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   SECTION I


INVITATION FOR TENDERS

Tender reference No: EACC/ 13 /2019-2020

DATE: 23rd September 2019

	TENDER NAME:
	PROPOSED OFFICE PARTITIONING OF ETHICS AND ANTI-CORRUPTION COMMISSION OFFICES ON 5TH FLOOR, ASSUMPTION CENTRE - NAKURU




The Ethics and Anti-Corruption Commission invites sealed tenders for proposed office partitioning of ethics and anti-corruption commission offices on 5th floor, assumption centre - Nakuru
Interested and eligible contractors who must be duly registered under Category NCA 6 and above with the National Construction Authority may obtain further information from and inspect the tender documents at the Supply Chain Management office, Ethics and Anti-Corruption Commission, ground Floor, Integrity Centre during normal working hours. 

.

A complete set of tender documents may be viewed and downloaded free of charge from the Commission’s website   www.eacc.go.ke IFMIS or IFMIS suppliers portal supplier.treasury.go.ke. 

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall remain valid for 120 days from the closing date of tender.

Completed tender documents MUST be submitted through the IFMIS system so as to reach 

The Secretary/Chief Executive Officer

Ethics and Anti-Corruption Commission

P. O. Box 61130-00200

NAIROBI

On or before the Date and Time indicated in IFMIS.
Pre-Tender meeting shall be held on 12th September 2019 at 11:00 at 5th Floor, Assumption Centre - Nakuru
Tenders must be accompanied by a tender Security of Kes.500, 000.00 in the form of a Bank guarantee from a reputable bank or Insurance guarantee from Insurance companies approved by the Public Procurement Regulatory Authority (PPRA). 

The System will automatically lock out at the time and date of tender closing.

THE SECRETARY/CEO,

ETHICS AND ANTICORRUPTION COMMISSION

SECTION II: INSTRUCTIONS TO TENDERERS (ITT)

Introduction

	Scope of Tender
	1.1
	The Ethics and Anti-Corruption Commission invites Tenders for the Partitioning of EACC Nakuru Office located at Assumption Centre as specified in the Tender document and Sections VI (Technical Specifications) and VII (Drawings). 



	
	1.2
	The successful Tenderer will be expected to complete the works by the required completion date that will be set by the Procuring Entity. 


	
	1.3
	The objectives of the works are listed in the Tender Document. 


	Source of Funds
	2.1
	The Government of Kenya has set aside funds for the use of the Procuring Entity named in the Tender Data Sheet during the Financial Year indicated in the Tender Data Sheet. It is intended that part of the proceeds of the funds will be applied to cover eligible payments under the contract for the works as described in the Tender Data Sheet.

O

	
	2.2
	Payments will be made directly by the Procuring Entity (or by financing institution specified in the Tender Data Sheet upon request of the Procuring Entity to so pay) and will be subject in all respects to the terms and conditions of the resulting contract placed by the Procuring Entity. 



	Eligible Tenderers
	3.1
	A Tenderer may be a natural person, private or public company, government-owned institution, subject to sub-Clause 3.4 or any combination of them with a formal intent to enter into an agreement or under an existing agreement in the form of a joint venture, consortium, or association. In the case of a joint venture, consortium, or association, unless otherwise specified in the Tender Data Sheet, all parties shall be jointly and severally liable.



	
	3.2
	The Invitation for Tenders is open to all suppliers as defined in the Public Procurement and Asset Disposal Act, 2015 and the Public Procurement and Disposal Regulations, 2006 except as provided hereinafter.



	
	3.3
	National Tenderers shall satisfy all relevant licensing and/or registration with the appropriate statutory bodies in Kenya, such as the Ministry of Public Works or the Energy Regulatory Commission.



	
	3.4
	A Tenderer shall not have a conflict of interest. All Tenderers found to have a conflict of interest shall be disqualified. A Tenderer may be considered to have a conflict of interest with one or more parties in this Tendering process, if they:

Are associated or have been associated in the past directly or indirectly with employees or agents of the Procuring Entity or a member of a board or committee of the Procuring Entity;

Are associated or have been associated in the past, directly or indirectly with a firm or any of its affiliates which have been engaged by the Procuring Entity to provide consulting services for the preparation of the design, specifications and other documents to be used for the procurement of the works under this Invitation for Tenders;

Have controlling shareholders in common; or 

Receive or have received any direct or indirect subsidy from any of them; or 

Have the same legal representative for purposes of this Tender; or

Have a relationship with each other, directly or through common third parties, that puts them in a position to have access to information about or influence on the Tender of another Tenderer, or influence the decisions of the Procuring Entity regarding this Tendering process; or

Submit more than one Tender in this Tendering process, However, this does not limit the participation of subcontractors in more than one Tender, or as Tenderer and subcontractor simultaneously.



	
	3.5
	A Tenderer will be considered to have a conflict of interest if they participated as a consultant in the preparation of the design or technical specification of the project and related services that are the subject of the Tender.



	
	3.6
	Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by the Government of Kenya in accordance with GCC sub-Clause 3.2.



	
	3.7
	Government owned enterprises in Kenya may participate only if they are legally and financially autonomous, if they operate under commercial law, are registered by the relevant registration board or authorities and if they are not a dependent agency of the Government.



	
	3.7
	Tenderers shall provide such evidence of their continued eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably request.



	One Tender per Tenderer
	4.1
	A firm shall submit only one Tender, in the same Tendering process, either individually as a Tenderer or as a partner in a joint venture pursuant to ITT Clause 5. 



	
	4.2
	No firm can be a subcontractor while submitting a Tender individually or as a partner of a joint venture in the same Tendering process.



	
	4.3
	A firm, if acting in the capacity of subcontractor in any Tender, may participate in more than one Tender but only in that capacity.



	
	4.4
	A Tenderer who submits or participates in more than one Tender (other than as a subcontractor or in cases of alternatives that have been permitted or requested) will cause all the Tenders in which the Tenderer has participated to be disqualified.



	Alternative Tenders by Tenderers
	5.1
	Tenderers shall submit offers that comply with the requirements of the Tendering documents, including the basic Tenderer’s technical design as indicated in the specifications and Drawings and Bill of Quantities. Alternatives will not be considered, unless specifically allowed for in the Tender Data Sheet. If so allowed, sub-Clause 5.2 and 5.3 shall govern.



	
	5.2
	When alternative times for completion are explicitly invited, a statement to that effect will be included in the Tender Data Sheet as will the method of evaluating different times for completion. 



	
	5.3
	If so allowed in the Tender Data Sheet, Tenderers wishing to offer technical alternatives to the requirements of the Tendering documents must also submit a Tender that complies with the requirements of the Tendering documents, including the basic technical design as indicated in the specifications. In addition to submitting the basic Tender, the Tenderer shall provide all information necessary for a complete evaluation of the alternative by the Procuring Entity, including technical specifications, breakdown of prices, and other relevant details. Only the technical alternatives, if any, of the lowest evaluated Tenderer conforming to the basic technical requirements shall be considered by the Procuring Entity.



	Cost of Tendering
	6.1
	The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring Entity shall in no case be responsible or liable for those costs, regardless of the conduct or outcome of the Tendering process.



	Site Visit and Pre-Tender Meeting
	7.1
	The Tenderer, at the Tenderer’s own responsibility and risk, is advised to visit and examine the Site of Works and its surroundings and obtain all information that may be necessary for preparing the Tender and entering into a contract for construction of the Works.  The costs of visiting the Site shall be at the Tenderer’s own expense.



	
	7.2
	The Procuring Entity may conduct a site visit and a pre-Tender meeting. The purpose of the pre-Tender meeting will be to clarify issues and to answer questions on any matter that may be raised at that stage. 



	
	7.3
	The Tenderer’s designated representative is invited to attend a site visit and pre-Tender meeting which, if convened, will take place at the venue and time stipulated in the Tender Data Sheet.



	
	7.4
	The Tenderer is requested as far as possible, to submit any questions in writing or by electronic means to reach the procuring Entity before the pre-Tender meeting. It may not be practicable at the meeting to answer all questions, but questions and responses will be transmitted in accordance with sub-Clause 7.5.



	
	7.5
	Minutes of the pre-Tender meeting, including the text of the questions raised and the responses given together with any responses prepared after the pre-Tender meeting will be transmitted within the time stated in the Tender Data Sheet to all purchasers of the Tendering documents. Any modification of the Tendering documents listed in sub-Clause 8.1 that may become necessary as a result of the pre-Tender meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT sub Clause 10.2 and not through the minutes of the pre-Tender meeting.



	
	7.6
	Non attendance during the site visit or pre-Tender meeting will not be a cause for disqualification of a Tenderer unless specified to the contrary in the Tender Data Sheet.




Tendering Documents

	Content of Tendering Documents
	8.1
	The works required, Tendering procedures, and contract terms are prescribed in the Tendering Documents.  In addition to the Section I Invitation for Tenders, Tendering documents which should be read in conjunction with any addenda issued in accordance with ITT sub Clause 10.2  include:



	
	
	Section II          Instructions to Tenderers

Section III         Tender Data Sheet 

Section IV         General Conditions of Contract 

Section V          Contract Data Sheet 

Section VI         Specifications 

Section VII        Drawings 

Section VIII      Bill of Quantities 

Section IX         Forms of Tender 

Form of Tender 

Appendix to Tender

Confidential Business Questionnaire

Integrity Declaration

Letter of Acceptance 

Form of Contract Agreement

Section X          Forms of Security

Tender Security Form 

Tender Securing Declaration 

Performance Bank or Insurance Guarantee

Advance Payment Guarantee

Section XI    Form RB 1  Application to Public Procurement Administrative Review Board

 

	
	8.2
	The number of copies to be completed and returned with the Tender is specified in the Tender Data Sheet.



	
	8.3
	The Invitation for Tenders (Section I) issued by the Procuring Entity is not part of the Tendering Documents and is included for reference purposes only. In case of discrepancies between the Invitation for Tenders and the Tendering Documents listed in sub-Clause 8.1 above, the said Tendering Documents will take precedence.



	
	8.4
	The Procuring Entity is not responsible for the completeness of the Tendering Documents and their addenda, if they were not obtained directly from the authorized staff of the Procuring Entity.



	
	8.5
	The Tenderer is expected to examine all instructions, forms, terms and specifications in the Tendering documents. Failure to furnish all information required by the Tendering Documents or to submit a Tender substantially responsive to the Tendering documents in every respect will be at the Tenderer’s risk and may result in the rejection of its Tender.



	Clarification of Tendering Documents
	9.1
	A prospective Tenderer requiring any clarification of the Tendering documents may notify the Procuring Entity in writing, e-mail or facsimile at the Procuring Entity's address indicated in the Tender Data Sheet.



	
	9.2
	The Procuring Entity will within the period stated in the Tender Data Sheet respond in writing to any request for clarification provided that such request is received no later than the period indicated in the Tender Data Sheet prior to the deadline for the submission of Tenders prescribed in sub-Clause 22.1.



	
	9.3
	Copies of the procuring entity's response will be forwarded to all Purchasers of the Tendering documents, including a description of the inquiry, but without identifying its source.



	
	9.4
	Should the Procuring Entity deem it necessary to amend the Tendering documents as a result of a clarification, it shall do so following the procedure under ITT Clause 10.



	Amendments of the Tendering Documents
	10.1
	Before the deadline for submission of Tenders, the Procuring Entity may, for any reason, whether at its own initiative or in response to a clarification requested by a prospective Tenderer, modify the Tendering documents by issuing addenda.



	
	10.2
	Any addendum issued shall be part of the Tender documents pursuant to sub-Clause 8.1 and shall be communicated in writing, by e-mail or facsimile to all who have obtained the Tendering documents directly from the Procuring Entity.



	
	10.3
	In order to allow prospective Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the Procuring Entity at its discretion shall extend, as necessary, the deadline for submission of Tenders, in accordance with sub-Clause 22.2




Preparation of Tenders

	Language of Tender
	11.1
	The Tender, and all correspondence and documents related to the Tender exchanged by the Tenderer and the Procuring Entity shall be written in the Tender language stipulated in the Tender Data Sheet. Supporting documents and printed literature furnished by the Tenderer may be in another language provided they are accompanied by an accurate translation of the relevant passages in the above stated language, in which case, for purposes of interpretation of the Tender, the translation shall prevail.



	Documents Constituting the Tender
	12.1
	The Tender submitted by the Tenderer shall consist of the following components: 

The Form of Tender (in the format indicated in Section IX) completed in accordance with ITT Clause 15, 16 and 17; 

Information requested by Instructions to Tenderers ITT sub-Clause 13.2; 13.3 and 13.4;

Tender Security or Tender Securing Declaration in accordance with Instructions to Tenderers ITT Clause 19; 

Priced Bill of Quantities;

Qualification Information Form and Documents; 

Alternative offers where invited in accordance with Instructions to Tenderers ITT Clause 5; 

Written confirmation authorizing the signatory of the Tender to commit the Tenderer in accordance with Instructions to Tenderers ITT sub Clause 19.2; and 

And any information or other materials required to be completed and submitted by Tenderers, as specified in the Tender Data Sheet. 



	Documents Establishing Eligibility and Qualifications of the Tenderer
	13.1
	Pursuant to ITT Clause 13, the Tenderer shall furnish, as part of its Tender, documents establishing the Tenderer’s eligibility to Tender and its qualifications to perform the contract if its Tender is accepted.



	
	13.2
	In the event that pre-qualification of potential Tenderers has been undertaken, only Tenders from pre-qualified Tenderers will be considered for award of contract. These qualified Tenderers should submit their Tenders with any information updating the original pre-qualification applications or, alternatively, confirm in their Tenders that the originally submitted pre-qualification information remains essentially correct as of the date of Tender submission. The update or confirmation should be provided in Section IX.



	
	13.3
	If the Procuring Entity has not undertaken pre-qualification of potential Tenderers, to qualify for award of the contract, Tenderers shall meet the minimum qualifying criteria specified in the Tender Data Sheet:

 

	
	13.4
	Tenders submitted by a joint venture of two or more firms as partners shall comply with the following requirements, unless otherwise stated in the Tender Data Sheet: 

The Tender shall include all the information listed in the Tender Data Sheet pursuant to sub-Clause 13.3 above for each joint venture partner; 

The Tender shall be signed so as to be legally binding on all partners; 

One of the partners will be nominated as being in charge, and this authorization shall be evidenced by submitting a power of attorney signed by legally authorized signatories of all the partners;

The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and all partners of a joint venture and the entire execution of the Contract, including payment, shall be done exclusively with the partner in charge; 

All partners of the joint venture shall be liable jointly and severally for the execution of the contract in accordance with the contract terms and a statement to this effect shall be included in the authorization mentioned under (c) above as well as in the Tender and in the Agreement (in case of a successful Tender); and

A copy of the joint venture agreement entered into by all partner shall be submitted with the Tender.  Alternatively, a Letter of Intent to execute a joint venture agreement in the event of a successful Tender shall be signed by all partners and submitted with the Tender, together with a copy of the proposed Agreement.

The Tender Security and Tender Securing Declaration as stated in accordance with ITT Clause 19, and in case of a successful Tender, the Agreement, shall be signed so as to be legally binding on all partners.



	Lots Package
	14.1
	When Tendering for more than one contract under the lots arrangements, the Tenderer must provide evidence that it meets or exceeds the sum of all the individual requirements for the lots being tendered in regard to:

Average annual turnover;

Particular experience including key production rates;

Financial means, etc;

Personnel capabilities; and 

Equipment capabilities.



	
	14.2
	In case the Tenderer fail to fully meet any of these criteria, it may be qualified only for those lots for which the Tenderer meets the above requirement.



	Form of Tender
	15.1
	The Tenderer shall fill the Form of Tender furnished in the Tendering Documents. The Form of Tender must be completed without any alterations to its format and no substitute shall be accepted.



	Tender Prices
	16.1
	The Contract shall be for the whole Works, as described in sub-Clause 1.1, based on the priced Bill of Quantities submitted by the Tenderer.



	
	16.2
	The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  Items for which no rate or price is entered by the Tenderer will not be paid for by the Procuring Entity when executed and shall be deemed covered by the other rates and prices in the Bill of quantities.



	
	16.3
	All duties, taxes and other levies payable by the Contractor under the Contract, or for any other cause, as of the date 15 days prior to the deadline for submission of Tenders, shall be included in the rates, prices and total Tender price submitted by the Tenderer.



	
	16.4
	The rates and prices quoted by the Tenderer shall be subject to adjustment during the performance of the Contract if provided for in the Tender Data Sheet and the provisions of the Conditions of Contract. The Tenderer shall submit with the Tender all the information required under the Contract Data Sheet.



	Tender Currencies
	17.1
	The unit rates and prices shall be quoted by the Tenderer in the currency as specified in the Tender Data Sheet. 



	
	17.2
	Tenderers shall indicate details of their expected foreign currency requirements in the Tender, if any. The rates of exchange to be used by the Tenderers in arriving at the local currency equivalent shall be the selling rates for similar transactions established by the authority specified in the Tender Data Sheet prevailing on the date 28 days prior to the latest deadline for submission of Tenders. These exchange rates shall apply for all payments so that no exchange risk will be borne by the Tenderer. In any case, payments will be computed using the rates quoted in the Tender.



	
	17.3
	Tenderers may be required by the Procuring Entity to clarify their foreign currency requirements and to substantiate that the amounts included in the rates and prices and in the Contract Data Sheet are reasonable and responsive to sub-Clause 17.1.



	Tender Validity Period
	18.1
	Tenders shall remain valid for the period specified in the Tender Data Sheet after the Tender submission deadline prescribed by the Procuring Entity, pursuant to ITT Clause 22.  A Tender valid for a shorter period shall be rejected by the Procuring Entity as non responsive.



	
	18.2
	In exceptional circumstances, prior to expiry of the original Tender validity period, the Procuring Entity may request that the Tenderers extend the period of validity for a specified additional period. The request and the Tenderers' responses shall be made in writing or by cable. A Tenderer may refuse the request without forfeiting its Tender Security or causing to be executed its Tender Securing declaration. A Tenderer agreeing to the request will not be required or permitted to otherwise modify the Tender, but will be required to extend the validity of its Tender Security or Tender Securing declaration for the period of the extension, and in compliance with ITT Clause 19 in all respects.



	
	18.3
	In the case of fixed price contracts, if the award is delayed by a period exceeding sixty (60) days beyond the expiry of the initial Tender validity period, the contract price will be increased by a factor specified in the request for extension. The Tender evaluation shall be based on the Tender price without taking into consideration on the above correction.



	Tender Security and Tender Securing Declaration 
	19.1
	Pursuant to ITT Clause 12, where required in the Tender Data Sheet, the Tenderer shall furnish as part of its Tender, a Tender Security in original form and in the amount and currency specified in the Tender Data Sheet .

A Tender Securing Declaration as specified in the Tender Data Sheet in the format provided in section X shall be provided as a mandatory requirement.



	
	19.2
	The Tender Security or Tender Securing Declaration is required to protect the Procuring Entity against the risk of Tenderer’s conduct which would warrant the security’s forfeiture, pursuant to ITT sub-Clause 19.9.



	
	19.3
	The Tender Security shall be denominated in the currency of the Tender and shall be in one of the following forms:

Cash;

A Bank Guarantee;

An Insurance Bond issued by an insurance firm approved by the PPRA located in Kenya;

An irrevocable letter of credit issued by a reputable bank.



	
	19.4
	The Tender Security shall be in accordance with the Form of the Tender Security included in Section X or another form approved by the Procuring Entity prior to the Tender submission.



	
	19.5
	The Tender Security shall be payable promptly upon written demand by the Procuring Entity in case any of the conditions listed in sub-Clause 19.8 are invoked.



	
	19.6
	Any Tender not accompanied by a Tender Security in accordance with sub-Clauses 19.1 or 19.3 shall be rejected by the Procuring Entity as non-responsive, pursuant to ITT Clause 28.



	
	19.7
	The Procuring Entity shall immediately release any Tender Security if:

The procuring proceedings are terminated;

The Procuring Entity determines that none of the submitted Tenders is responsive;

A contract for the procurement is entered into.



	
	19.8
	The Tender Security shall be forfeited and the Tender Securing Declaration executed if the Tenderer:

Withdraws its Tender after the deadline for submitting Tenders but before the expiry of the period during which Tenders must remain valid; 

Rejects a correction of an arithmetic error pursuant to sub-Clause 29.2;

Refuse to enter into a written contract in accordance with ITT Clause 40;

Fails to furnish the Performance Security in accordance with ITT Clause 41.



	
	19.9
	The Tender Security and Tender Securing Declaration of a joint venture must be in the name of the joint venture submitting the Tender.



	
	19.10
	A Tenderer shall be suspended from being eligible for Tendering in any contract with the Procuring Entity for the period of time indicated in the Tender Securing Declaration:

If the Tenderer withdraws its Tender, except as provided in ITT sub-Clauses 18.2 and 29.2; or

In the case of a successful Tenderer, if the Tenderer fails within the specified time limit to:

Sign the contract; or

(ii)
Furnish the required Performance Security.



	Format and Signing of Tender
	20.1
	The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT Clause 12 of these Instructions to Tenderers, with the Form of Tender, and clearly marked “ORIGINAL”.  In addition, the Tenderer shall submit copies of the Tender, in the number specified in the Tender Data Sheet, and clearly marked as “COPIES”. In the event of discrepancy between them, the original shall prevail.



	
	20.2
	The original and all copies of the Tenders shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign on behalf of the Tenderer.   This authorization shall consist of a written confirmation as specified in the Tender Data Sheet and shall be attached to the Tender. The name and position held by each person signing the authorization must be typed or printed below the signature. All pages of the Tender, except for un-amended printed literature, shall be initialled by the person or persons signing the Tender.



	
	20.3
	Any interlineations, erasures, or overwriting shall be valid only if they are initialled by the person or persons signing the Tender.



	
	20.4
	The Tenderer shall furnish information as described in the Form of Tender on commissions or gratuities, if any, paid or to be paid to agents relating to this Tender and to contract execution if the Tenderer is awarded the contract




Submission of Tenders

	Sealing and Marking of Tenders
	21.1
	The Tenderer shall seal the original and each copy of the Tender in separate envelopes, duly marking the envelopes as “ORIGINAL” and “COPY”.  The envelopes shall then be sealed in an outer envelope securely sealed in such a manner that opening and resealing cannot be achieved undetected.



	
	21.2
	The inner and outer envelopes shall:

Be addressed to the Procuring Entity at the address given in the Tender Data Sheet; and

Bear the Project name indicated in the Tender Data Sheet, the Invitation for Tenders (IFB) title and number indicated in the Tender Data Sheet, and a statement:  “DO NOT OPEN BEFORE,” to be completed with the time and the date specified in the Tender Data Sheet, pursuant to ITT sub-Clause 22.1.



	
	21.3
	In addition to the identification required in sub-Clause 21.2, the inner envelopes shall also indicate the name and address of the Tenderer to enable the Tender be returned unopened in case it is declared late, pursuant to sub-Clause 22.1 and for matching purpose under ITT Clause 23



	
	21.4
	If the outer envelope is not sealed and marked as required by ITT sub clause 21.2, the Procuring Entity shall assume no responsibility for misplacement or premature opening of the Tender.



	Deadline for Submission of Tenders
	22.1
	Tenders shall be received by the Procuring Entity at the address specified under ITT sub-Clause 21.2 no later than the date and time specified in the Tender Data Sheet.



	
	22.2
	The Procuring Entity may, in exceptional circumstances and at its discretion, extend the deadline for the submission of Tenders by amending the Tendering documents in accordance with ITT Clause 9, in which case all rights and obligations of the Procuring Entity and Tenderers previously subject to the deadline will thereafter be subject to the new deadline.



	
	22.3
	The extension of the deadline for submission of Tenders shall not be made later than the period specified in the Tender Data Sheet before the expiry of the original deadline.



	Late Tenders
	23.1
	The Procuring Entity shall not consider for evaluation any Tender that arrives after the deadline for submission of Tenders, in accordance with ITT Clause 22.  



	
	23.2
	Any Tender received by the Procuring Entity after the deadline for submission of Tenders shall be declared late, rejected and returned unopened to the Tenderer



	Modification, Substitution and Withdrawal of Tenders
	24.1
	A Tenderer may modify or substitute or withdraw its Tender after it has been submitted, provided that written notice of the modification, including substitution or withdrawal of the Tender, is received by the Procuring Entity prior to the deadline prescribed for submission of Tenders prescribed under ITT sub-Clause 22.1.



	
	24.2
	The Tenderer’s modification or substitution or withdrawal notice shall be prepared, sealed, marked, and dispatched in accordance with the provisions of ITT Clauses 20 and 21 with the outer and inner envelopes additionally marked “MODIFICATION” or SUBSTITUTION or “WITHDRAWAL” as appropriate. The notice may also be sent by electronic mail and facsimile, but followed by a signed confirmation copy, postmarked not later than the deadline for submission of Tenders. 



	
	24.3
	No Tender may be withdrawn, replaced or modified in the interval between the deadline for submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Tender Form. Withdrawal of a Tender during this interval shall result in the Tenderer’s forfeiture of its Tender Security or execution of Tender Securing Declaration, pursuant to the ITT sub-Clause 19.9.



	
	24.4
	Withdrawal of a Tender between the deadline for submission of Tenders and the expiration of the period of Tender validity specified in the Tender Data Sheet or as extended pursuant to sub-Clause 22.2 shall result in the forfeiture of the Tender Security and execution of Tender Securing Declaration pursuant to ITT sub-Clause 19.9. 



	
	24.5
	Tenderers may only offer discounts to, or otherwise modify the prices of their Tenders by submitting Tender modifications in accordance with this Clause, or included in the original Tender submission. 


Opening and Evaluation of Tenders

	Opening of Tenders
	25.1
	The Procuring Entity will open all Tenders including modifications, substitution or withdraw notices made pursuant to ITT Clause 24, in public, in the presence of Tenderers or their representatives who choose to attend and other parties with legitimate interest and Tender proceedings, at the place on the date and at time specified in the Tender Data Sheet. The Tenderers’ representatives who are present shall sign a register as proof of their attendance.



	
	25.2
	Envelopes marked “WITHDRAWAL” shall be opened and read out first. Tenders for which an acceptable notice of withdrawal has been submitted pursuant to ITT Clause 24 shall not be opened but returned to the Tenderer. If the withdrawal envelope does not contain a copy of the “Power of Attorney” confirming the signature as a person duly authorized to sign on behalf of the Tenderer, the corresponding Tender will be opened. Subsequently, all envelopes marked "MODIFICATION" shall be opened and the submissions therein read out in appropriate detail. Thereafter all envelopes marked or "SUBSTITUTION" opened and the submissions therein read out in appropriate detail.



	
	25.3
	All other envelopes shall be opened one at a time. The Tenderers' names, the Tender prices, the total amount of each Tender and of any alternative Tender (if alternatives have been requested or permitted), any discounts, the presence or absence of Tender security, and such other details as the appropriate tender opening committee may consider appropriate, will be announced by the Secretary of the Tender Opening Committee at the opening. 



	
	25.4
	Tenders or modifications that are not opened and not read out at Tender opening shall not be considered further for evaluation, irrespective of the circumstances. In particular, any discount offered by  a Tenderer which is not read out at Tender opening shall not be considered further. 



	
	25.5
	Tenderers are advised to send in a representative with the knowledge of the content of the Tender who shall verify the information read out from the submitted documents. Failure to send a representative or to point out any un-read information by the sent Tenderer’s representative shall indemnify the Procuring Entity against any claim or failure to read out the correct information contained in the Tenderer’s Tender.



	
	25.6
	No Tender will be rejected at Tender opening except for late Tenders which will be returned unopened to the Tenderer, pursuant to ITT Clause 23. 



	
	25.7
	The Secretary of the appropriate tender opening committee shall prepare minutes of the Tender opening. The record of the Tender opening shall include, as a minimum: the name of the Tenderers and whether or not there is a withdrawal, substitution or modification, the Tender price per Lot if applicable, including any discounts and alternative offers and the presence or absence of a Tender Security or Tender Securing Declaration. 



	
	25.8
	The Tenderers’ representatives who are present shall be requested to sign the record. The omission of a Tenderer’s signature on the record shall not invalidate the contents and affect the record. 



	
	25.9
	A copy of the minutes of the Tender opening shall be furnished to individual Tenderers upon request.



	Confidentiality
	26.1
	Information relating to the examination, clarification, evaluation, and comparison of Tenders and recommendations for the award of a Contract shall not be disclosed to Tenderers or any other persons not officially concerned with such process until the award to the successful Tenderer has been announced.



	
	26.2
	Any effort by a Tenderer to influence the Procuring Entity’s processing of Tenders or award decisions may result in the rejection of his Tender.



	
	26.3
	Notwithstanding sub-Clause 26.2, from the time of Tender opening to the time of Contract award, if any Tenderer wishes to contact the Procuring Entity on any matter related to the Tendering process, it should do so in writing.



	Clarification of Tenders
	27.1
	To assist in the examination, evaluation, comparison of Tenders and post-qualification of the Tenderer, the Procuring Entity may, at its discretion, ask a Tenderer for clarification of its Tender including breakdown of prices. Any clarification submitted by a Tenderer that is not in response to a request by the Procuring Entity shall not be considered. 



	
	27.2
	The request for clarification and the response shall be in writing. No change in the prices or substance of the Tender shall be sought, offered, or permitted except to confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of Tenders in accordance with ITT Clause 29.



	
	27.3
	From the time of Tender opening to the time of Contract award if any Tenderer wishes to contact the Procuring Entity on any matter related to the Tender it should do so in writing.



	Preliminary Examination of Tenders
	28.1
	Prior to the detailed evaluation of Tenders, the Procuring Entity will determine whether:

The Tender has been submitted in the required format; 

Any Tender Security submitted is in the required form, amount and validity period;

The Tender has been signed by the person lawfully authorized to do so;

The required number of copies of the Tender have been submitted;

The Tender is valid for the period required;

All required documents and information have been submitted; and

Any required samples have been submitted.



	
	28.2
	The Procuring Entity will confirm that the documents and information specified under ITT Clause 12 and ITT Clause 13 have been provided in the Tender. If any of these documents or information is missing, or is not provided in accordance with the Instructions to Tenderers, the Tender shall be rejected.

 

	
	28.3
	The Procuring Entity may waive any minor informality, nonconformity, or irregularity in a Tender which does not constitute a material deviation, provided such waiver does not prejudice or affect the relative ranking of any Tenderer



	
	28.4
	A substantially responsive Tender is one which conforms to all the terms, conditions, and specifications of the Tendering documents, without material deviation or reservation. A material deviation or reservation is one that:

Affects in any substantial way the scope, quality, or execution of the Works; 

Limits in any substantial way, inconsistent with the Tendering documents, the Procuring Entity's rights or the Tenderer’s obligations under the Contract; or 

If rectified, would affect unfairly the competitive position of other Tenderers presenting substantially responsive Tenders.



	
	28.5
	If a Tender is not substantially responsive, it will be rejected by the Procuring Entity, and may not subsequently be made responsive by correction or withdrawal of the non-conforming deviation or reservation.



	Correction of Errors
	29.1
	Tenders determined to be substantially responsive will be checked by the Procuring Entity for any arithmetic errors.  Errors will be corrected by the Procuring Entity as follows:

If there is a discrepancy between unit prices and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail, and the total price shall be corrected, unless in the opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which the total price as quoted shall govern and the unit price shall be corrected;

If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail and the total shall be corrected; and 

Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



	
	29.2
	The amount stated in the Tender will, be adjusted by the Procuring Entity in accordance with the above procedure for the correction of errors and, with, the concurrence of the Tenderer, shall be considered as binding upon the Tenderer. If the Tenderer does not accept the corrected amount, its Tender will then be rejected, and the Tender Security may be forfeited and the Tender Securing Declaration may be executed in accordance with sub-Clause 19.9.



	Conversion to Single Currency
	30.1
	To facilitate the evaluation and comparison, the Procuring Entity will convert all Tender prices expressed in the amounts in various currencies in which the Tender prices are payable to Kenya Shillings at the selling exchange rate established for similar transactions by the Central Bank of Kenya ruling on the date specified in the Tender Data Sheet.



	Comparison of Tenders
	31.1
	The Procuring Entity shall evaluate and compare only the Tenders determined to be substantially responsive in accordance with ITT Clause 28.



	
	31.2
	In evaluating the Tenders, the Procuring Entity will determine for each Tender the evaluated Tender price by adjusting the Tender price as follows:

Making any correction for errors pursuant to ITT Clause 29;

Excluding provisional sums and the provision, if any for contingencies in the Bill of Quantities, but including Day work , where priced competitively ; and 

Making appropriate adjustments to reflect discounts or other price modifications offered in accordance with sub-Clause 24.5.



	
	31.3
	The Procuring Entity may waive any minor informality or non-conformity, which does not constitute a material deviation, provided such waiver does not prejudice or affect the relative standing of any Tenderer.  Variations, deviations, and alternative offers and other factors, which are in excess of the requirements of the Tendering documents or otherwise result in unsolicited benefits for the Procuring Entity will not be taken into account in Tender evaluation.



	National Preference
	32.1
	In the evaluation of Tenders the Procuring Entity shall apply exclusive preference to citizens of Kenya where:

The funding is 100% from the Government of Kenya or a Kenyan body;

The amounts are below the prescribed threshold of Kes.200 million;



	
	32.2
	To qualify for the preference the candidate shall provide evidence of eligibility by:

Proving Kenyan citizenship by production of a Kenyan Identity Card; or

Providing proof of being a “citizen contractor” in terms of section 3(1) of the Act, i.e. being a natural person or an incorporated company wholly owned and controlled by persons who are citizens of Kenya.



	
	32.3
	The Minister of Finance may prescribe additional preference and/or reservation schemes, for example for procurements above these thresholds.  If such additional preference schemes apply, details will be given in the Tender Data Sheet. 



	Determination of the Lowest Evaluated Tender
	33.1
	The Tender with the lowest evaluated price from among those which are eligible, compliant and substantially responsive shall be the lowest evaluated Tender.

	Post-qualification of Tenderer
	34.1
	If specified in the Tender Data Sheet, post-qualification shall be undertaken. 



	
	34.2
	The Procuring Entity will determine to its satisfaction whether the Tenderer that is selected as having submitted the lowest evaluated responsive Tender is qualified to perform the contract satisfactorily, in accordance with the criteria listed in sub-Clause 13.3.



	
	34.3
	The determination will take into account the Tenderer’s financial, technical, and production capabilities.  It will be based upon an examination of the documentary evidence of the Tenderer’s qualifications submitted by the Tenderer, pursuant to sub-Clause 13.3, as well as such other information as the Procuring Entity deems necessary and appropriate. Factors not included in these Tendering documents shall not be used in the evaluation of the Tenderer’s qualifications.



	
	34.4
	An affirmative determination will be a prerequisite for award of the contract to the Tenderer.  A negative determination will result in rejection of the Tenderer’s Tender, in which event the Procuring Entity will proceed to the next lowest evaluated Tender to make a similar determination of that Tenderer’s capabilities to perform satisfactorily.




Award of Contract

	Criteria of Award 
	35.1
	Subject to ITT Clause 35 and 36, the Procuring Entity will award the Contract to the Tenderer whose Tender has been determined to be substantially responsive to the Tendering documents and who has offered the lowest Evaluated Tender Price, provided that such Tenderer has been determined to be: 

Eligible in accordance with the provisions of ITT Clause 3; 

Is determined to be qualified to perform the Contract satisfactorily; 

Successful negotiations have been concluded.



	
	35.2
	If, pursuant to sub-Clause 14.1, this Contract is being awarded on a “lot and package” basis, the lowest evaluated Tender price will be determined when evaluating this Contract in conjunction with other Contracts to be awarded concurrently, taking into account any discounts offered by the Tenderer for award of more than one Contract.



	Clarifications
	36.1
	Clarifications may be undertaken with the lowest evaluated Tenderer relating to the following areas:



	
	
	A minor alteration to the technical details of the statement of requirements;

Reduction of quantities for budgetary reasons, where the reduction is in excess of any provided for in the Tendering documents;

A minor amendment to the Contract Data Sheet;

Finalizing payment arrangements;

Mobilization arrangements;

Agreeing final delivery or work schedule to accommodate any changes required by the Procuring Entity;

The methodology or staffing; or

Clarifying details that were not apparent or could not be finalized at the time of Tendering.



	
	36.2
	Clarifications shall not change the substance of the tender.



	Procuring Entity’s Right to Accept any Tender and to Reject any or all Tenders
	37.1
	Notwithstanding ITT Clause 35, the Procuring Entity reserves the right to accept or reject any Tender, and to cancel the Tendering process and reject all Tenders, at any time prior to the award of Contract, without thereby incurring any liability to the affected Tenderer or Tenderers.



	
	37.2
	Notice of the rejection of all Tenders shall be given promptly within 14 days to all Contractors that have submitted Tenders.



	
	37.3
	The Procuring Entity shall upon request communicate to any Tenderer the grounds for its rejection of its Tenders, but is not required to justify those grounds.



	Procuring Entities Right to Vary Quantities at the Time of Award
	38.1
	The Procuring Entity reserves the right at the time of contract award to increase or decrease the quantity of goods or related services originally specified in these Tendering documents (schedule of requirements) provided this does not exceed by the percentage indicated in the Tender Data Sheet, without any change in unit price or other terms and conditions of the Tender and Tendering documents.



	Notification of Award 
	39.1
	The Tenderer whose Tender has been accepted will be notified of the award by the Procuring Entity prior to expiration of the Tender validity period by e-mail or facsimile confirmed by registered letter. This letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state the sum that the Procuring Entity will pay the Contractor in consideration of the provision and maintenance of the Work(s) as prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”).



	
	39.2
	The notification of award will constitute the formation of the Contract, subject to the Tenderer furnishing the Performance Security in accordance with ITT Clause 41 and signing the Contract in accordance with sub-Clause 40.2



	
	39.3
	At the same time as the person submitting the successful Tender is notified, the Procuring Entity will notify each unsuccessful Tenderer, the name of the successful Tenderer and the Contract amount and will discharge the Tender Security and Tender Securing Declaration of the Tenderer pursuant to ITT sub Clause 19.7.



	
	39.4
	If, after notification of award, a Tenderer wishes to ascertain the grounds on which it’s Tender or application for pre-qualification was unsuccessful, it should address its request to the secretary of the Tender Committee that authorized the award of contract. The secretary of the Tender Committee shall, within fourteen days after a request, provide written reasons as to why the Tender, proposal or application to be pre-qualified was unsuccessful. However, failure to take this opportunity to clarify the grounds for rejection does not affect the Tenderer’s right to seek immediate review by the Public Procurement Administrative Review Board under Clause 45.



	Signing of Contract
	40.1
	Promptly, and in no case later than 14 days, after notification, Procuring Entity shall send the successful Tenderer the Agreement and Contract Data Sheet, incorporating all agreements between the parties obtained as a result of Contract negotiations.  



	
	40.2
	Within the period specified in the notification or Tender Data Sheet but not earlier than fourteen (14) days since notification of award of contract, the successful Tenderer shall sign and date the contract and return it to the Procuring Entity.



	Performance Security
	41.1
	Within thirty (30) days but after 14 days after receipt of the Letter of Acceptance, the successful Tenderer shall deliver to the Procuring Entity a Performance Security in the amount and in the form stipulated in the Tender Data Sheet and the Contract Data Sheet, denominated in the type and proportions of currencies in the Letter of Acceptance and in accordance with the Conditions of Contract.



	
	41.2
	If the Performance Security is provided by the successful Tenderer in the form of a Bank Guarantee or Insurance Bond, it shall be issued either:

At the Tenderer’s option, by a bank or insurance firm located in Kenya, or a foreign bank or insurance firm through a correspondent bank or insurance firm located in Kenya; 

With the consent of the Procuring entity, directly by a foreign bank acceptable to the Procuring entity.



	
	41.3
	Failure of the successful Tenderer to comply with the requirement of sub-Clause 41.1 shall constitute sufficient grounds for the annulment of the award and forfeiture of the Tender Security, in which event the Procuring Entity may make the award to the next lowest evaluated Tenderer or call for new Tenders.



	Advance Payment
	42.1
	The Procuring Entity will provide an Advance Payment as stipulated in the Conditions of Contract, subject to a maximum amount, as stated in the Tender Data Sheet.  



	
	42.2
	The Advance Payment request shall be accompanied by an Advance Payment Security (Guarantee) in the form provided in Section X. For the purpose of receiving the Advance Payment, the Tenderer shall make an estimate of, and include in its Tender, the expenses that will be incurred in order to commence work.  These expenses will relate to the purchase of equipment, machinery, materials, and on the engagement of labour during the first month beginning with the date of the Procuring Entity’s “Notice to Commence” as specified in the Contract Data Sheet.



	Adjudicator
	43.1
	The Procuring Entity proposes the person named in the Tender Data Sheet to be appointed as Adjudicator under the Contract, at an hourly fee specified in the Tender Data Sheet, plus reimbursable expenses.  If the Tenderer disagrees with this proposal, the Tenderer should so state in the Tender. If, in the Letter of Acceptance, the Procuring Entity has not agreed on the appointment of the Adjudicator, the Adjudicator shall be appointed by the Appointing Authority designated in the Contract Data Sheet at the request of either party.




Review of Procurement Decisions

	Right to Review
	44.1
	A Tenderer who claims to have suffered or risk suffering, loss or damage or injury as a result of breach of a duty imposed on a Procuring Entity or an Approving Authority by the Public Procurement and Asset Disposal Act, 2015 and the Public Procurement and Disposal Regulations 2006, the procurement proceedings or processes, may seek administrative review as prescribed by the Act. The following matters, however, shall not be subject to the administrative review:

The choice of procurement method;

a decision by the Procuring Entity to reject all Tenders, proposals or quotations;

Where a contract is signed in accordance to Section 68 of the Public Procurement and Disposal Act,2005;

Where an appeal is frivolous.



	Time Limit on Review
	45.1
	The Tenderer shall submit an application for review in the number of copies and pay fees as prescribed by the Public Procurement and Disposal Regulations 2006 within fourteen (14) days of the time the Tenderer became or should have become aware of the circumstances giving rise to the complaint or dispute.



	Submission of Applications for Review by the Public Procurement Administrative Review Board
	46.1
	Any application for administrative review shall be submitted in writing to the Secretary, Public Procurement Administrative Review Board on Form RB 1 at the address shown in the Tender Data Sheet. The secretary to the review board shall immediately after filing of the request, serve a copy thereof on the Procuring Entity or Director-General as the case may be.

	
	46.2
	The application for administrative review shall be in accordance with the requirements of Regulation 73 of the  Public Procurement and Disposals Regulations,2006, including:

Reasons for the complaint ,including any alleged breach of the Act or Regulations;

An explanation of how the provisions of the Act and or Regulation has been breached or omitted, including the dates and name of the responsible public officer, where known;

Statements  or other evidence supporting the complaint where available as the applicant considers necessary in support of its request;

Remedies sought; 

Any other information relevant to the complaint. 



	Decision by the Public Procurement Administrative Review Board
	47.1
	The Administrative Review Board shall within thirty days after receipt of an application for administrative review deliver a written decision which shall indicate:

Annulling anything the Procuring Entity has done in the procurement proceedings, including annulling the procurement proceedings in their entirety;

Giving directions to the Procuring Entity with respect to anything to be done or redone in the procurement proceedings;

Substituting the decision of the Review Board for any decision of the Procuring Entity in the procurement proceedings;

Order the payment of costs as between parties to the review.



	
	47.2
	The decision made by the Review Board shall, be final and binding on the parties unless judicial review thereof commences within fourteen (14) days from the date of the Review Board’s decision.



	Appeal on the decision of the Review Board
	48.1
	Any party to the review aggrieved by the decision of the Review Board may appeal to the High Court and the decision of the High Court shall be final.




SECTION III:  TENDER DATA SHEET

Tender Data Sheet (TDS)

Instructions to Tenderers Clause Reference

	TDS Reference Number
	ITT Clause Number
	Amendments of, and Supplements to, Clauses in the Instruction to Tenderers

	A. Introduction



	1.
	1.1
	The Procuring Entity is Ethics and Anti-Corruption Commission


	2.
	1.1
	Name of Project is proposed office partitioning of ethics and anti-corruption commission offices on 5th floor, assumption centre - Nakuru


	3.
	1.2
	The expected completion date of the works is. 24 weeks from the date of possession 


	4.
	1.3
	The Objectives of the Project are to partition the office space of EACC Nakuru Regional Office 


	5.
	2.1
	Name of financing institution is:  Government of Kenya
Name of the Procuring is Ethics and Anti-Corruption Commission
Financial Year: 2019-2020
Describe works under the contracts: PARTITIONING


	6.
	2.2
	The loan/ credit number is: N/A


	7.
	5.1


	Alternative Tenders are Not Allowed in this Tender. 

	8.
	5.2


	Alternative time for completion only after approval by the client 


	9.
	3.1
	Only Tenderers registered as Contractors in Class NCA 6 and above with the Contractors Registration with the National Construction Authority are eligible. 
This Tender is: exclusively reserved for National Contractors

	10.
	7.3
	Pre-Tender meeting shall be held on 12th September 2019 at 11:00 at 5th Floor, Assumption Centre - Nakuru

	11.
	7.5
	The minutes of the pre-Tender meeting will be transmitted within two days as an addendum to the bid document on IFMIS 


	
	7.6
	Non-attendance at the pre-tender meeting will not result in disqualification



	B. Tendering Documents



	12.
	8.2
	The number of copies to be completed is one, scanned and uploaded on IFMIS before closure of the tender.

	13.
	8.1
	Address for clarification of Tendering Document is 

The Secretary/Chief Executive Officer

Ethics and Anti-Corruption Commission

P. O. Box 61130-00200

NAIROBI


	14.
	8.2
	Period to Respond to request for clarification by the Procuring Entity is Prior to deadline for submission of Tenders on 23rd September 2019



	C. Preparation of Tenders



	15.


	11.1
	Language of Tender and all correspondence shall be English


	16.
	13.3
	Other information or materials required to be completed and submitted by Tenderers:
Copies of original documents defining the constitution or legal status, place of registration, and principal, place of business; written power of attorney authorizing the signatory of the Tender to commit the Tenderer.

The minimum required annual volume of construction work for the successful Tenderer in any of the last 2 years shall be 2 times the volume applying for. 

Experience as prime contractor in the construction of at least one project of a nature and complexity equivalent to the Works the contractor is applying for.).

The essential equipment to be made available for the Contract by the successful Tenderer (proposals for timely acquisition or own, lease, hire, etc) shall be:

………………………………………...(insert).

………………………………………...(insert).

………………………………………...(insert).

………………………………………...(insert).

A Site Manager with a minimum of 5 years’ experience in works of an equivalent nature and volume.

Evidence of adequate working capital for this contract.

Information regarding litigation, current 




	17.
	13.4
	In the case of joint venture each partner shall submit information required under Clause ITT Clause 13.4. In addition, the Tenderer shall furnish the following,
A fully executed and registered joint venture agreement 
……………………….

……………………...



	18.
	16.4
	The price shall be fixed


	19.
	17.1


	The currency in which the prices shall be quoted shall be: Kenyan Shilling only

	20.
	17.2
30.2
	The authority for establishing the rates of exchange shall be Central Bank of Kenya.

The applicable date for exchange rates for tendering and evaluation purposes is 28 days earlier than the final deadline for the submission of tenders.



	21.
	18.1
	The Tender validity period shall be 120 days.



	22.
	19.1
	Particulars of tender security if applicable. Tender Security for Kes. 500,000 in form of a bank guarantee from a reputable Kenyan bank valid for 150 days from the bid submission deadline. 

The tender security must have scanned and attached on IFMIS. The Original tender security form must be submitted at the EACC tender box on or before the tender submission deadline.
Note: - that for evaluation purpose only the scanned document attached in the IFIMIS will be a subject of evaluation.   

	23.
	20.1


	In addition to the original of the Tender, the Tenderer should submit ……………..copies of the Tender [minimum number of copies should be three and maximum should be five].



	24.
	20.2
	Must provide power of attorney if any


	

	D. Submission of Tenders



	25.
	21.2 a)
	Tenders shall be submitted to 
The Secretary/Chief Executive Officer

Ethics and Anti-Corruption Commission

P. O. Box 61130-00200

NAIROBI



	26.
	21.2 b)
	Project name: Proposed Office Partitioning of Ethics and Anti-Corruption Commission Offices On 5th Floor, Assumption Centre - Nakuru
Tender number: EACC/13/2019-2020
Time and date for submission. 11.00am 23rd September 2019


	27.
	22.1
	The deadline for Tender submission is

Day: Monday
Date: 23rd September 2019
Time:  11.00 am 


	28.
	22.3
	The extension of the deadline for submission of Tenders shall be made not later than 2 days before the expiry of the original deadline.



	29
	24.4
	Expiry of Tender validity is 120 days from 23 September 2019.

	

	E. Opening and Evaluation of Tenders



	29.
	25.1
	No opening will be carried out since the submission will be done through IFMIS

	30.
	32.3
	Additional Preference [insert details of additional preference]



	31.
	34.1
	Post- qualification will be undertaken to verify the information provided by the bidders. This will include visiting the bidder’s premises. 


	32.
	38.1
	Percentage for quantities increase or decrease is 10 percent where applicable. 


	F. Award of Contract



	33.
	41.1
	The amount of Performance Security shall be 10% of the Contract Price.

	34.
	42.1
	The Advance Payment shall be not be provided 

	35.
	43.1
	The proposed adjudicator for the project is: provided by the laws of Kenya. 


	G. Review of Procurement Decisions



	37.
	46.1
	The address for submitting appeals to Administrative Review Board :

The Secretary,

Public Procurement Administrative Review Board ,

The Public Procurement Oversight Authority,

10th Floor ,National Bank House,

P.O. Box 58583-00200, 

NAIROBI, Kenya.

Tel: +254 (0) 20 3244000

Email: info@PPRA.go.ke
Website: www.PPRA.go.ke



SECTION IV: GENERAL CONDITIONS OF CONTRACT

General

	Definitions
	1.1
Boldface type is used to identify defined terms.

The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve disputes in the first instance, as provided for in Clauses 27 and 28 hereunder.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Tender.

Compensation Events are those defined in Clause 47 hereunder.

The Completion Date is the date of completion of the Works as certified by the Project Manager, in accordance with Sub-Clause 58.1.

The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and maintain the Works.  It consists of the documents listed in Clause 2.3 below.

The Contractor is a person or corporate body whose Tender to carry out the Works has been accepted by the Procuring Entity.

The Contractor’s Tender is the completed Tendering document submitted by the Contractor to the Procuring Entity.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s employees and Equipment, in addition to payments for associated Materials and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Project Manager upon correction of defects by the Contractor.

The Defects Liability Period is the period named in the Contract Data Sheet and calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the Project Manager for the execution of the Contract.

The Procuring Entity is the party who employs the Contractor to carry out the Works.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Procuring Entity’s Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works.  The Intended Completion Date is specified in the Contract Data Sheet.  The Intended Completion Date may be revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in the Contract Data Sheet (or any other competent person appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is responsible for supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act Cap 530.

The Site is the area defined as such in the Contract Data Sheet.

Site Investigation Reports are those that were included in the Tendering documents and are factual and interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or addition made or approved by the Project Manager.

The Start Date is given in the Contract Data Sheet.  It is the latest date when the Contractor shall commence execution of the Works.  It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager that varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the Procuring Entity, as defined in the Contract Data Sheet.

“Force Majeure” means an event which is beyond the reasonable control of a Party and which makes a Party’s performance of its obligations under the Contract impossible or so impractical as to be considered impossible under the circumstances.

	Interpretation
	2.1
In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other way round.  Headings have no significance.  Words have their normal meaning under the language of the Contract unless specifically defined.  The Project Manager will provide instructions clarifying queries about these Conditions of Contract.

2.2
If sectional completion is specified in the Contract Data Sheet, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).

2.3
The documents forming the Contract shall be interpreted in the order of priority given in the Contract Data Sheet:

(1)
Agreement;

(2)
Letter of Acceptance;

(3)
Contract Data Sheet;

(4)
Conditions of Contract;

(5)
Technical Specifications;

(6)
Contractor’s Tender;

(7)
Drawings;

(8)
Bill of Quantities; and

(9)
Any other document listed in the Contract Data Sheet as forming part of the Contract.

	Language, Law, Fraud and Corruption
	3.1
The language of the Contract and the law governing the Contract are stated in the Contract Data Sheet.

	
	3.2
The Government requires that Procuring Entities (including beneficiaries of Government funded projects) as well as Tenderers/Suppliers/Contractors under Government financed contracts, observe the highest standard of ethics during the procurement and execution of such contracts. It is the responsibility of the Procuring Entity to ensure that Tenderers, suppliers, and contractors and their subcontractors observe the highest standard of ethics during the procurement and execution of such contracts.  In pursuance of this policy: 

For the purpose of this provision, the following definitions are provided:

“Corruption” has the meaning assigned to it in the Anti Corruption and Economic Crime Act 2003 and includes the offering, giving, receiving or soliciting of anything of value to influence the action of a public official in the procurement  or disposal process or in contract execution; 

“Fraudulent Practice” includes a misrepresentation of fact in order to influence a procurement or disposal process  or the execution of a contract to the detriment of the Procuring Entity  and includes collusive practices amongst Tenderers prior to or after Tender submission designed to establish Tender prices at artificial non competitive levels and deprive the Procuring Entity of the benefits of free and open competition; 

“Collusive Practice” means an arrangement between two or more suppliers, contractors and subcontractors designed to achieve an improper purpose, including to influence improperly the actions of the Procuring Entity prior to or after Tender submission , designed to establish Tender prices at artificial non competitive levels and to deprive the Procuring Entity  of the benefit of free and open competition; 

“Coercive Practice” means impairing or harming, or threatening to impair or harm, directly or indirectly a supplier, contractor or subcontractor or the property of any of them to influence improperly the actions of a Procuring Entity; 

“Obstructive Practice” means deliberately destroying, falsifying, altering or concealing of evidence material to the investigation or making false statements to investigators in order to materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; and /or threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation. 

A Procuring Entity has the right to require that Tenderers, suppliers, and contractors and their subcontractors permit persons duly appointed by KACC/PPRA/KNAO to inspect their accounts and records and other documents relating to the Tender submission and contract performance;

The Procuring Entity will reject a proposal for award if it determines that the Tenderer recommended for award has engaged in corrupt, fraudulent practices or others stated under Clause 44.1.a in competing for the contract;

In pursuit of the policy defined in sub-Clause 44.1 the Procuring Entity will cancel the portion of the funds allocated to a contract for goods, works, or services if it at any time determines that corrupt or fraudulent practices were engaged in by representatives of the Procuring Entity or Approving Authority or of a beneficiary of the funds during the procurement or the execution of that contract;

   In the event that the Procuring Entity or Approving Authority does not take timely and appropriate action satisfactory to the Government of Kenya to remedy the situation, then the Director-General may order an investigation of procurement proceedings for the purpose of determining whether there has been a breach of the Public Procurement and Asset Disposal Act, 2015.



	
	3.3   The Director-General may, on the advice of the Advisory Board, debar a person from participating in procurement proceedings on the ground that the person has committed an offence under the Public Procurement and Asset Disposal Act, 2015.  A debarment shall be for a period of time of not less than five years. Before a person is so debarred, he/she will be given an opportunity to make representations to the Director-General and may request the Review Board to review the debarment.



	
	3.4
Any communication between the Tenderers and the Procuring Entity related to matters of alleged fraud or corruption must be made in writing.



	Confidentiality
	4.1  The Service Providers, their Subcontractors, and the Personnel of either of them shall not disclose any proprietary or confidential information relating to the Project, the Services, this Contract, or the Procuring Entity’s business or operations without the prior written consent of the Procuring Entity.

	Project Manager’s Decisions
	5.1
Except where otherwise specifically stated, the Project Manager will decide contractual matters between the Procuring Entity and the Contractor in the role representing the Procuring Entity.

	Delegation
	6.1
The Project Manager may delegate any of his duties and responsibilities to other people except to the Adjudicator, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.

	Communications
	7.1
Communications between parties that are referred to in the Conditions shall be effective only when in writing.  A notice shall be effective only when it is delivered.

	Subcontracting
	8.1
The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract without the approval of the Procuring Entity in writing.  Subcontracting shall not alter the Contractor’s obligations.

	Other Contractors
	9.1
The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the Contract Data Sheet.  The Contractor shall also provide facilities and services for them as described in the Schedule.  The Procuring Entity may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification

	Personnel
	10.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the Contract Data Sheet, who shall be appropriately qualified and registered with the appropriate bodies to carry out the functions stated in the Schedule or other personnel approved by the Project Manager.  The Project Manager will approve any proposed replacement of key personnel only if their relevant qualifications and abilities are substantially equal to or better than those of the personnel listed in the Schedule.

If the Project Manager asks the Contractor to remove a person who is a member of the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with the work in the Contract.

	Procuring Entity’s and Contractor’s Risks
	11.1
The Procuring Entity carries the risks which this Contract states are Procuring Entity’s risks, and the Contractor carries the risks which this Contract states are Contractor’s risks.

	Procuring Entity’s Risks
	12.1
From the Start Date until the Defects Correction Certificate has been issued, the following are Procuring Entity’s risks:

The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:

(i)
Use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable result of the Works; or

(ii)
Negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or by any person employed by or contracted to him except the Contractor.

The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or radioactive contamination directly affecting the country where the Works are to be executed.

12.2
From the Completion Date until the Defects Correction Certificate has been issued, the risk of loss of or damage to the Works, Plant, and Materials is an Procuring Entity’s risk except loss or damage due to:

(a)
A Defect which existed on the Completion Date;

(b)
An event occurring before the Completion Date, which was not itself an Procuring Entity’s risk; or

(c)
The activities of the Contractor on the Site after the Completion Date.

	Contractor’s Risks
	13.1
From the Starting Date until the Defects Correction Certificate has been issued, the risks of personal injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) which are not Procuring Entity’s risks are Contractor’s risks.

	Insurance
	14.1
The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the Contract Data Sheet for the following events which are due to the Contractor’s risks:

(a)
Loss of or damage to the Works, Plant, and Materials;

(b)
Loss of or damage to Equipment;

(c)
Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the Contract; and

(d)
Personal injury or death.

14.2
Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project Manager’s approval before the Start Date.  All such insurance shall provide for compensation to be payable in the types and proportions of currencies required to rectify the loss or damage incurred.

14.3
If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect the insurance which the Contractor should have provided and recover the premiums the Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

14.4
Alterations to the terms of insurance shall not be made without the approval of the Project Manager.

14.5
Both parties shall comply with any conditions of the insurance policies.

	Site Investigation Reports
	15.1
The Contractor, in preparing the Tender, shall rely on any Site Investigation Reports referred to in the Contract Data Sheet, supplemented by any information available to the Tenderers.

	Queries about the Contract Data Sheet
	16.1
The Project Manager will clarify queries on the Contract Data Sheet.

	Contractor to Construct the Works
	17.1
The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.

	Commencement and Completion 
	18.1
The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Programme submitted by the Contractor, as updated with the approval of the Project Manager, and complete them by the Intended Completion Date.

	Approval by the Project Manager
	19.1
The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Project Manager, who is to approve them if they comply with the Specifications and Drawings.

19.2
The Contractor shall be responsible for the design of Temporary Works.

19.3
The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.

19.4
The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

19.5
All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior approval by the Project Manager before their use.

	Protection of the Environment
	20.1
The Contractors shall take all reasonable steps to protect the environment and to limit damage and nuisance to people and property resulting from pollution, noise and other results of his operations.

	
	20.2
The Contractors shall ensure that emissions, surface discharges and effluent from his activities shall not exceed prescribed values in the environmental laws.

	Labour Laws
	The Contractor shall comply with all the relevant labour laws applicable in the Country, including laws relating to workers employment, working hours, health, safety, welfare, and immigration, and shall allow them all their legal rights.

The Contractor shall require his employees to obey all applicable laws, including those concerning safety at work.

	Health and Safety
	22.1
The Contractor shall at all times take all reasonable precautions to maintain the health and safety of his personnel.

22.2
The Contractor shall ensure that first aid facilities are available at all times at the site and that suitable arrangements are made for all necessary welfare and hygiene requirements and for the prevention of epidemics.

22.3
The Contractor shall notify the Procuring Entity details of any accident as soon as practicable after its occurrence. The Contractor shall maintain records and make reports concerning health, safety, and welfare of persons, and damage to the property, as the Procuring Entity may reasonably require.

22.4
The Contractor shall conduct an HIV-Aids awareness programme, and shall take other such measures as specified in the Contract Data Sheet to reduce the risk of transfer of HIV virus between and among Contractor personnel, the Procuring Entity’s Staff and the surrounding community.



	Discoveries
	23.1
Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and carry out the Project Manager's instructions for dealing with them.

	Possession of the Site
	24.1
The Procuring Entity shall give possession of all parts of the Site to the Contractor.  If possession of a part is not given by the date stated in the Contract Data Sheet, the Procuring Entity will be deemed to have delayed the start of the relevant activities, and this will be a Compensation Event.

	Access to the Site
	25.1
The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the Site and to any place where work in connection with the Contract is being carried out or is intended to be carried out.

	Instructions, Inspections and Audits
	26.1
The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws where the Site is located.

26.2
The Contractor shall permit the Kenya Government to inspect the Contractor’s accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Kenya Government, if so required by the Kenya Government

	Disputes
	27. 1
If the Contractor believes that a decision taken by the Project Manager was either outside the authority given to the Project Manager by the Contract or that the decision was wrongly taken, the decision shall be referred to the Adjudicator within 14 days of the notification of the Project Manager’s decision.

	Procedure for Disputes
	28.1
The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a dispute.

28.2
The Adjudicator shall be paid by the hour at the rate specified in the Tender Data Sheet and Contract Data Sheet, together with reimbursable expenses of the types specified in the Contract Data Sheet, and the cost shall be divided equally between the Procuring Entity and the Contractor, whatever decision is reached by the Adjudicator.  Either party may refer a decision of the Adjudicator to an Arbitrator within 28 days of the Adjudicator’s written decision.  If neither party refers the dispute to arbitration within the above 28 days, the Adjudicator’s decision will be final and binding.

	
	28.3
The arbitration shall be conducted in accordance with the arbitration procedure published by the institution named and in the place shown in the Contract Data Sheet.

	Replacement of Adjudicator
	29.1
Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator will be jointly appointed by the Procuring Entity and the Contractor.  In case of disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority designated in the Contract Data Sheet at the request of either party, within 14 days of receipt of such request.


Time Control

	Programme
	30.1
Within the time stated in the Contract Data Sheet, the Contractor shall submit to the Project Manager for approval a Programme showing the general methods, arrangements, order, and timing for all the activities in the Works.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities. 

30.3
The Contractor shall submit to the Project Manager for approval an updated Programme at intervals no longer than the period stated in the Contract Data Sheet.  If the Contractor does not submit an updated Programme within this period, the Project Manager may withhold the amount stated in the Contract Data Sheet from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Programme has been submitted.

30.4
The Project Manager’s approval of the Programme shall not alter the Contractor’s obligations.  The Contractor may revise the Programme and submit it to the Project Manager again at any time.  A revised Programme shall show the effect of Variations and Compensation Events

	Extension of the Intended Completion Date
	31.1
The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor to incur additional cost.

31.2
The Project Manager shall decide whether and by how much to extend the Intended Completion Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event or Variation and submitting full supporting information.  If the Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new Intended Completion Date.

	Acceleration
	32.1
When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project Manager will obtain priced proposals for achieving the necessary acceleration from the Contractor.  If the Procuring Entity accepts these proposals, the Intended Completion Date will be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor.

32.2
If the Contractor’s priced proposals for acceleration are accepted by the Procuring Entity, they shall be incorporated in the Contract Price and treated as a Variation.



	Delays Ordered by the Project Manager
	33.1
The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

	Management Meetings
	34.1
Either the Project Manager or the Contractor may require the other to attend a management meeting.  The business of a management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning procedure.

34.2
The Project Manager shall record the business of management meetings and provide copies of the record to those attending the meeting and to the Procuring Entity.  The responsibility of the parties for actions to be taken shall be decided by the Project Manager either at the management meeting or after the management meeting and stated in writing to all who attended the meeting.

	Early Warning
	35.1
The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price or delay the execution of the Works.  The Project Manager may require the Contractor to provide an estimate of the expected effect of the future event or circumstance on the Contract Price and Completion Date.  The estimate shall be provided by the Contractor as soon as reasonably possible.

35.2
The Contractor shall cooperate with the Project Manager in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting instruction of the Project Manager.


Quality Control

	Identifying Defects
	36.1
The Project Manager shall check the Contractor’s work and notify the Contractor of any Defects that are found.  Such checking shall not affect the Contractor’s responsibilities.  The Project Manager may instruct the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may have a Defect.

	Tests
	37.1
If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples.  If there is no Defect, the test shall be a Compensation Event.

	Correction of Defects
	The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at Completion, and is defined in the Contract Data Sheet.  The Defects Liability Period shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by the Project Manager’s notice.

If the Contractor has not corrected a defect within the time specified in the Procuring Entity’s notice, a penalty for lack of performance will be paid by the Contractor. The amount to be paid will be calculated as a percentage of the cost of having the defect correct, assessed as described in Clause 39.

	Uncorrected Defects
	39.1
If the Contractor has not corrected a Defect within the time specified in the Project Manager’s notice, the Project Manager will assess the cost of having the Defect corrected, and the Contractor will pay this amount.


Cost Control

	Bill of Quantities
	40.1
The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning work to be done by the Contractor.

40.2
The Bill of Quantities is used to calculate the Contract Price.  The Contractor shall be paid for the quantity of the work done at the rate in the Bill of Quantities for each item.

	Changes in the Quantities
	41.1
If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project Manager shall adjust the rate to allow for the change.

41.2
The Project Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Entity.

41.3
If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost breakdown of any rate in the Bill of Quantities.

	Variations
	42.1
All Variations shall be included in the updated Programmes produced by the Contractor.

	Payments for Variations
	43.1
The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when requested to do so by the Project Manager.  The Project Manager shall assess the quotation, which shall be given within seven days of the request or within any longer period stated by the Project Manager and before the Variation is ordered.

43.2
If the work in the Variation corresponds with an item description in the Bill of Quantities and if, in the opinion of the Project Manager, the quantity of work is above the limit stated in Sub-Clause 41.1 or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the value of the Variation.  If the cost per unit of quantity changes, or if the nature or timing of the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of work.

43.3
If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation and make a change to the Contract Price, which shall be based on the Project Manager’s own forecast of the effects of the Variation on the Contractor’s costs.

43.4
If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a Compensation Event.

43.5
The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving early warning.

	Cash Flow Forecasts
	44.1
When the Programme is updated, the Contractor shall provide the Project Manager with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as necessary using the Contract exchange rates.

	Payment Certificates
	45.1
The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work executed less the cumulative amount certified previously.

45.2
The Project Manager shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor within twenty eight 28 days of receipt of the certificate from the contractor.

45.3
The value of work executed shall be determined by the Project Manager.

45.4
The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities completed.

	
	45.5
The value of work executed shall include the valuation of Variations and Compensation Events.

45.6
The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.

45.7 The Project Manager shall not be bound to certify any payment, if the net amount, after all retentions and deductions would be less than minimum amount of Interim Payment Certificate stated in the Contract Data Sheet.

	Payments
	46.1
Payments shall be adjusted for deductions for advance payments and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Project Manager within 28 days of the date of each certificate.  If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the next payment Interest shall be calculated from the date by which the payment should have been made up to the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each of the currencies in which payments are made as indicated in the Contract Data Sheet..

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause.  Interest shall be calculated from the date upon which the increased amount would have been certified in the absence of dispute.

46.3
Unless otherwise stated, all payments and deductions will be paid or charged in the proportions of currencies comprising the Contract Price.

46.4
Items of the Works for which no rate or price has been entered in will not be paid for by the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.

	Compensation Events
	47.1
The following shall be Compensation Events:

(a)
The Procuring Entity does not give access to a part of the Site by the Site Possession Date stated in the Contract Data Sheet.

(b)
The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the Contractor under the Contract.

(c)
The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required for execution of the Works on time.

(d)
The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which is then found to have no Defects.

(e)
The Project Manager unreasonably does not approve a subcontract to be let.

(f)
Ground conditions are substantially more adverse than could reasonably have been assumed before issuance of the Letter of Acceptance from the information issued to Tenderers (including the Site Investigation Reports), from information available publicly and from a visual inspection of the Site.

(g)
The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the Procuring Entity, or additional work required for safety or other reasons.

(h)
Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

(i)
The advance payment is delayed.

(j)
The effects on the Contractor of any of the Procuring Entity’s Risks.

(k)
The Project Manager unreasonably delays issuing a Certificate of Completion.

(l)
Other Compensation Events described in the Contract or determined by the Project Manager shall apply.

47.2
If a Compensation Event would cause additional cost or would prevent the work being completed before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be extended.  The Project Manager shall decide whether and by how much the Contract Price shall be increased and whether and by how much the Intended Completion Date shall be extended.

47.3
As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be adjusted accordingly.  If the Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager’s own forecast.  The Project Manager will assume that the Contractor will react competently and promptly to the event.

47.4
The Contractor shall not be entitled to compensation to the extent that the Procuring Entity’s interests are adversely affected by the Contractor’s not having given early warning or not having cooperated with the Project Manager.

	Taxes
	48.1
The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date 28 days before the submission of Tenders for the Contract and the date of the last Completion certificate.  The adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not already reflected in the Contract Price or are a result of Clause 50.

	Currencies
	49.1
Where payments are made in currencies other than the Kenya Shillings, the exchange rates used for calculating the amounts to be paid shall be the exchange rates stated in the Contractor’s Tender.

	Price Adjustment
	50.1 The amounts payable to the Contractor, in various currencies pursuant to Sub-Clause 45.1, shall be adjusted in respect of the rise or fall in the cost of labour, Contractor’s Equipment, Plant, materials, and other inputs to the Works, by applying to such amounts the formulae prescribed in this clause based on the prevailing consumer price index obtained from the Central Bureau of Statistics or the monthly inflation rate issued by the Central Bank of Kenya.

	
	50.2 To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by the provisions of this or other clauses in the Contract, the unit rates and prices included in the Contract shall be deemed to include amounts to cover the contingency of such other rise or fall of costs.

	
	50.3 The adjustment to be applied to amount payable to the Contractor as certified in Payment Certificates shall be determined formulae for each of the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the basis of Cost or current prices. The formulae shall be as follows;
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	where;

Pn is a price adjustment factor to be applied to the amount in each specific currency for the payment of the work carried out in the subject month, where such variations and daywork are not otherwise subject to adjustment;



	
	a is a constant, specified in the Appendix to Tender, representing the nonadjustable portion in contractual payments;

b, c, d, etc., are weightings or coefficients representing the estimated proportion of each cost element (labour, materials, equipment usage, etc.) in the Works or sections thereof, net of Provisional Sums, as specified in the Appendix to Tender; the sum of a, b, c, d, etc., shall be one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements in the specific currency of origin for month “n,” determined pursuant to Sub-Clause 50.5, applicable to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the above cost elements at the date specified in Sub-Clause 50.5



	
	The value of net work done, certified by the Project Manager, in any monthly Interim or Final Certificate as payable by the Procuring Entity to the Contractor before deduction of any retention money shall be increased or decreased by an amount of ‘F’.
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	where;

The effective value Pc of work done which is to be subjected to increase or decrease shall be the difference between:

the amount which, in the opinion of the Project Manager, is due to the Contractor under Clause 45 (before deduction of retention money and before deducting sums previously paid on account) less:

any amount for payment or repayment of any advance payment;

any amount for materials on site (if any);

any amounts for nominated sub-contractors (if any)

any amounts for any other items based on actual cost or current prices; or

any sums for increase or decreases in the Contract Price paid under this Sub-Clause

and

the amount calculated in accordance with (i) above of this Sub-clause and included in the last preceding statement.  

   

	
	50.4 The sources of indices shall be those listed in the Appendix to Tender, as approved by the Engineer.  Indices shall be appropriate for their purpose and shall relate to the Contractor’s proposed source of supply of inputs on the basis of which his Contract Price and expected foreign currency requirements shall have been computed.  As the proposed basis for price adjustment, the Contractor shall have submitted with his Tender the tabulation of Weightings and Source of Indices in the Appendix to Tender, which shall be subject to approval by the Engineer.



	
	50.5 The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest date for submission of Tenders.  Current indices or prices shall be those prevailing on the day 28 days prior to the last day of the period to which a particular Interim Payment Certificate is related.  If at any time the current indices are not available, provisional indices as determined by the Engineer will be used, subject to subsequent correction of the amounts paid to the Contractor when the current indices become available.

 

	
	50.6  If the Contractor fails to complete the Works within the time for completion prescribed under Clause 58 adjustment of prices thereafter until the date of completion of the Works shall be made using either the indices or prices relating to the prescribed time for completion, or the current indices or prices, whichever is more favourable to the Procuring Entity, provided that if an extension of time is granted pursuant to Clause 28, the above provision shall apply only to adjustments made after the expiry of such extension of time.



	
	50.7
The weightings for each of the factors of cost given in the Appendix to Tender shall be adjusted if, in the opinion of the Engineer, they have been rendered unreasonable, unbalanced, or inapplicable as a result of varied or additional work already executed or instructed under Clause 43 or for any other reason.



	Retention
	51.1
The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the Contract Data Sheet until Completion of the whole of the Works.

51.2
On completion of the whole of the Works, half the total amount retained shall be repaid to the Contractor and the other half when the Defects Liability Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to the Contractor before the end of this period have been corrected.

51.3
On completion of the whole Works, the Contractor may substitute retention money with an “on demand” Bank guarantee.

	Liquidated Damages
	52.1
The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the Contract Data Sheet for each day that the Completion Date is later than the Intended Completion Date.  The total amount of liquidated damages shall not exceed the amount defined in the Contract Data Sheet.  The Procuring Entity may deduct liquidated damages from payments due to the Contractor.  Payment of liquidated damages shall not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  The Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of repayment, at the rates specified in Sub-Clause 46.1.

If the Contractor has not corrected a defects within the time specified in the Procuring Entity’s notice, the Procuring Entity will assess the cost of having the defect corrected, the Contractor will pay this amount, and a penalty for lack of performance calculated as described in Clause 38.

	Bonus
	53.1
The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the Contract Data Sheet for each day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended Completion Date.  The Project Manager shall certify that the Works are complete, although they may not be due to be complete.

	Advance Payment
	54.1
The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the Contract Data Sheet by the date stated in the Contract Data Sheet, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment.  The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts repaid by the Contractor.  Interest will not be charged on the advance payment.

54.2
The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization expenses required specifically for execution of the Contract.  The Contractor shall demonstrate that advance payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

54.3
The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the Contractor, following the schedule of completed percentages of the Works on a payment basis.  No account shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

	Performance Securities
	55.1
The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter of Acceptance and shall be issued in an amount and form and by a bank or surety acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract Price is payable.  The Performance Security shall be valid until a date 28 days from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion Certificate in the case of a Performance Bond.

	Dayworks
	56.1
If applicable, the Dayworks rates in the Contractor’s Tender shall be used for small additional amounts of work only when the Project Manager has given written instructions in advance for additional work to be paid for in that way.

56.2
All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project Manager.  Each completed form shall be verified and signed by the Project Manager within two days of the work being done.

56.3
The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

	Cost of Repairs
	57.1
Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.


Finishing the Contract

	Completion Certificate
	58.1
The Contractor shall request the Project Manager to issue a certificate of Completion of the Works, and the Project Manager will do so upon deciding that the work is completed.

	Taking Over
	59.1
The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager’s issuing a certificate of Completion.

	Final Account
	60.1
The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor considers payable under the Contract before the end of the Defects Liability Period.  The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56 days of receiving the Contractor’s account if it is correct and complete.  If it is not, the Project Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary.  If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and issue a payment certificate.

	Operating and Maintenance Manuals
	61.1
If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the Contract Data Sheet.

61.2
If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data Sheet, or they do not receive the Project Manager’s approval, the Project Manager shall withhold the amount stated in the Contract Data Sheet from payments due to the Contractor.

	Termination
	62.1
The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental breach of the Contract.

62.2
Fundamental breaches of Contract shall include, but shall not be limited to, the following:

(a)
The Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and the stoppage has not been authorized by the Project Manager;

(b)
The Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within 28 days;

(c)
The Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a reconstruction or amalgamation;

(d)
A payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84 days of the date of the Project Manager’s certificate;

(e)
The Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project Manager;

(f)
The Contractor does not maintain a Security, which is required; and

(g)
The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the Contract Data Sheet.

(h)
If the Contractor, in the judgment of the Procuring Entity has engaged in corrupt or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph:

“corrupt practice” means the offering, giving, receiving or soliciting of anything of value to influence the action of a public official in the procurement process or in contract execution and includes inter alia, bribery and extortion or coercion which involves threats of injury to person ,property or reputation, and.

“fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the Procuring Entity, and includes collusive practice among Tenderers (prior to or after Tender submission) designed to establish Tender prices at artificial non-competitive levels and to deprive the Procuring Entity of the benefits of free and open competition.

62.3
When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other than those listed under Sub-Clause 62.2 above, the Project Manager shall decide whether the breach is fundamental or not.

62.4
Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

62.5
If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.

	Payment upon Termination
	63.1
If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as indicated in the Contract Data Sheet. Additional Liquidated Damages shall not apply.  If the total amount due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt payable to the Procuring Entity.

	
	63.2
If the Contract is terminated for the Procuring Entity’s convenience or because of a fundamental breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the Works, and less advance payments received up to the date of the certificate.

	Property
	64.1
All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the Procuring Entity if the Contract is terminated because of the Contractor’s default.

	Release from Performance
	65.1
If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated.  The Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out before receiving it and for any work carried out afterwards to which a commitment was made.

	Suspension of Financing
	66.1
In the event that the source of financing is suspended to the Procuring Entity, from which part of the payments to the Contractor are being made:

(a)
The Procuring Entity is obligated to notify the Contractor of such suspension within 7 days of having received the financing agency’s suspension notice.

(b)
If the Contractor has not received sums due it within the 28 days for payment provided for in Sub-Clause 46.1, the Contractor may immediately issue a 14-day termination notice.


SECTION V: CONTRACT DATA SHEET (CDS)

Contract Data Sheet

Instructions for completing the Contract Data Sheet

	CDS

Clause
	GCC

Clause
	Description

	1
	1.1
	General

(Itemise Definitions to take the same numbering as per the General Conditions)

The Procuring Entity is Ethics and Anti-Corruption Commission 
The Adjudicator is Not Applicable
The Defects Liability Period is 180 days.

 The Project Manager is 
Project Manager
Works Secretary

M.o.T.I.H.&U.D.

P.O.BOX 30743-00100

NAIROBI

The name and identification number of the Contract is EACC/13/2019-2020
The Works consist of Proposed Partitioning of EACC Offices in Nakuru and other related activities
The Site is located at Nakuru Assumption centre and is defined in drawings No: 



	2.
	2.2
	Indicate whether there is sectional completion. No sectional Completion

	3.
	2.3(9)
	List other documents that form part of the contract if any:

Letter of Acceptance

Form of Tender 

Conditions of Contract Part I

Conditions of Contract Part II and Appendix to Conditions of Contract

Specifications

Drawings

Priced Bills of Quantities



	4.
	3.1
	The language of the Contract documents is English. 

The law that applies to the Contract is the Kenyan Law.



	5.
	9.1
	Include the Schedule of Other Contractors, if any.

Supplier to provide a list of other sub-contractors he intends to use


	6.
	10.1
	Include the Schedule of Key Personnel.

Bidder to provide list of personnel to be used during the construction. Their qualification and experience


	7.
	14.1
	The minimum insurance covers shall be: 

(a)
loss of or damage to the Works, Plant, and Materials [50,000];

(b)
loss of or damage to Equipment [0];

(c)
loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the Contract [0]; and

(d)
personal injury or death [500,000].

	8.
	15.1
	Site Investigation Reports available to the Tenderers are:

a)……N/A…………………………………………………………..

b)………………………………………………………………..

c)………………………………………………………………..



	9.
	22.4
	The other measures include:

Minimising the number of migrant workers employed on the project and household in the site camp

Providing access to voluntary counselling and testing (VCT)

Providing psychological support and health care including prevention and treatment of opportunistic infections for workers infected and affected, as well as their families

Providing condoms (male and female) to workers



	10.
	24.1 & 47.1
	The Site Possession Date shall be communicated after contract signing



	11.
	28.2
	Hourly rate of Fees payable to the Adjudicator is:……………….. [insert hourly fee in Kes..] 

Types of reimbursable expenses to be paid to the Adjudicator include: [insert types of reimbursable expenses].

a)………………………………………………………………..

b)………………………………………………………………..

c)………………………………………………………………..



	12.
	28.3
	Arbitration will take place at [insert the place] in accordance with rules and regulations published by ……………………….. [state the institutions] and [insert rules and regulations]



	13.
	29.1
	Appointing Authority for the Adjudicator: [Insert the name of Authority]



	Time Control



	14.
	30.1
	The Contractor shall Submit a Programme for the Works within 15 days of delivery of the Letter of Acceptance.



	15.
	30.3
	The period between Programme updates is 20 days.



	16.
	30.3
	The amount to be withheld by the Project Manager in the case the contractor does not submit an updated programme is 2% of the contract amount


	Quality Control



	17.
	38.1
	The Defects Liability Period is 180 days.



	Cost Control



	18.
	45.7
	Minimum Amount of Interim Payment Certificate will be 20% of the Contract Price

	19.
	46.1
	The interest rate shall be determined by CBK above prevailing interest rate for commercial borrowing from the contractor’s bank



	20.
	47.1(a)
	The Site Possession Date shall be Communicated after contract signing


	21.
	50
	The contract is subject to price adjustment in accordance with Clause 50 of the General Conditions of Contract and PPADA 2015.



	22.
	51.1
	The amount of retention is 10% of value of works of Interim Payment Certificate’.



	
	
	Limit of retention will be 10% of contract price.



	23.
	52.1
	The rate of liquidated damages is 0.1 percent of contract price per day with a maximum of 5% contract price


	
	52.1

62.2 (g)
	The maximum amount of liquidated damages is 5% Contract Price


	24.
	53.1
	The bonus for early completion is Zero


	25.
	54.1
	The amount of advance payment shall be 0% per cent of the contract sum.

	
	
	Monthly Recovery of Advance Payment: 30 percent of amount of Interim Payment Certificate.



	26.
	55.1
	The Performance Security shall be 10% percent of the contract price.



	
	
	Finishing the Contract



	27.
	61.1
	As built drawings shall be supplied by the contractor before the last payment is made.

Operating manual shall be supplied by the contractor before the last payment is made .

	28.
	61.2
	The amount to be withheld by the Project Manager in the case the contractor does not submit as built drawings is 5 % 
The amount to be withheld by the Project Manager in the case the contractor does not submit operating manual is 5 % 


	29.
	63.1
	The percentage to apply to the value of the work not completed, representing the Procuring Entity's additional cost for completing the Works, is 10%.




EVALUATION CRITERIA

	
	The following requirements must be met by the tenderer not withstanding other requirements in 

the tender documents. 

STAGE I-    MANDATORY REQUIREMENTS



	5.5
	NO

REQUIREMENTS

RESPONSIVE OR NON-RESPONSIVE

MR 1

Must Submit a copy of certificate of Registration/Incorporation

MR 2

Must Submit a copy of a valid Tax Compliance certificate

MR 3

Must submit the priced bills of quantities in the format provided

MR 4

Must Fill and submit the Form of Tender in the Format provided

MR 5

Upload Tender Security of Kes. 500,000/= in the format provided in IFIMIS and the original submitted to EACC
The original tender security to be dropped in the tender box at Integrity Centre, Ground Floor while a scanned copy to be attached to the bid documents and submitted through IFMIS.
MR 6

Must submit a dully filled up self-declaration form in format provided

MR 7

Must submit a dully filled up Confidential Business Questionnaire in format provided

MR 8

Must Submit a copy of a valid registration certificate by the National Construction Authority in the relevant trade-Minimum category NCA 6 and above.

MR 9
Must submit the tender through the IFMIS system

MR 10
must submit a dully filled up litigation history

 form in format provided 

(The domestic sub-contractors for specialized works i.e Electrical and Mechanical works must also submit their incorporation certificates and registration with relevant statutory/regulatory bodies such as NCA category 6 and above). 

At this stage, the tenderer’s submission will either be responsive in the entire mandatory (MR) requirement above or non-responsive. The non-responsive submissions will be eliminated from the entire evaluation process and will not be considered further.


		Contract completed in the last five (5) years (Max of 5No. Projects)- Provide Evidence

Project of similar nature, complexity or magnitude -------- 4 each
Project of similar nature but of lower value than the one in consideration ------------------------------------------- 2 each 
No completed project of similar nature ------------------0

	20

	20

	4.

a)

b)

	Schedule of contractor’s equipment and transport (proof or evidence of ownership/Lease)

   a) Relevant Transport

Means of transport (Vehicle) -------------------------- 14
No means of transport ----------------------------------- 0
		14
	20


		   b) Relevant Equipment

Has relevant equipment for work being tendered -------14
No relevant equipment for work being tendered --------- 0

		14
	
	5.

a)

	Financial report 

	10

	25


		Audited financial report (last three (3) years) 

Average Annual Turn-over of Kes 15,000,000 or greater ----- 10

Average Annual Turn-over of Kes 7,500,000 – 15,000,000----------------- 6

Average Annual Turn-over below Kes 7,500,000-------------- 3

		
	b)

	Evidence of Financial Resources (cash in hand, lines of credit, over draft facility etc)
Has financial resources to finance the projected monthly cash flow* for three months ---------------------------15

Has financial resources equal to the projected monthly cash flow*-------------------------------------------10

Has financial resources less the projected monthly cash flow*--5

Has not indicated sources of financial resources ------- 0
	15

	
	6.

	Litigation History

Duly Filled ------------------------------------------ 2

Not filled ----------------------------------- 0 

		2


		TOTAL

		100



	Any bidder who scores 70 points and above shall be considered for further evaluation those who 
score below 70 points will be eliminated at this stage from the entire evaluation process and will 
not be considered further.


	
	


STAGE 3 - FINANCIAL EVALUATION

Upon completion of the technical evaluation a detailed financial evaluation shall follow. The financial evaluation shall proceed in the manner described in the Public Procurement and Disposal Act (2015) of the laws of Kenya and the Public Procurement and Disposal Regulations, 2006.
The bids will be ranked from the lowest total bid price to the highest. 
An evaluation committee may, after tender evaluation, but prior to the award of the tender, conduct due diligence and present the report in writing to confirm and verify the qualifications of the tenderer who submitted the lowest evaluated responsive tender to be awarded the contract in accordance with this Act. Due-diligence may include obtaining confidential references from persons with whom the tenderer has had prior engagement. In the event that the committee establishes that the lowest evaluated bidder information is inaccurate the bid will be rejected and the same will be subjected to the second lowest evaluated bidder.  
STAGE 4 - RECOMMENDATION FOR AWARD

The successful bidder shall be the lowest evaluated tenderer.

SECTION VII:  DRAWINGS


[image: image3.emf]
SECTION VIII:  BILL OF QUANTITIES

Provide here sufficient information, BOQ, on the quantities of Works to be performed.

APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS

Name:  ETHICS AND ANTI-CORRUPTION COMMISSION

Address:  P.O. BOX 61130-00200 NAIROBI

Name of Authorised Representative:  THE CHIEF EXECUTIVE OFFICER, ETHICS AND ANTI-CORRUPTION COMMISSION

Telephone: (020)2717318, 0729888881

Facsimile: 

The Project Manager is

Name:  WORKS SECRETARY, MINISTRY OF TRANSPORT, INFRASTRUCTURE, HOUSING AND URBAN PLANNING -NAIROBI

Address:  P.O BOX 30743-00200NAIROBI

Telephone: +254-20-2723101

Facsimile:  +254-20-2716738

The name (and identification number) of the Contract PROPOSED OFFICE PARTITIONING AND REFURBISHMENT TO ETHICS AND ANTI-CORRUPTION COMMISSION OFFICES ON 5TH FLOOR, ASSUMPTION CENTRE – NAKURU (W.P. ITEM NO. QD 122/RV/NKR/1701 – JOB NO. 10318A)

EACC/34/2017-2018

The Works consist of PARTITIONING OF OFFICES ON 5TH FLOOR AND ASSOCIATED ELECTRICAL AND MECHANICAL WORKS

The Start Date shall be AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works shall be12 WEEKS AFTER COMMENCEMENT DATE

The following documents also form part of the Contract: Documents listed in clause 2.1 conditions of contract

The Contractor shall submit a revised program for the Works within 7days of delivery of the Letter of Acceptance.

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER

The Site is located ON 5TH  FLOOR, ASSUMPTION CENTRE -NAKURU

The Defects Liability period is 180 days.

Other Contractors, utilities etc., to be engaged by the Employer on the Site

Include those for the execution of;

ELECTRICAL  INSTALLATIONS

MECHANICAL INSTALLATIONS

The minimum insurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and Materials in                                               respect of the Contractor’s faulty design is NIL

  The minimum cover for loss or damage to Equipment is Kes 2,000,000.00

  The minimum for insurance of other property isKes1,000,000.00

  The minimum cover for personal injury or death insurance

For the Contractor’s employees is AS PER APPLICABLE LAWS

And for other people is Kes 2,000,000.00

The following events shall also be Compensation Events:

Those listed in the conditions of contract Clause 24

The period between Program updates is 14days.

The amount to be withheld for late submission of an updated Program is the entire certificate

The proportion of payments retained is 10% percent.

The Price Adjustment Clause SHALL NOT apply

The liquidated damages - The rate of liquidated damages is 0.1 percent of contract price per day with a maximum of 5% contract price

The Performance Security shall be for the following minimum amounts equivalent as a percentage of the Contract Price 10 percent (%)

The Completion Period for the Works is 24Weeks

The rate of exchange for calculation of foreign currency payments (AS PER THE PREVAILING EXCHANGE RATE)

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to attach].

Advance Payment SHALL NOT BE GRANTED.

Period of final re-measurements - 3Months from Practical Completion

Defects Liability period – 6 Months from Practical Completion

Date for possession – to be agreed with the Project Manager

Date for Completion – 24 weeks from Date for possession

Liquidated and ascertained damages – The rate of liquidated damages is 0.1 percent of contract price per day with maximum amount of liquidated damages is 5% Contract Price
Period of interim certificates – 30 days

Period of honouring certificates – 30 days

Percentage value retained – 10%

Limit of amount certified retained – 5%

Prime cost sums for which the contractor desires to tender 
SECTION IV – PREAMBLES AND PRICING NOTES

GENERALLY

All work to be carried out in accordance with the Ministry of Roads, Public Works and Housing General Specifications for Building Works issued in 1976 or as qualified or amended.

MANUFACTURERS’ NAMES

Where manufacturers’ name(s) and catalogue references are given, it is for guidance to quality and standard only. Alternative manufacturer of equal quality will be accepted at the discretion of the Project Manager.

WALLING

All precast concrete blocks shall be manufactured by the methods and to the sizes specified in the Ministry of Roads, Public Works and Housing “Specification for Metric Sized Concrete Blocks for Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron at every alternate course.

Prices for walling must allow for all costs in preparing, packing and sending sample blocks for testing as and when required by the Project Manager.

CARPENTRY

The grading rules for cypress shall be the same as for podocarpus and all timber used for structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for moisture content and preservative treatment and timber prices must allow for preparing, packing and sending samples for testing when required.

Prices must also include for all nails and fasteners.

JOINERY

Cypress for joinery shall be second grade in accordance with the latest grading rules of the Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor may with the approval of the Project Manager, use either Msharagi or Mvuli in lieu of Mahogany but such approval will be given only in the case of shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling with propriety plugs of the correct sizes. Cutting with hammer and chisel will not be allowed.

Prices for joinery must include for pencil rounded arrises, protection against damage, nails, screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be ascertained on site.

IRONMONGERY

Ironmongery shall be as specified in the Bills of Quantities or equal and approved.

Prices must include for removing and re-fixing during and after painting, labeling all keys, and for fixing to hardwood, softwood, concrete or blockwork.

Catalogue references given for ironmongery are for purposes of indicating quality and size of item(s). Should the Contractor wish to substitute the specified item(s) with others of equal quality, he must inform the Project Manager and obtain approval in writing.

STRUCTURAL STEELWORK

All structural steelwork shall comply with the Ministry of Roads, Public Works and Housing “Structural Steelwork Specification (1973) and shall be executed by an approved Sub-contractor.

PLASTERWORK AND OTHER FINISHES

All finishings shall be as described in the general specifications and in these Bills of Quantities.

Prices for pavings are to include for brushing concrete clean, wetting and coating with cement and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4)  backing screed unless otherwise specified in these Bills of Quantities.

GLAZING

Where polished plate glass is specified, this refers to general glazing quality.

Prices for glazing shall include for priming of rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched glass and handing over in perfect condition.

PAINTING

Painting shall be applied in accordance with the manufacturers’ instructions.

Prices for painting are to include for scaffolding, preparatory work, priming coats, protection of other works and for cleaning up on completion. Prices for painting on galvanized metal are to include for mordant solution as necessary.

	ITEM
	DESCRIPTION
	AMOUNT

	 
	PARTICULAR PRELIMINARIES
	 

	 
	 
	 

	A
	EMPLOYER
	 

	 
	The “Employer” is  
	 

	 
	Secretary/Chief Executive Officer
	 

	 
	ETHICS AND ANTI-CORRUPTION COMMISSION
	 

	 
	P.O BOX 61130 -00200 NAIROBI
	 

	 
	The term "Employer" and "Government" wherever used in the  contract document shall be synonymous
	 

	 
	 
	 

	B
	DESCRIPTION OF THE WORKS
	 

	 
	The works to be carried out under this contract comprise
	 

	 
	PROPOSED PARTITIONING OF OFFICE SPACE FOR THE EACC- SOUTH RIFT REGIONAL OFFICE ON 5TH FLOOR, ASSUMPTION HOUSE– NAKURU
	 

	 
	 
	 

	 C
	LOCATION OF SITE
	 

	 
	The site of the proposed works is-
	 

	 
	NAKURU TOWN - NAKURU COUNTY
	 

	 
	The Contractor is advised to visit the site, to familiarize with the nature and position of the site. No claims arising from the Contractor’s failure to do so will be entertained.
	 

	 
	 
	 

	 D
	BID BOND
	 

	 
	A bid bond shall be required in the amount stated here or in the invitation to tender or advertisement. Bid bond amount shall be KES 200,000 from EITHER an approved insurance company or bank.
	 

	 
	
	 

	 E
	CLEARING AWAY 
	 

	 
	The Contractor shall remove all temporary works, rubbish, debris and surplus materials from the site as they accumulate and upon completion of the works, remove and clear away all plant, equipment, rubbish, unused materials and stains and leave in a clean and tidy state to the reasonable satisfaction of the Project Manager.
	 

	 
	 
	 

	 F
	CLAIMS
	 

	 
	It shall be a condition of this contract that upon it becoming reasonably  apparent to the Contractor that he has incurred losses and/or expenses due to any of the contract conditions, or by any other reason whatsoever, he shall present such claim or intent to claim notice to the PROJECT MANAGER within the contract period.  No claims shall be entertained upon the expiry of the said contract period.
	 

	 
	Total carried to collections
	


	ITEM
	DESCRIPTION
	AMOUNT

	A
	LABOUR CAMPS
	 

	 
	The Contractor shall not be allowed to house labour on site.  Allow for transporting workers to and from the site during the tenure of the contract.
	 

	B
	PRICING RATES
	 

	i
	The tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
	 

	ii
	Items for which no rate or price is entered by the tenderer shall be deemed to be covered in the rates and prices of the priced items in the Bill of Quantities.
	 

	iii
	The tenderer shall include for all costs in executing the whole of the works, including transport, replacing damaged items, fixing, all to comply with the Conditions of Contract.
	 

	iv
	Prices quoted must be in Kenya shillings . 
	 

	v
	Prices shall remain valid for one hundred twenty (120) days from the closing date of tender.
	 

	vi
	The rates and prices quoted by the tenderer shall only be subject to adjustment during the performance of the Contract if provided for in the Appendix to Conditions of Contract and provisions made in the Conditions of Contract.
	 

	v
	Prices shall remain valid for one hundred twenty (120) days from the closing date of tender.
	 

	vi
	The rates and prices quoted by the tenderer shall only be subject to adjustment during the performance of the Contract if provided for in the Appendix to Conditions of Contract and provisions made in the Conditions of Contract.
	 

	C
	MATERIALS FROM DEMOLITIONS
	 

	 
	Any materials arising from demolitions SHALL NOT BE re-used and shall become the property of the client unless otherwise advised. 
	 

	D 
	URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be completed within the period stated in Particular Preliminaries.The Contractor shall allow in his rates for any costs he/she may incur by having to complete the works within the stipulated contract period.
	

	E
	PAYMENT FOR MATERIALS ON SITE
	

	
	All materials for incorporation in the works must be stored on site before payment is effected, unless specifically exempted by the Project Manager.  This is to include materials of the Contractor and nominated sub-Contractors.
	

	 
	Total carried to collections
	


	ITEM
	DESCRIPTION
	AMOUNT

	A
	ADVANCE PAYMENTS
	 

	 
	The tenderer’s attention is drawn to the fact that the Government does not make advance payments.


	 

	B
	EXISTING SERVICES
	 

	 
	Prior to the commencement of any work, the Contractor is to ascertain from the relevant authority the exact position, depth and level of all existing services in the area and shall make whatever provisions may be required by the authorities for the support, maintenance and protection of such services.


	 

	 C
	MEASUREMENTS
	 

	    
	In the event of any discrepancies arising between the Bills of Quantities and the actual works, the site measurements shall take precedence. However, such discrepancies between any contract documents shall immediately be referred to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of Contract.  The discrepancies shall then be treated as a variation and be dealt with in accordance with Clause 22 of the said Conditions.
	 

	 
	
	 

	 F
	VALUE ADDED TAX
	 

	 
	The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 Section 21(b) operative from 1st September, 1993 which requires payment of VAT on all contracts. In accordance with Government public notice No. 35 & 36 Dated 11th September 2003 operational from 1st October 2003, withholding VAT was to be levied against the contract sum by the Employer and remitted to the Commissioner of VAT through all interim certificates. THE CURRENT LAWS ON THIS SUBJECT SHALL APPLY. The contractor should include his taxes in the rates and NOT in the  Grand Summary page.
	 

	
	
	

	 
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	 
	Carried to collection
	


	ITEM
	DESCRIPTION
	AMOUNT

	 
	PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT AGREEEMENT
	 

	 
	 
	 

	 
	The following are the insertions to be made in the appendix to the contract Agreement:-
	 

	 
	 
	 

	A
	Period of Final Measurement
	 

	 
	3 Months from Practical Completion
	 

	 
	 
	 

	B
	Defects Liability Period
	 

	 
	6 Months from Practical Completion
	 

	 
	 
	 

	C
	Date for Possession
	 

	 
	To be agreed with the Project Manager
	 

	 
	 
	 

	D
	Date for Completion
	 

	 
	TWELVE (24) WEEKS  from the  Date of possession
	 

	 
	 
	 

	E
	Liquidated and Ascertained Damages
	 

	 
	At a rate of Kes 20,000 Per week  or part thereof
	 

	 
	 
	 

	F
	Period of Interim Certificates
	 

	 
	Monthly
	 

	 
	 
	 

	G
	Period of Honouring Certificates
	 

	 
	30Days
	 

	 
	 
	 

	H
	Percentage of Certified Value Retained 10%
	 

	 
	 
	 

	 
	 
	 

	I
	Limit of Retention Fund 10%
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	Total carried to collections
	 


	ITEM
	DESCRIPTION
	AMOUNT

	 
	 
	 

	 
	 
	 

	 
	COLLECTION
	 

	 
	 
	 

	 
	Brought forward from page STD /46
	

	 
	 
	

	 
	Brought forward from page STD /47
	

	 
	 
	

	 
	Brought forward from page STD /48
	

	 
	 
	

	 
	Brought forward from page STD /49
	

	 
	 
	 

	
	
	

	 
	 
	 

	 
	TOTAL CARRIED TO GRAND SUMMARY
	


	ITEM
	DESCRIPTION
	AMOUNT

	
	GENERAL PRELIMINARIES
	 

	A.
	PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES
	 

	 
	Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of Quantities and Specification. The Contractor shall be deemed to have included in his prices or rates for the various items in the Bills of Quantities or Specification for all costs involved in complying with all the requirements for the proper execution of the whole of the works in the Contract.
	 

	 
	 
	 

	 
	Failure to price an item shall not exempt the contractor from carrying out works described therein. Should the contractor fail to carry out works which he/she did not price and after having received a written instruction from the Project Manager, then the value of such works shall be deducted from the very immediate certificate issued to  the contractor.
	 

	 
	 
	 

	 
	MoPW current rates, JBC, IQSK, manufacturers or fair rates shall be used by the PM in valuation of unpriced items which the contractor shall fail to execute.
	 

	 
	The contractor is advised to read and understand all preliminary items.
	 

	 
	The Contractor is advised to visit the site, to familiarize with the nature and position of the site. No claims arising from the Contractor’s failure to do so will be allowed.
	 

	 
	 
	 

	B
	FORM OF CONTRACT
	 

	 
	The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender Document for Procurement of Building Works (2007 Edition) included herein. The Conditions of Contract are also included herein. 
	 

	 C
	FIRM PRICE CONTRACT
	 

	 
	Unless otherwise specifically stated in the Contract Data and/or Particular preliminaries this is a firm price contract and the contractor must allow in his tender rates for any increase in the cost of labour and/or materials during the execution of the contract.
	 

	 
	 
	 

	 D
	VISIT SITE AND EXAMINE DRAWINGS.
	 

	 
	The Contractor is recommended to examine the drawings and visit the site the location of which is described in the Particular Preliminaries hereof. He shall be deemed to have acquainted himself therewith as to its nature, position, means of access or any other matter which, may affect his tender. No claim arising from his failure to comply with  this recommendation will be considered.


	 

	 
	Total carried to collections
	 


	ITEM
	DESCRIPTION
	AMOUNT

	A
	BONDS. 
	 

	 
	The Contractor shall find and submit on the Form of Tender a guarantor who will be willing to be bound by the Government in the  amount of the bond as SPECIFIED IN THE PARTICULAR PRELIMINARIES. The guarantor shall be an approved institution as specified in the particular preliminaries or invitation to tender and who will when and if called upon, sign a Bond to that effect on the relevant standard form included herein. (without the addition of any limitations) on the same day as the Contract Agreement is signed, by the Government, the Contractor shall furnish within seven days another Surety to the approval of the Government.


	 

	B
	PERFORMANCE BOND
	 

	 
	10% performance bond shall be required from the specified institution. The period for supplying the bond shall be 14 days.
	

	 
	
	 

	 
	No contract shall be signed, NOR shall any payment be made before the bidder has complied with the bond requirements
	 

	 
	 
	 

	 
	Failure to deliver the bond within the specified period shall automatically disqualify the bidder and the tender shall be awarded to next most responsive bidder without reference to the defaulting bidder. Should the bidder commence works and subsequently fail to provide the bond, he shall be evicted from site without any reimbursement notwithstanding the site having been handed over by the PM and client. The handing over only kick starts the process and is not a waiver to bond conditions.
	 

	 
	The bond for the due performances of the Contract shall be valid up to the date of completion as certified by the PROJECT MANAGER. Any bond which provides otherwise or attempts to vary the duration of validity shall be invalid.
	 

	 
	The bond shall comply in all respects with the PPRA copy enclosed in the instructions to tender. A bond that does not match the PPRA copy shall be treated as NO BOND!
	 

	 
	The contractor shall provide a bid security duly signed, sealed and stamped from an approved Bank of required amount in the particular preliminaries
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	Total carried to collections
	


	ITEM
	DESCRIPTION
	AMOUNT

	
	EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT
	 

	 A
	Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the following clause is substituted:-
	 

	 
	Attendance on nominated Sub-Contractors shall be given as an item in each case shall be deemed to include: allowing use of standing scaffolding, mess rooms, sanitary accommodation and welfare facilities; provision of special scaffolding where necessary;providing space for office accommodation and   for storage of plant and materials;providing light and water for their work: clearing away rubbish; unloading checking and hoisting: providing electric power and removing and replacing duct covers, pipe casings and the like necessary for the execution and testing of Sub- Contractors' work and being responsible for the accuracy of the same.
	 

	B
	Fix Only:-
	 

	 
	"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), pay all demurrage charges, load and transport to site where necessary, unload, store, unpack, assemble as necessary, distribute to position, hoist and fix only.
	 

	C
	NCA CONSTRUCTION LEVY
	 

	 
	The contractor shall any applicable costs attributable 
	 

	 
	 
	 

	 D
	ABBREVIATIONS
	 

	
	Throughout these Bills units of measurement and terms are abbreviated and shall be interpreted as follows:-
	 

	 
	CM  or      Cm        Shall mean cubic meter
	 

	 
	SM        or  Sm      Shall mean square meter
	 

	 
	LM         or Lm      Shall mean linear meter
	 

	 
	MM  or  mm          Shall mean Millimeter
	 

	 
	KG or Kg.              Shall mean Kilogramme
	 

	 
	No or Nr               Shall mean Number
	 

	 
	PRS or Prs.            Shall mean Pairs
	 

	 
	B.S.                      Shall mean the British Standard Specification Published

                           by the British Standards Institution, 2 Park Street,

                           London W.I England
	 

	 
	M.S.                   Shall mean measured separately
	 

	 
	Ditto                   Shall mean the whole of the preceding description 

                         except as qualified in the description in which it occurs.
	 

	 
	Do                       Shall mean the whole of the preceding description except

                         as qualified in the description in which it occurs.
	 

	 
	a.b.                   Shall mean as above
	 

	 
	a.b.d.                Shall mean as before described
	 

	 
	 
	 

	 
	Total carried to collections
	 


	ITEM
	DESCRIPTION
	AMOUNT

	 
	PARTIES TO THE CONTRACT
	 

	 
	 
	 

	A
	EMPLOYER
	 

	 
	The “Employer” is  
	 

	 
	AS DEFINED UNDER PARTICULAR PRELIMINARIES
	 

	 
	The term "Employer" and "Government" wherever used in the  contract document shall be synonymous
	 

	 
	 
	 

	B
	PROJECT MANAGER shall be -:
	 

	 
	The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the Project Manager as defined in Condition 1 of the Conditions of Contract or such person or persons as may be duly authorised to represent him on behalf of the Government.
	 

	 
	In this Project, the Project Manager shall be -:
	 

	 
	WORKS SECRETARY

M.L.H.U.D (STATE DEPARTMENT OF PUBLIC WORKS)

P.O. BOX 30743-00100

NAIROBI
	 

	C
	ARCHITECT
	 

	 
	The term "Architect" shall be deemed to mean "The P.M." as defined above whose address unless otherwise notified is as above
	 

	 
	 
	 

	D
	QUANTITY SURVEYOR
	 

	 
	The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above whose address unless otherwise notified  is as above
	 

	 
	 
	 

	E
	ELECTRICAL ENGINEER
	 

	 
	The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above whose address unless otherwise notified    is as above
	 

	F
	MECHANICAL ENGINEER
	 

	 
	The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above whose address unless otherwise notified is as above
	 

	 
	 
	 

	G
	STRUCTURAL ENGINEER
	 

	 
	The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above whose address unless otherwise notified  is as above
	 

	 
	 
	 

	 
	Total carried to collections
	 


	ITEM
	DESCRIPTION
	AMOUNT

	A
	PLANT, TOOLS AND VEHICLES
	 

	 
	Allow for providing all scaffolding, plant, tools and vehicles required for the works except in so far as may be stated otherwise herein and except for such items specifically and only required for the use of nominated Sub-Contractors as described herein. No timber used for scaffolding, formwork or temporary works of any kind shall be used afterwards in the permanent work.
	

	B
	TRANSPORT.
	 

	 
	Allow for transport of workmen, materials, etc., to and from the site at such hours and by such routes as may be permitted by the competent authorities.
	 

	C
	MATERIALS AND WORKMANSHIP.
	 

	 
	All materials and workmanship used in the execution of the work shall be of the best quality and description unless otherwise stated. The Contractor shall order all materials to be obtained from overseas immediately after the Contract is signed and shall also order materials to be obtained from local sources as early as necessary to ensure that they are onsite when required for use in the works. The Bills of Quantities shall not be used for the purpose of ordering materials.
	 

	D
	SIGN FOR MATERIALS SUPPLIED.
	 

	 
	The Contractor will be required to sign a receipt for all articles and materials supplied by the PROJECT MANAGER at the time of taking deliver thereof, as having received them in good order and condition, and will thereafter be responsible for any loss or damage and for replacements of any such loss or damage with articles and/or materials which will be supplied by the PROJECT MANAGER at the current market prices including Customs Duty and V.A.T., all at the Contractor's own cost and  expense, to the satisfaction of the PROJECT MANAGER
	 

	 E
	STORAGE OF MATERIALS
	 

	 
	The Contractor shall provide at his own risk and cost where directed on the site weather proof lock-up sheds and make good damaged or disturbed surfaces upon completion to the satisfaction of the PROJECT MANAGER Nominated Sub-Contractors are to be made liable for the cost of any storage accommodation provided especially for their use.
	 

	 
	 
	 

	 
	 
	 

	 
	 
	 

	 
	Total carried to collections
	


	ITEM
	DESCRIPTION
	AMOUNT

	A
	STORAGE OF MATERIALS
	 

	 
	The Contractor shall provide at his own risk and cost where directed on the site weather proof lock-up sheds and make good damaged or disturbed surfaces upon completion to the satisfaction of the PROJECT MANAGER Nominated Sub-Contractors are to be made liable for the cost of any storage accommodation provided especially for their use.
	 

	 
	 
	 

	B
	SAMPLES
	 

	 
	The Contractor shall furnish at his own cost any samples of materials or workmanship including concrete test cubes required for the works that may be called for by the PROJECT MANAGER for his approval until such samples are approved by the PROJECT MANAGER and the PROJECT MANAGER, may reject any materials or workmanship not in his opinion to be up to approved samples. The PROJECT MANAGER shall arrange for the testing of such materials as he may at his discretion deem desirable, but the testing shall be made at the expense of the Contractor and not at the expense of the PROJECT MANAGER PROVIDED THEY PASS THE TEST. The Contractor shall pay for the testing in accordance with the current scale of testing charges laid down by the Ministry of Public Works.
	

	 
	The procedure for submitting samples of materials for testing and the method of marking for identification shall be as laid down by the PROJECT MANAGER The Contractor shall allow in his tender for such samples and tests except those in connection with nominated sub-contractors' work. Samples of paint, carpets, curtains & covers, tiles & timber shall be required for approval by the PM together with the employer. No alternate rate shall be offered on account that the employer has chosen a superior finish unless the bidder had attached the sample he priced.
	 

	 
	 
	 

	C
	PUBLIC AND PRIVATE ROADS.
	 

	 
	Maintain as required throughout the execution of the works and make good any damage to public or private roads arising from or consequent upon the execution of the works to the satisfaction of the local and other competent authority and the PROJECT MANAGER
	 

	 
	 
	 

	D
	EXISTING PROPERTY.
	 

	 
	The Contractor shall take every precaution to avoid damage to all existing property including roads, cables, drains and other services and he will be held responsible for and shall make good all such damage arising from the execution of this contract at his own expense to the satisfaction of the PROJECT MANAGER
	 

	 
	Total carried to collections
	


	ITEM
	DESCRIPTION
	AMOUNT

	A
	ACCESS TO SITE AND TEMPORARY ROADS.
	 

	 
	Means of access to the Site shall be agreed with the PROJECT MANAGER prior to commencement of the work and Contractor must allow for building any necessary temporary access roads for the transport of the materials, plant and workmen as may be required for the complete execution of the works including  the provision of temporary culverts, crossings, bridges, or any other means of gaining access to the Site. Upon completion of the works, the Contractor shall remove such temporary access roads; temporary culverts, bridges, etc., and make good and reinstate all works and surfaces disturbed to the satisfaction of the PROJECT MANAGER 
	 

	B
	AREA TO BE OCCUPIED BY THE CONTRACTOR
	 

	 
	The area of the site which may be occupied by the Contractor for use of storage and for the purpose of erecting worKesops, etc., shall be defined on site by the PROJECT MANAGER


	 

	C
	SECURITY OF WORKS ETC.
	 

	 
	The Contractor shall be entirely responsible for the security of all the works stores, materials, plant, personnel, etc., both his own and sub-contractors' and must provide all necessary watching, lighting and other precautions as necessary to ensure security against theft, loss or damage and the protection of the public.
	 

	B
	PROGRESS CHART.
	 

	 
	The Contractor shall provide within two weeks of Possession of Site and in agreement with the PROJECT MANAGER a Progress Chart for the whole of the works including the works of Nominated Sub-Contractors ; one copy to be handed to the PROJECT MANAGER and a further copy to be retained on Site. Progress to be recorded and chart to be amended as necessary as the work proceeds.
	

	C
	INSURANCE
	 

	 
	The Contractor shall insure as required in Conditions No. 30 of the Conditions of Contract. No payment on account of the work executed will be made to the Contractor until he has satisfied the PROJECT MANAGER either by production of an Insurance Policy or and Insurance Certificate that the provision of the foregoing Insurance Clauses have been complied with in all respects. Thereafter the PROJECT MANAGER shall from time to time ascertain that premiums are duly paid up by the Contractor who shall if called upon to do so, produce the receipted premium renewals for the PROJECT MANAGER's inspection.
	 

	 
	Total carried to collections
	


	ITEM
	DESCRIPTION
	AMOUNT

	A
	CONTRACTOR'S SUPERINTENDENCE/SITE AGENT
	

	 
	The Contractor shall constantly keep on the works a literate English speaking Agent or Representative, competent and experienced in the kind of work involved who shall give his whole experience in the kind of work involved and shall give his whole time to the superintendence of the works. Such Agent or Representative shall receive on behalf of the Contractor all directions and instructions from the Project Manager and such directions shall be deemed to have been given to the Contractor in accordance with the Conditions of Contract.
	 

	B
	PROVISIONAL WORK
	 

	 
	All work described as "Provisional" in these Bills of Quantities is subject to remeasurement in order to ascertain the actual quantity executed for which payment will be made. All "Provisional" and other work liable to adjustment under this Contract shall left uncovered for a reasonable time to allow all measurements needed for such adjustment to be taken by the PROJECT MANAGER Immediately the work is ready for measuring, the Contractor shall give notice to the PROJECT MANAGER. If the Contractor makes default in these respects he shall if the PROJECT MANAGER so directs uncover the work to enable all measurements to be taken and afterwards reinstate at his own expense.
	 

	B
	PROVISIONAL SUMS.
	 

	 
	The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning stated in Section A item A7(i) of the Standard Method of Measurement. Such sums are net and no addition shall be made to them for profit.
	 

	 
	 
	 

	C
	ADJUSTMENT OF PROVISIONAL SUMS.
	 

	 
	In the final account all Provisional Sums shall be deducted and the value of the work properly executed in respect of them upon the PROJECT MANAGER's order added to the Contract Sum. Such work shall be valued , but should any part of the work be executed by a Nominated Sub-Contractor, the value of such work or articles for the work to be supplied by a Nominated Supplier, the value of such work or articles shall be treated as a P.C. Sum and profit and attendance comparable to that contained in the priced Bills of Quantities for similar items added.
	 

	 
	Total carried to collections
	 


	ITEM
	DESCRIPTION
	AMOUNT

	A
	PRIME COST (OR P.C.) SUMS.
	 

	 
	The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard Method of Measurement . Persons or firms nominated by the PROJECT MANAGER to execute work or to provide and fix materials or goods are described herein as Nominated Sub-Contractors.Persons or firms so nominated to supply goods or materials are described herein as Nominated Suppliers.
	 

	 
	 
	 

	B
	ADJUSTMENT OF P.C. SUMS.
	 

	 
	In the final account all P.C. Sums shall be deducted and the amount properly expended upon the PROJECT MANAGER'S order in respect of each of them added to the Contract sum. The Contractor shall produce to the PROJECT MANAGER such quotations, invoices or bills, properly receipted, as may be necessary to show the actual details of the sums paid by the Contractor. Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the amount paid. Items of "attendance" (as previously described) following P.C. Sums shall be adjusted pro-rata to the physical extent of the work executed (not pro-rata to the amount paid) and this shall apply even though the Contractor's priced Bill shows a percentage in the rate column in respect of them. Should the Contractor be permitted to tender and his tender be accepted of any work for which a P.C. Sum is included in these Bill of Quantities profit and attendance will be allowed at the same rate as it would be if the work were executed by a Nominated Sub-Contractor.
	 

	C
	NOMINATED SUB-CONTRACTORS
	 

	 
	When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-contractors, the Contractor shall enter into sub-contracts and shall thereafter be responsible for such sub-contractors in every respect. Unless otherwise described the Contractor is to provide for such Sub-Contractors any or all of the facilities described in these Preliminaries. The Contractor should price for these with the nominated Sub-contract Contractor's work concerned in the P.C. Sums under the description "add for Attendance".
	 

	D
	DIRECT CONTRACTS
	 

	 
	Notwithstanding the foregoing conditions, the Government reserves the right to place a "Direct Contract" for any goods or services required in the works which are covered by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such instances, profit relative to the P.C. Sum the priced Bills of Quantities will be adjusted as described for P.C. Sums and allowed.
	 

	 
	Total carried to collections
	 


	ITEM
	DESCRIPTION
	AMOUNT

	A
	ATTENDANCE UPON OTHER TRADESMEN, ETC.
	 

	 
	The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen or other persons employed for the execution of any work not included in this Contract every facility for carrying out their work and also for use of his ordinary scaffolding. The Contractor, however, shall not be required to erect any special scaffolding for them. The Contractor shall perform such cutting away for and making good after the work of such tradesmen or persons as may be ordered by the PROJECT MANAGER and the work will be measured and paid for to the extent executed at rates provided in these Bills.
	 

	A
	WATER AND ELECTRICITY SUPPLY FOR THE WORKS
	 

	 
	The Contractor shall provide at his own risk and cost all necessary water, electric light and power required for use in the works. The Contractor must make his own arrangements for connection to the nearest suitable water main and for metering the water used. He must also provide temporary tanks and meters as required at his own cost and clear away when no longer required and make good on completion to the entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all charges in connection herewith. No guarantee is given or implied that sufficient water will be available from mains and the Contractor must make his own arrangements for augmenting this supply at his own cost. Nominated Sub--contractors are to be made liable for the cost of any water or electric current used and for any installation provided especially for their own use.
	

	B
	SANITATION OF THE WORKS
	 

	 
	The Sanitation of the works shall be arranged and maintained by the Contractor to the satisfaction of the Government and/or Local Authorities, Labour Department and the PROJECT MANAGER


	 

	C
	SUPERVISION AND WORKING HOURS
	 

	 
	The works shall be executed under the direction and to the entire satisfaction in all respects of the PROJECT MANAGER who shall at all times during normal working hours have access to the works and to the yards and worKesops of the Contractor and sub-Contractors or other places where work is being prepared for the contract.


	 

	D
	PROTECTION OF THE WORKS.
	 

	 
	Provide protection of the whole of the works contained in the Bills of Quantities, including casing, casing up, covering or such other means as may be necessary to avoid damage to the satisfaction of the PROJECT MANAGER and remove such protection when no longer required and make good any damage which may nevertheless have been done at completion free of cost to the Government.
	 

	 
	Total carried to collections
	


	ITEM
	DESCRIPTION
	AMOUNT

	A
	WORKS TO BE DELIVERED UP CLEAN
	 

	 
	Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except where such treatment might cause damage) and clean all floors, sanitary fittings,glass inside and outside and any other parts of the works and remove all marks, blemishes, stains and defects from joinery, fittings and decorated surfaces generally, polish door furniture and bright parts of metalwork and leave the whole of the buildings watertight, clean, perfect and fit for occupation to the approval of the PROJECT MANAGER
	

	B
	GENERAL SPECIFICATION.
	 

	 
	For the full description of materials and workmanship, method of execution of the work and notes for pricing, the Contractor is referred to the Ministry of Roads and Public Works and Housing General Specification dated 1976 or any subsequent revision thereof which is issued as a separate document, and which shall be allowed in all respects unless it conflicts with the General Preliminaries, Trade Preambles or other items in these Bills of Quantities.
	 

	C
	TRAINING LEVY
	 

	 
	The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all contracts of more than Kes. 50,000.00 in value.
	 

	D
	MATERIALS ON SITE
	 

	 
	All materials for incorporation in the works must be stored on or adjacent to the site before payment is effected unless specifically exempted by the PROJECT MANAGER. This includes the materials of the Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.
	 

	E
	ALTERATIONS TO BILLS, PRICING, ETC.
	 

	 
	Any unauthorised alteration or qualification made to the text of the Bills of Quantities may cause the Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to have made allowance in his prices generally to cover any items against which no price has been inserted in the priced Bills of Quantities.All items of measured work shall be priced in detail and the Tenders containing Lump Sums to cover trades or groups of work must be broken down to show the price of each item before they will be accepted.
	 

	F
	MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the Government. Unless otherwise  provided for in the particular preliminaries. Such materials shall only be used in the works, in substitution of materials which the Contractor would otherwise have had to supply with the written permission of the PROJECT MANAGER Should such permission be given, the Contractor shall make due allowance for the value of the materials so used at a price to be agreed.
	 

	 
	Total carried to collections
	


	ITEM
	DESCRIPTION
	AMOUNT

	A 
	Materials of any kind obtained from the excavations shall be the property of the Government. Unless otherwise  provided for in the particular preliminaries. Such materials shall only be used in the works, in substitution of materials which the Contractor would otherwise have had to supply with the written permission of the PROJECT MANAGER Should such permission be given, the Contractor shall make due allowance for the value of the materials so used at a price to be agreed.
	 

	B
	PREVENTION OF ACCIDENT, DAMAGE OR LOSS
	 

	 
	The Contractor is notified that these works are to be carried out on a restricted site where the client is going on with other normal activities.  The Contractor is instructed to take reasonable care in the execution of the works as to prevent accidents, damage or loss and disruption of normal activities being carried out by the Client.  The Contractor shall allow in his  rates any expense he deems necessary by taking such care within the site.
	 

	C
	GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.
	 

	 
	Allow for complying with all Government Acts, Orders and Regulations in connection with the employment of Labour and other matters related to the execution of the works. In particular the Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender must include for all costs arising or resulting from compliance with any Act, Order or Regulation relating to Insurances, pensions and holidays for workpeople or so the safety, health and welfare of the workpeople. The Contractor must make himself fully acquainted with current Acts and Regulations,including Police Regulations regarding the movement, housing, security and control of labour, labour camps , passes for transport, etc. It is most important that the Contractor, before tendering, shall obtain from the relevant Authority the fullest information regarding all such regulations and/or restrictions which may affect the information regarding all such regulations and/or restrictions which may affect the organisation of the works, supply and control of labour, etc., and allow accordingly in his tender.
	 

	 
	No claim in respect of want of knowledge in this connection will be entertained.
	 

	 
	 
	 

	D
	REMOVAL OF RUBBISH ETC.
	 

	 
	Removal of rubbish and debris from the Buildings and site as it accumulates and at the completion of the works and remove all plant, scaffolding and unused materials at completion.
	 

	 
	Total carried to collections
	


	ITEM
	DESCRIPTION
	AMOUNT

	A
	BLASTING OPERATIONS
	 

	 
	Blasting will only be allowed with the express permission of the PROJECT MANAGER in writing. All blasting operations shall be carried out at the Contractor's sole risk and cost in accordance with any Government regulations in force for the time being, and any special regulations laid down by the PROJECT MANAGER governing the use and storage of explosives.
	 

	B
	SIGNBOARD
	 

	 
	Allow for providing, erecting, maintaining throughout the course of the Contract and afterwards clearing away a signboard as designed, specified and approved by the Project Manager. 
	

	 
	Total carried to collections
	

	 
	COLLECTION
	 

	 
	 
	 

	 
	Brought Forward From Page STD/51


	 

	 
	Brought Forward From Page STD/52
	 

	 
	 
	 

	 
	Brought Forward From Page STD/53
	 

	 
	 
	 

	 
	Brought Forward From Page STD /54
	

	 
	 
	 

	 
	Brought Forward From Page STD /55
	 

	 
	 
	 

	 
	Brought Forward From Page STD /56
	 

	 
	 
	 

	 
	Brought Forward From Page STD /57
	 

	 
	 
	 

	 
	Brought Forward From Page STD /58
	 

	 
	 
	 

	 
	Brought Forward From Page STD /59
	

	 
	 
	

	 
	Brought Forward From Page STD /60
	

	 
	 
	

	 
	Brought Forward From Page STD /61
	

	 
	 
	

	 
	Brought Forward From Page STD /62
	

	 
	 
	

	 
	Brought Forward From above
	 

	 
	 Total Carried to Main Summary
	


SECTION V – SPECIFICATIONS

BILLS OF QUANTITIES FOR BUILDER’S WORKS

TO BE FILLED BY CONTRACTORS REGISTERED UNDER CATEGORY 6 AND ABOVE WITH NATIONAL CONSTRUCTION AUTHORITY

PROOF OF REGISTRATION BY WAY OF CURRENT CERTIFICATE IS REQUIRED 

BW/1
	Item
	Description
	Qty
	Unit
	Rate
	Amount

	 
	DOWNTAKINGS
	 
	 
	 
	 

	 
	Note 
	 
	 
	 
	 

	 
	The contractor will allow credit to the employer for materials arising from demolitions. 
	 
	 
	 
	 

	A
	Carefully bring down existing 100mm thick wall and cart away debris and make good disturbed area
	10
	Sm
	
	

	B
	Carefully remove existing timber doors and set aside
	1
	No
	
	

	C
	Carefully remove existing kitchen joinery fixtures and set aside overall size 1600 x 800 x 1000mm high and hack surfaces to receive new floor finish (m.s)
	2
	No
	
	

	D
	Carefully cut opening in 150mm thick walling to provide a door opening 900 x 2100mm high and make good disturbed surfaces 
	1
	No
	
	

	 
	NEW WORKS
	 
	 
	
	

	 
	WALLING
	 
	 
	
	

	 
	Natural stone walling or equal and approved, walls <200 mm thick to be reinforced with hoop iron at alternate courses bedded and jointed in cement and sand mortar mix 1:4 
	 
	 
	
	

	E
	100 mm thick ditto
	30
	SM
	
	

	F
	150 mm thick ditto dwarf wall 1 metre high
	18
	SM
	
	

	 
	Horizontal damp proof course ; one layer of 3 - ply bituminous felt or other equal and approved (measured nett - allow for laps)
	 
	 
	
	

	G
	200mm Wide levelled and bedded in cement and sand (1:3) mortar under walls.
	16
	LM
	
	

	 
	Plaster; 12mm thick 2 No. coatwork, 9mm first coat of cement sand (1:6); 3mm second coat of cement and lime putty (1:10); steel trowelled to concrete or blockwork base generally to: -
	 
	 
	 
	

	H
	Walls surfaces
	66
	SM
	
	

	 
	Total Carried to Summary 


BW/2


	Item
	Description
	Qty
	Unit
	Rate
	Amount

	 
	MDF, GLASS & ALUMINIUM OFFICE PARTITIONS
	 
	 
	 
	 

	 
	1.2 mm thick aluminium frames grey powder coated 
	 
	 
	 
	 

	A
	75 x 45mm bottom rail with one channel plugged and screwed to floor
	107
	LM
	
	

	B
	75 x 45mm Top rail with one channel plugged and screwed to existing concrete ceilings
	107
	LM
	
	

	C
	75 x 45mm middle rail with two channels 
	109
	LM
	
	

	D
	75 x 45mm vertical rail with two channels 
	176
	LM
	
	

	E
	20 x 20 mm glazing beads
	525
	LM
	
	

	F
	20mm rubber strips
	525
	LM
	
	

	 
	Glazing


	 
	 
	
	

	 
	6mm clear sheet glass fixed with beads (m/s)
	 
	 
	
	

	 
	 
	 
	 
	
	

	G
	In panes 1.5 - 2.0sm
	101
	SM
	
	

	H
	Glass filming applied onto frosted glass panels as per manufacturer's instructions
	101
	SM
	
	

	 
	Medium Density Fibreboards
	 
	 
	
	

	 
	 
	 
	 
	
	

	J
	20mm thick peach laminated MDF boards fixed onto aluminium frames (m/s)
	101
	SM
	
	

	 
	 
	 
	 
	
	

	 
	The following in anodised aluminium louvre frame carriers for 150mm wide louvres
	 
	 
	
	

	 
	 
	 
	 
	
	

	K
	Aluminium louvres carriers 450mm high
	60
	PRS
	
	

	 
	5mm thick clear sheet louvre glass blades
	 
	 
	
	

	 
	 
	 
	 
	
	

	L
	1020mm long x 150mm wide well-grounded on edges and fixed into louvre carriers
	60
	NO.
	
	

	 
	 
	 
	 
	
	

	 
	Total Carried to Summary
	 
	 
	
	


BW/3
	Item
	Description
	Qty
	Unit
	Rate
	Amount


	 
	Aluminium doors
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	Grey powder coated aluminium door comprising of two panels consisting of 6mm thick clear sheet 1050mm high; 80 x 45 mm aluminium frames ; including all necessary ironmongery and fixing to frames : all to manufacturers specifications :-
	 
	 
	
	

	A
	Door overall size 850 x 2150 mm high
	9
	NO
	
	

	 
	 
	 
	 
	
	

	B
	Ditto  overall size 1200 x 2150 mm high
	1
	NO
	
	

	 
	GYPSUM BOARDS & ALUMINIUM PARTITION  
	 
	 
	
	

	C
	12mm thick gypsum boards partition screwed on and including 50 x 50 x 1.2mm thick top aluminium frame screwed onto slab (steel menber), 50 x 50 x 1.2mm thick middle frame and 50 x 50 x 1.2mm thick bottom aluminium frame screwed onto concrete floor and 50 x 50 x 1.2 mm thick vertical frames at 600mm c/c
	126
	SM
	
	

	 
	GLASS PARTITIONING
	 
	 
	
	

	D
	Supply and fix10mm thick frameless glass partition overall size 2000 x 3000 mm high including single leaf door size 860 x 2060 mm high complete with ironmongery
	1
	NO
	
	

	E
	Supply and fix10mm thick frameless glass door overall size 1800 x 2400 mm high in two equal leaves complete with ironmongery
	2
	NO
	
	

	 
	Wooden Doors
	 
	 
	
	

	F
	45mm thick Solid core flush door faced both sides with mahogany veneer ready for painting and hardwood lipped all round size 900 x 2050mm high 
	6
	NO
	
	

	G
	50mm thick panel door overall size 900 x 2050mm high 
	3
	NO
	
	

	 
	 
	 
	 
	
	

	H
	Ditto double leaf panel door overall size 1200 x 2400mm high 
	1
	NO
	
	

	 
	Total Carried to Summary##


BW/4
	Item
	Description
	Qty
	Unit
	Rate
	Amount


	 
	Mahogany door frames
	 
	 
	 
	 

	A
	150 x 50mm frame rail plugged and screwed to existing concrete floor
	62
	LM
	
	

	B
	Ditto transome frame screwed
	15
	LM
	
	

	C
	30mm diameter architraves
	62
	LM
	
	

	D
	30 x 20mm quadrants beadings
	62
	LM
	
	

	E
	20 x 20 mm glazing beads
	16
	LM
	
	

	F
	4mm thick clear sheet glass fanlights onto doors
	6
	SM
	
	

	 
	Ironmongery
	 
	 
	
	

	 
	 
	 
	 
	
	

	 
	Supply and fix the following ironmongery from 'UNION' or other equal and approved
	 
	 
	
	

	G
	Overhead door closer as union No. 7724 H GLD
	12
	NO.
	
	

	H
	3- lever mortice lock with scroll brass handles
	3
	NO.
	
	

	J
	2- lever ditto
	6
	NO.
	
	

	 
	Iron mongery Cont'd
	 
	 
	
	

	K
	100mm pressed brass butt hinges
	18.0
	PRS
	
	

	L
	Oval brass door stopper including plugging onto concrete with screws NO. DS 01 PB
	12
	NO.
	
	

	M
	25 x 16mm mild steel door cramps 250mm long once bent one end drilled and screwed to wood
	54
	NO.
	
	

	N
	Vacant/Engaged satin steel indicator bolts No. 8094 SS
	6
	NO.
	
	

	
	Total Carried to Summary#


BW/5
	Item
	Description
	Qty
	Unit
	Rate
	Amount


	 
	Prepare and apply one undercoat and two coats silk vinyl paint
	 
	 
	 
	 

	 
	 
	 
	 
	
	 

	A
	Gypsum walls
	252
	SM
	
	

	 
	Prepare and apply one coat aluminium primer before fixing: to backing of wood
	 
	 
	
	

	B
	Surfaces over 100mm but not exceeding 200mm girth
	54
	LM
	
	

	 
	Prepare, knot , prime and apply three coats 2 PAC polyurethane varnish to :-
	 
	 
	
	

	C
	General timber surfaces
	54
	SM
	
	

	D
	Surfaces over 100 but not exceeding 200mm
	54
	LM
	
	

	E
	Surfaces over 200 but not exceeding 300mm
	54
	LM
	
	

	 
	Floors Finishes
	 
	 
	
	

	 
	 
	 
	 
	
	

	F
	600 x 600 x 10 mm Ceramic tiles bedded and jointed in cement:sand base to floors
	60
	SM
	
	

	 
	 
	 
	 
	
	

	G
	28 mm thick cement/sand (1:3) to receive wall ceramic tiles colour to Architect’s approval
	75
	SM
	
	

	 
	Skirtings
	 
	 
	
	

	 
	 
	 
	 
	
	

	H
	12 x 100mm high tile skirting with smooth edges
	65
	LM
	
	

	 
	Walls Finishes
	 
	 
	
	

	 
	 
	 
	 
	
	

	J
	200 x 200 x 8 mm WG ceramic tiles bedded and jointed in cement: sand backing
	75
	SM
	
	

	 
	 
	 
	 
	
	

	K
	10 x 100mm decorative border tile ditto
	25
	LM
	
	

	 
	 
	 
	 
	
	

	 
	 
	 
	 
	
	 

	 
	Total Carried to Summary


BW/6
	Item
	Description
	Qty
	Unit
	Rate
	Amount

	 
	 
	 
	 
	 
	 

	 
	Painting and decorating
	 
	 
	
	

	 
	 
	 
	 
	
	

	A
	Prepare and apply three coats of textured paint onto plastered wall surfaces in CORPORATE COLOURS and to  Architect’s specifications
	480
	SM
	
	

	 
	Ceiling Finishes
	 
	 
	
	

	 
	 
	 
	 
	
	

	 
	Gypsum ceiling
	 
	 
	
	

	B
	10mm thick gypsum ceiling with and including gypsum aluminium framing (Reception area)
	30
	SM
	
	

	C
	100mm wide x 8mm thick moulded gypsum cornices to match the ceiling
	150
	LM
	
	

	D
	50 x 20mm thick moulded picture rail fixed to the wall
	80
	LM
	
	

	E
	Armstrong "Miniboard" accessible tiles system suspended ceilings;600×600×15mm thick fissured mineral fibre tiles; 20×7mm×25 gauge epoxy acrylic protected  tee clips at 600mm centres located by piped taps into 38×26mm×23 gauge
	
	
	
	

	 
	epoxy acrylic protected snap tee runners at 600mm centres in 3  metre lengths; jointed with 29×20×170mm×20 gauge hot dipped galvanized spice plate with 20mm×25 gauge two coats vinyl white painted channel edge trim; fixed with screws to backgrounds requiring plugging linings to form horizontal ceiling to concrete; suspended  on 14 gauge pre-straightened galvanised annealed iron wire hungers at 2100mm centres; fixing to screw eyes to backgrounds requiring plugging over 300mm wide.
	500
	SM
	
	

	 
	
	 
	 
	
	

	F
	Prepare and apply two coats of plastic emulsion paint to existing  ceiling surfaces
	530
	SM
	
	

	 
	 
	 
	 
	 
	 

	 
	Total Carried to Summary


BW/7
	Item
	Description
	Qty
	Unit
	Rate
	Amount

	 
	Prepare and apply two coats of premium quality vinyl matt paint to ;-
	 
	 
	 
	 

	 
	 
	 
	 
	
	

	A
	Surfaces of ceiling
	530
	SM
	
	

	B
	Prepare and apply two coats of silk vinyl emulsion paint to existing plastered surfaces 
	250
	SM
	
	

	C
	Prepare and apply two coats of silk vinyl paint onto metal surfaces of windows 
	75
	SM
	
	

	 
	Window Blinds-Provisional sum
	 
	 
	
	

	 
	 
	 
	 
	
	

	D
	Allow a provisional sum of Kenya Shillings One  Hundred Fifty thousand only for Labour only fixing client supplied venetian blinds with and including all accessories to approval
	 
	Sum
	
	

	 
	Fixtures and Fittings
	 
	 
	
	

	 
	Ultra morden Counters (HDF boards and Granite tops)
	 
	 
	
	

	E
	Supply and assemble 2500 x 600 x 1550 mm high counters with and including  granite tops in reception areas including partitions, frame, doors and shelving, iron mongery to Architect's approval
	1
	NO
	
	

	F
	Allow for (1No.) Kitchen cabinet complete with  Worktop overall size 2500mm x 450mm x 800mm high.
	1
	No.
	
	

	G
	Supply and fix 42"  Televesion complete with accessories mounters to approval complete to Architect's Approval
	1
	NO.
	
	

	H
	Supply and fix mahogany wall panelling including all necessary framings
	18
	SM
	
	

	 
	Total Carried to Summary


	Item
	Description
	Qty
	Unit
	Rate
	Amount

	 
	 
	 
	 
	 
	 

	 
	SUMMARY
	 
	 
	 
	 

	 
	Brought forward from Page BW/1
	
	 
	 
	

	 
	 
	
	 
	 
	

	 
	Brought forward from Page BW/2
	 
	 
	 
	

	 
	 
	 
	 
	 
	

	 
	Brought forward from Page BW/3
	 
	 
	 
	

	 
	 
	 
	 
	 
	

	 
	Brought forward from Page BW/4
	 
	 
	 
	

	 
	 
	 
	 
	 
	

	 
	Brought forward from Page BW/5
	 
	 
	 
	

	 
	 
	 
	 
	 
	

	 
	Brought forward from Page BW/6
	 
	 
	 
	

	 
	 
	 
	 
	 
	

	 
	Brought forward from Page BW/7
	 
	 
	 
	

	 
	 
	 
	 
	 
	

	 
	 
	 
	 
	 
	

	 
	 
	 
	 
	 
	

	 
	TOTAL BUILDERS WORK TO GRAND SUMMARY
	 
	
	 
	


BILLS OF QUANTITIES FOR ELECTRICAL AND ASSOCIATED WORKS 
TO BE FILLED BY CONTRACTORS REGISTERED UNDER CATEGORY 6 AND ABOVE WITH NATIONAL CONSTRUCTION AUTHORITY

PROOF OF REGISTRATION BY WAY OF CURRENT CERTIFICATE IS REQUIRED 

EW/1
	Item
	Description
	Qty
	Unit
	Rate
	Amount

	 
	BILL NO 1: ELECTRICAL INSTALLATION

Supply, install, test and commission the following ;-
	 
	 
	
	

	 1.01
	LIGHTING POINTS
	 
	 
	
	

	
	Rewire Lighting points wired in 3x1.5 mm2 SC CU cables drawn in concealed 20mm diameter HG P.V.C conduits and /or trunking for:-
	
	
	
	

	 
	two way switching


	60
	No.
	
	

	1.02 
	SWITCHES
	 
	 
	
	

	
	10Amps, chrome coated switch plate as CLIPSAL, BG NEXUS or approved equivalent 
	
	 
	
	

	 
	a) two gang one way
	4
	No.
	
	

	 
	b) two gang two way
	4
	No.
	
	

	 
	c) Archtrave slim switch
	21
	No.
	
	

	 1.03
	LIGHTING FITTINGS
	 
	 
	
	

	
	Lighting fittings complete with energy saving bulbs or tubes as follows:-
	 
	 
	
	

	
	(a)1200mm, 2X36W modular surface mounted flourescent luminaire with centrally mounted specular lourve c/w electronic ballast as Thorn or approved equivalent.
	50
	No.
	
	

	 
	(b) 1200mm ,2x36W aquaproof  flourescent fitting  as Thorn or an approved equivalent.
	2
	No.
	
	

	 
	(c) Flush ceiling luminaire c/w all accessories as Geyser Aqua Ceiling Light C/w 22w lamp or approved equivalent
	2
	No.
	
	

	 
	(d) Self contained hanging white exit sign with 8W fluorescent lamp for maintained/non-maintained emergency lighting for 3 hour duration. As Thorn Hanging Exit Sign.
	6
	No
	
	

	
	Total carried to collection  
	 

	
	
	

	 
	 
	 
	 
	 
	 


	BILL NO.1 CONT'D  




EW/2
	Item
	Description
	Qty
	Unit
	Rate
	Amount

	 
	SOCKET OUTLETS AND POWER POINTS
	
	
	
	

	1.04
	13 Amps. socket outlet points wired ring comprising of 3x2.5 mm sq. single core PVCI copper cables drawn in concealed 25mm HG PVC conduits and /or trunking. 
	44
	No.
	
	

	1.05


	13 Amps. Twin switched socket outlet with neon indicator as CLIPSAL or approved equivalent
	44
	No
	
	

	1.06
	Hand drier points comprising wiring in 3 x 2.5sqmm. SC PVC Cu cables in 20mm diameter concealed HG PVC conduits and /or trunking  excluding other accessories. 
	3
	No.
	
	

	1.07
	20A DP Switch with a neon light ON indicator as Clipsal/MK/Crabtree or approved equivalent
	3
	No.
	
	

	 
	 
	 
	 
	
	

	1.08
	Undersink water heater points comprising wiring in 3 x 2.5sqmm. SC PVC Cu cables in 20mm dia. concealed HG PVC conduits and /or trunking  excluding other accessories.  
	1
	No.
	
	

	1.09
	20A DP Switch with a neon light ON indicator as Clipsal/MK/Crabtree or approved equivalent
	1
	No.
	
	

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	Total carried to collection  
	     

	
	
	
	
	
	

	
	
	
	
	
	


	BILL NO.1 CONT'D  

EW/3

	
	
	
	
	
	

	Item
	Description
	Qty
	Unit
	Rate
	Amount

	1.10
	Instant water heater points comprising wiring in 3 x 2.5sqmm. SC PVC Cu cables in 20mm dia. concealed HG PVC conduits and /or trunking  excluding other accessories. 
	1
	No.
	
	

	1.11
	20A DP Switch with a neon light ON indicator as Clipsal/MK/Crabtree or approved equivalent
	1
	No.
	
	

	1.12
	Extract fan points comprising wiring in 3 x 4.0sqmm. SC PVC Cu cables in 20mm dia. concealed HG PVC conduits and /or trunking  excluding other accessories. 
	3
	No.
	
	

	1.13
	20A DP Switch with a neon light ON indicator as Clipsal/MK/Crabtree or approved equivalent
	3
	No.
	
	

	1.14
	Air-conditioning  points comprising wiring in 3 x 6.0sqmm. SC PVC Cu cables in 32mm dia. concealed HG PVC conduits and /or trunking  excluding other accessories. 
	1
	No.
	
	

	1.15
	DP Switch with a neon light ON indicator as Clipsal/MK/Crabtree or approved equivalent
	1
	No.
	
	

	1.16
	32A,SPN Isolator as ABB or approved equivalent
	1
	No.
	
	

	1.17
	TV points comprising Draw wire in concealed PVC conduits 
	2
	No.
	
	

	1.18
	TV outlet plate complete with wiring  in CO-AXIAL cable drawn in concealed HG PVC conduit 
	2
	No.
	
	

	 
	 
	 
	 
	 
	 

	 
	Total carried to collection  
	

	 
	 
	 
	 
	 
	 


BILL NO 1 CONTD 

EW/4
	Item
	Description
	Qty
	Unit
	Rate
	Amount

	1.17
	15A Amps. socket outlet points wired ring comprising of 3x2.5 mm sq. single core PVCI copper cables drawn in concealed 25mm HG concealed HG PVC conduits and /or trunking  excluding other accessories.  
	3
	No.
	
	

	1.18
	15A non-standard single switched socket outlet with neon indicator as CLIPSAL or approved equivalent
	3
	No.
	
	

	 
	 
	 
	 
	
	

	1.19
	150x50mm three compartment powder coated steel trunking manufactured in 14 swg galvanized mild steel sheet and finished in powder coating complete with covers and all fixing accessories. Allow for colour change to client's detail. 
	95
	Lm
	
	

	 
	 
	 
	 
	
	

	1.20
	Punched out plates  for item 1.19 above for: 
	 
	 
	
	

	 
	a) single outlet
	30
	No.
	
	

	 
	b) twin outlet
	42
	No.
	
	

	 
	 
	 
	 
	
	

	1.21
	PVC Mini trunking 
	200
	Lm
	
	

	1.22
	DISTRIBUTION BOARDS
	 
	 
	
	

	
	6 ways SP&N, surface mounted consumer unit c/w 100A integral isolator as ABB or approved equivalent complete with all accessories but excluding MCBs.
	1
	No.
	
	

	1.23
	MCB’s for item 1.22 above
	 
	 
	
	

	 
	(a)  20A, SP
	2
	No.
	
	

	 
	(b)  30A, SP
	1
	No.
	
	

	 
	(c)  Blanking plates
	3
	No.
	
	

	1.24
	1No. 63A SPN MCB  at DB c/w all installation accessories
	1
	No.
	
	

	 
	Total carried to collection  
	 
	
	
	

	


	BILL NO.1 CONT'D  




EW/5
	Item
	Description
	Qty
	Unit
	Rate
	Amount

	 
	 
	 
	 
	 
	 

	 
	SUB-MAIN POWER DISTRIBUTION 
	 
	 
	 
	 

	1.25
	3x10mm sq sc  PVC copper cables drawn in concealed 38mm diameter HG PVC conduits and/or metal trunking from the switchroom 
	30
	LM
	
	

	 
	 
	 
	 
	
	

	1.26
	Allow for fire alarm system testing 
	1
	Item
	
	

	1.27
	Allow for meter separation
	1
	Item
	
	

	 
	 COLLECTION

Brought forward from page EW/1

Brought forward from page EW/2

Brought forward from Page EW/3

Brought forward from Page EW/4

Brought forward from Above 


	 
	 
	
	

	 
	 Total  for Electrical Installations carried to Summary 
	


	BILL NO. 2:  STRUCTURED CABLING 


EW/6
	Item
	Description
	Qty
	Unit
	Rate
	Amount

	 
	Supply, Install, Test and Commission the following items:
	 
	 
	 
	 

	 
	HORIZONTAL CABLING
	 
	 
	
	

	1.01
	Cat 6e UTP 4-pair cable as Siemon
	1560
	Lm
	
	

	1.02
	5M, RJ45-RJ45 patch cords factory terminated as siemon
	66
	No
	
	

	1.03
	1M, RJ45-RJ45 patch cords factory terminated as siemon
	66
	No
	
	

	1.04
	RJ45 cat 6A UTP (Dual) Siemon Data outlets complete with faceplates and labelling system as Siemon or approved equivalent
	34
	No
	
	

	1.05
	IDC (Insulation displacement connectors) -RJ45 1 m patch cords Jacks
	12
	No
	
	

	 
	BACKBONE CABLING
	 
	 
	
	

	1.06
	8-Core OM3 Multimode Fibre Optic Cable c/w all installation accessories
	150
	LM
	
	

	1.07
	Fibre Optic Patch Leads
	8
	No
	
	

	1.08
	Fibre optic patch panel c/w splicing boxes and all other installation accessories
	2
	No
	
	

	 
	CABINETS
	 
	 
	
	

	1.09
	42U free standing server cabinet complete with low noise (low Db) fans, meshed door, vertical cable managers and redundant PDUs c/w all installation accessories
	1
	No
	
	

	  1.10 
	48 port Data/Voice Patch panel as Siemon 
	2
	No
	
	

	1.11
	Cable Managers
	4
	No
	
	

	 
	ACTIVE COMPONENTS
	 
	 
	 
	 

	1.12
	48 Port Edge Switch as Cisco Catalyst 9200 Series with PoE/UPoE, VoIP
	1
	No
	
	

	
	
	
	
	
	

	1.14
	240V, 50Hz 2000VA, smart  un-interrupted power supply unit (UPS) with USB and Serial Port as APC or approved equivalent
	1
	No
	
	

	
	Total carried to collection  
	

	
	
	


BILL NO 2 : STRUCTURED CABLING CONTD

EW/7

	Item
	Description
	Qty
	Unit
	Rate
	Amount

	 
	BOARD ROOM 
	 
	
	 
	 

	1.15
	Interactive Smart Board
	 
	
	 
	 

	i)
	Interactive Smart Board of minimum size 77 Inch, USB cable connection, touch screen functions, 600 Series with all power connection accessories and the software for operation
	1
	No.
	
	

	ii)
	Automatic Voltage Switcher 13A (AVS 13)
	2
	No.
	
	

	iii)
	Ultra Short Throw Projector as Epson/Hitachi and the mounting arm. HD/HDMI/VGA for connectivity with laptops and desktops
	1
	No.
	
	

	1.16
	Panic Alarm 
	 
	
	
	 

	i)
	Panic alarm panel 
	1
	No.
	
	

	ii)
	Automatic Voltage Switcher 13A (AVS 13)
	1
	No.
	
	

	iii)
	Panic button
	1
	No.
	
	

	iv)
	Siren
	1
	No.
	
	

	v)
	Strobe Light
	1
	No.
	
	

	vi)
	Power and signal connection cables (100m)
	75
	lm
	
	            

	Total carried  to collection 
	

	 
	 COLLECTION

Brought forward from page EW/6

Brought forward from Above 


	 
	 
	 
	 

	 
	 Total  for structured cabling carried to Summary 
	


	BILL NO. 3:  CCTV WORKS


EW/8
	Item
	Description
	Qty
	Unit
	Rate
	Amount

	 
	Supply, Install, Test and Commission the following:
	 
	 
	 
	 

	1.01
	8-channels IP Network video recorder with plug and play 8PoE ports complete with minimum recording HDD for three months and one-year archiving, video management software and all other accessories and as Samsung SRN-472S or approved equivalent as described in the particular specification


	1
	No.
	
	

	1.02
	IP Vandal resistant IR 2MP dome camera with motorised varifocal 3 to 8 mm lens, day/night vision, H.264, WDR, Pan/tilt/rotate, Motion detection, face detection, tamper detection, audio detection and accessible edge storage. To be surface/hard-ceiling mount, IP66, 12VDC/24VAC/PoE Complete with housing, appropriate mounting brackets and all other accessories and as Samsung IR Dome cat No.SNV-6084R or approved equivalent. 
	5
	No.
	
	

	1.05
	Category 6e, 4Pair, STP Cable and as Siemon 9A6LA-A5/USA or approved equivalent drawn in 25mm flexible conduits and/or trunking
	110
	M
	
	

	1.06
	IP Surveillance software for viewing and recording live video of premises with option for remote control
	1
	No.
	
	

	1.07
	Dedicated computer with a minimum of core i5processor, 4GB RAM and 64-bit genuine operating system with 40 inchTFT monitor as described in the particular specification
	1
	No.
	
	

	1.08
	LCD TFT panel display 32'' HDMI input component video input composite video input,S-video input,VGA input and output,composite Video ouput
	1
	No.
	
	

	 
	Total for CCTV carried  to Summary 
	 
	 
	 
	

	
	
	
	
	
	

	
	
	
	
	
	


	
	BILL NO. 4: ACCESS CONTROL INSTALLATIONS.

EW/9


	
	
	
	

	Item
	Description
	Qty
	Unit
	Rate
	Amount

	 
	Supply, install, test and commission the following 
	 
	 
	 
	

	 
	Access Control System
	 
	 
	
	

	
	IP based  F18 Master  Access Control reader with IN and OUT status, storage capacity 1,500 fingerprint templates and 50,000 transaction records.
	12
	No.
	
	

	
	F18 Access control Slave Exit Reader 
	12
	No.
	
	

	
	Intelligent Power Supply Unit for the system
	1
	No.
	
	

	
	Magnetic power lock of 300kg Force installed on each door
	12
	No.
	
	

	
	1KVA UPS for the system as APC or approved equivalent
	2
	No.
	
	

	
	Proximity cards
	50
	No.
	
	

	
	Door Exit switch
	12
	No.
	
	

	
	Category 6A, 4Pair, STP Cable and as Siemon 9A6LA-A5/USA or Approved Equivalent drawn in 32mm H.G conduit and/ or trunking
	255
	lm
	
	

	
	Power point wired in  3x2.5sqmm. SC PVC concealed HG PVC conduits and /or trunking  excluding other accessories. 
	50
	lm
	
	

	
	Programming, testing and commissioning
	1
	lot
	
	

	
	
	 
	 
	
	

	
	Emergency Break glass
	1
	No.
	
	

	
	
	 
	 
	
	

	
	Override Key switch
	1
	No.
	
	

	
	
	 
	 
	
	

	
	Allow for any other item required for the installation (SPECIFY)

i)

ii)

iii)


	 
	 
	 
	

	
	Total for Access Control  carried to Summary
	


EW/9

	
	SUMMARY PAGE
	
	
	
	

	Item
	Description
	 
	 
	Amount (Kes)

	 
	 
	
	
	 
	 

	1.00
	Total for Bill No. 1: Electrical Installations from page EW/5
	

	 
	 
	
	
	 
	 

	2.00
	Total for Bill No. 2: Structured Cabling Installations from page EW/7
	

	 
	 
	
	 
	 
	 

	3.00
	Total for Bill No. 3: CCTV Surveillance Installations from page EW/8
	

	 
	 
	
	 
	 
	 

	4.00
	Total for Bill No. 4: Access Control Installations from page EW/9


	

	 
	Total for Electrical Works  Carried to Grand Summary
	


BILLS OF QUANTITIES FOR MECHANICAL AND ASSOCIATED WORKS

TO BE FILLED BY CONTRACTORS REGISTERED UNDER CATEGORY 6 AND ABOVE WITH NATIONAL CONSTRUCTION AUTHORITY

PROOF OF REGISTRATION BY WAY OF CURRENT CERTIFICATE IS REQUIRED 

	BILL NO 1: SANITARY FITTINGS,PLUMBING AND DRAINAGE
MW/1


	Item
	Description
	Qty
	Unit
	Rate  
	Amount

	 
	Sanitary Fittings
	 
	 
	 
	 

	 
	Supply, deliver, install, test and commission the following sanitary appliances complete with all the accessories including all connections to the services, waste, jointing to water supply overflows, supports and all plugging and screwing to walls and floors.                                                                                     

Note:                                                                                                                                                                       
	 
	 
	
	

	 
	(i)   All sanitary fittings shall be in approved colour.
	 
	 
	
	

	 
	(ii)  The Model and Ref No. indicated is only a guide to the type and quality of fittings.
	 
	 
	
	

	 
	(iii)   Equivalent and Approved models may be acceptable.
	 
	 
	
	

	A
	Water Closet (WC) Suite  
	 
	 
	
	

	 
	Water Closet (WC) Suite                                                                                                                        Close-coupled WC suite in approved colour complete with horizontal outlet to BS 3402 with 7.5 litre valveless ceramic cistern and fittings including siphon, 15mm diameter side inlet ball valve, 20mm diameter side overflow, plastic flush bend, inlet connection, chrome-plated lever and heavy plastic seat and cover with stainless steel hinges. As 'Duravit' or approved equivalent.


	1
	No.
	
	

	B
	Wash hand basin (WHB)-Pedestal 
	 
	 
	 
	 

	 
	Pedestal wash hand basin size 575 x 500mm with one tap hole, 32mm diameter chrome plated waste, pedestal, chrome plated non-conculsive time delay press action pillar tap and heavy duty plastic bottle trap (32mm 'P' trap) with 75mm seal. To be asTwyfords "ADVENT 575" or equal and approved.
	1
	No.
	
	

	C
	Self-closing pillar tap  as pegler-Prestex or equal and approved
	1
	No
	
	

	 
	Total carried to collection 
	 


BILL NO 1: SANITARY FITTINGS,PLUMBING AND DRAINAGE COTND
MW/2
	Item
	Description
	Qty
	Unit
	Rate  
	Amount

	
	Kitchen Sink


	
	
	
	

	A
	Single Bowl Single Drainer, (SBSD) stainless steel sink, size 1500x600mm, bowl size 430x420mm complete with overflow, waste fittings, plugs, chain stays and 40mm diameter plastic bottle trap with 75mm deep seal complete with a chrome plated mixer.
	 1
	No
	
	

	B
	Sink mixer as Cobra No.266/041/10 wall-type with over-arm swivel outlet.


	1
	No
	
	

	
	Shower Cubicle  
	 
	 
	
	

	 C
	High quality shower cubicle of size 900 x 900mm complete with 900 x 1850mm pivot door in chrome plated frame with frosted glass, side panels, 900 x 900 corner shower tray, 40mm diameter grid waste fitting, frame to be screwed to the wall and sealed to shower using silicon sealant and fixing pack. The enclosure to be as Ideal Standard "Tipica-R" (Corner Type) model 109.003.14 or an approved equivalent.
	1
	No
	
	

	
	Cleaner Sink
	 
	 
	
	

	 D
	Heavy duty sink size 465 x 410 x 285mm deep in enamelled fireclay complete with hardwood pad on the front edge and fitted bucket stainless steel grating and 20mm chrome plated wall mounted inclined bricon tap, chrome plate chain and rubber stopper and heavy gauge 40mmn chrome plated bottle trap, stainless steel legs and bearers and 32mm grid waste fitting. All as Twyford "cleaners sink" or approved equivalent.
	1
	No 
	
	

	
	Urinal Bowl Divisions
	 
	 
	
	

	 E
	Ceramic urinal bowl divisions separating the above described urinal bowls fixed firmly on the wall. The fittings shall be as Twyfords or equal and approved.
	2
	 No
	
	

	 
	Total carried to collection 
	 


BILL NO 1: SANITARY FITTINGS,PLUMBING AND DRAINAGE COTND
MW/3

	Item
	Description
	Qty
	Unit
	Rate  
	Amount

	
	Urinal Bowl Flush Valves
	
	
	
	

	A
	25mm urinal bowl flush valve for the above urinal bowls complete with, back entry with integral vacuum breaker, non-hold-open features and non-return valve, inlet control stop and wall plate comprising flush valve, bent chrome plated flush pipe and rubber pipe connector. The flush valve to be push button type. The fittings shall be as Docol or equal and approved.
	3 
	No
	
	

	B
	Robe Hook   
	 
	 
	
	

	 
	Robe hook in Satin Aluminium to be mounted by concealed screws to wall wedges. To be as Twyfords Spectrum 2000 accessories or equal and approved.              
	4
	No.
	
	

	C
	Toilet Roll Holder 
	 
	 
	 
	 

	 
	Fully recessed toilet roll holder in Vitreous China of size 165 x 165mm in approved colour as Twyfords or equal and approved.
	1
	No.
	
	

	D
	Toilet Brush and Holder
	 
	 
	
	

	 
	Wall mounted toilet brush holder and brush of approved colour as Ideal Standard or approved equivalent.
	2
	No.
	
	

	E
	Shower rose
	 
	 
	
	

	 
	 Adjustable shower rose as Cobra model P-0681 CAT No. 101.001.78 or approved equivalent.
	1
	No
	
	

	F
	Toilet bibtap as Cobra No.206-15, CP, heavy duty with star handle, for cleaners sinks.
	1
	No.
	
	

	G
	Soap Dish
	 
	 
	
	

	 
	Semi recessed built in soap tray in vitreous china of size: 150 x 150mm in approved colour as Ideal Standard Model Cassara Cat No. 109.000.09 or equal and approved.
	1
	No
	
	

	 
	Total carried to collection 
	 


BILL NO 1: SANITARY FITTINGS,PLUMBING AND DRAINAGE COTND
MW/4
	Item
	Description
	Qty
	Unit
	Rate  
	Amount

	
	Mirror
	
	
	
	

	
	6mm thick polished plate glass silver backed mirror with bevelled edges, size 610 x 610mm, Plugged and screwed to wall with 4No. chrome plated dome capped screws. The mirror shall rest against a layer of 5mm thick foam.
	 

1 
	No
	 
	 

	
	Towel Rail
	 
	 
	
	

	
	Chrome plated 20mm diameter x 800mm long approved towel rail and brackets as one piece, plugged and screwed into the wall. The fitting shall be as Twyfords or equal and approved.
	6
	No
	
	

	
	Remove and deliver to the client's stores as directed by the project engineer the existing WC and cistern and kitchen sink 
	1
	 No
	
	

	
	INTERNAL PLUMBING (ALL PROVISIONAL)
	 
	 
	
	

	
	Supply, deliver and install Polypropylene Random (PP-R) 20 pipework to DIN 8077 with joints, couplings, reducers, tees,  adaptors, pipe fixing clips etc all to DIN 16962 and DIN 16928 .Pipe jointing shall be by polyfusion or use of electric coupling. Where pipework is not chased proper anchoring using approved fixtures shall be done. No pipework shall be left exposed to the sun. Rates must allow for all Metal/plastic threaded adaptors where required for the connection of sanitary fixtures, valves, sockets, sliding and fixed joints, support raceways, isolating sheaths, elastic materials, expansion arms and bends, crossovers, couplings, clippings, connectors, joints etc. as required in the running lengths of pipework and also where necessary, for pipe fixing clips, holder bats plugged and screwed for the proper and satisfactory functioning of the system.  
	 
	 
	
	

	
	PPR  PIPES
	 
	 
	
	 

	
	20mm dia. Pipe cased in walls/floors and in ducts
	30
	Lm
	
	

	
	25mm Ditto
	20
	Lm
	
	

	
	32mm Ditto
	24
	Lm
	
	

	 
	Total carried to collection 
	 


MW/4

BILL NO 1: SANITARY FITTINGS,PLUMBING AND DRAINAGE COTND
MW/5
	Item
	Description
	Qty
	Unit
	Rate  
	Amount

	
	
	
	
	
	

	
	Extra-over
	 
	 
	
	 

	
	90˚ Bend
	 
	 
	
	 

	
	20mm diameter bend
	6
	No.
	
	

	
	25mm Ditto
	6
	No.
	
	

	
	32mm Ditto
	5
	No.
	
	

	
	Equal Tees
	 
	 
	
	

	
	25mm diameter equal tee
	8
	No.
	
	

	
	32mm Ditto
	10
	No.
	
	

	
	25x1/2" male threaded tee
	3
	No.
	
	

	
	
	 
	 
	
	

	
	Reducers
	 
	 
	
	

	
	25x20mm diameter reducer
	3
	No.
	
	

	
	32x25mm Ditto
	4
	No.
	
	

	
	20x1/2" male threaded bend
	6
	No.
	
	

	
	Sockets
	 
	 
	
	

	
	32mm diameter
	10
	No.
	
	

	
	25mm diameter
	8
	No.
	
	

	
	20mm diameter
	8
	No.
	
	

	
	Unions
	 
	
	
	

	
	32mm diameter
	15
	No.
	
	

	
	25mm diameter
	30
	No.
	
	

	
	Adaptors
	 
	
	
	

	
	32mm diameter
	5
	No.
	
	

	 
	Total carried to collection 
	 


BILL NO 1: SANITARY FITTINGS, PLUMBING AND DRAINAGE COTND
MW/6
	Item
	Description 
	Qty
	Unit
	Rate
	Amount 

	A
	25mm diameter
	5
	No
	0 
	

	B
	15mm diameter x 300mm long Chrome plated flexible connectors  for connecting the sanitary fitting to water supply. 
	6
	No 
	 
	

	 
	Angle Valve
	 
	
	
	

	C
	15mm angle valve as Cobra or equal and approved
	3
	No
	 
	

	 
	Gate valve
	 
	
	 
	

	D
	25mmditto
	4
	No
	
	

	 
	INTERNAL DRAINAGE
	 
	
	 
	    13,200 

	 
	Supply, deliver and fix the following uPVC soil and waste systems to BS4514 and 5225 with fittings fixed in accordance to the manufacturers printed instructions and BS 5572 and manufactured by 'KEY TERRAIN' as described. Pipe work shall be Medium grade (Class D). All UPVC branches, Tees, reducers etc are to be formed in accordance to the manufacturers printed instruction. The installations to have the various sizes of connectors, adaptors, sockets, reducers holderbats, clips etc as required for satisfactory functions. Prices for pipe work shall include the cost for couplings, connectors and jointing to fittings appliances etc
	 
	
	 
	

	 
	UPVC and muPVC pipe work
	 
	
	
	

	E
	100mm heavy duty golden brown pipe class D
	24
	Lm
	
	

	F
	100mm heavy duty  grey pipe class D
	24
	Lm
	
	

	G
	50mm ditto
	18
	Lm
	
	

	H
	40mm ditto
	18
	Lm
	
	 

	I
	32mm ditto
	24
	Lm
	 
	

	 
	Extra over UPVC and muPVC pipework 
	 
	
	 
	

	 
	Bends
	 
	
	
	

	J
	100mm diameter long radius bend
	2
	No.
	
	

	K
	100mm diameter short radius bend
	2
	No.
	
	

	L
	50mm diameter sweep bend
	4
	No.
	
	

	M
	40mm Ditto
	3
	No.
	
	

	N
	32mm Ditto
	2
	No.
	
	

	O
	50mm 45˚ Bend
	2
	No.
	
	 

	P
	40mm 45˚ Bend
	2
	No.
	
	

	Q
	32mm Ditto
	2
	No.
	 
	  

	 
	Total carried to collection 
	


BILL NO 1: SANITARY FITTINGS, PLUMBING AND DRAINAGE COTND

	Item
	Description 
	Qty
	Unit
	Rate
	Amount 

	
	Reducers
	 
	 
	      
	 

	
	40x32mm diameter reducer
	3
	No.
	00 
	

	
	100mm diameter single branch connector
	3
	No.
	 
	

	
	Boss Connector
	 
	
	
	

	
	100x50mm Boss connector
	3
	No.
	
	

	
	100x40mm Ditto.
	2
	No.
	
	

	
	W.C. connector Bend
	3
	No.
	 
	

	
	Tees
	 
	 
	
	 

	
	40mm Ditto.
	3
	No.
	
	

	
	32mm Ditto.
	4
	No.
	 
	

	
	Access cap
	 
	
	
	

	
	100mm access cap
	4
	No.
	
	

	
	50mm ditto
	2
	No.
	
	

	
	40mm ditto
	4
	No.
	
	 

	
	32mm ditto
	5
	
	
	 

	 
	Total carried to collection 
	 


COLLECTION 









        AMOUNT

Brought forward from page MW/1……………………………………………….

Brought forward from page MW/2……………………………………………….

Brought forward from page MW/3……………………………………………….

Brought forward from page MW/4……………………………………………….

Brought forward from page MW/5……………………………………………….

Brought forward from page MW/6……………………………………………….

Brought forward from page above……………………………………………….

Total for Bill No 1 carried to summary ……………………………………………….

MW/7

BILL NO 2: VENTILATION /AIRCONDITIONING
MW/8

	Item
	Description 
	Qty
	Unit
	Rate
	Amount 

	A
	Extract Fan

                                                                                               Wall mounted air extract fan with an extraction capacity of 145m3/hr. The fan to be complete with all ancillaries and controls. Fan to be as X-Pelair or approved equivalent
	8
	No
	 
	 

	B
	SERVER ROOM
	 
	
	 
	

	 
	 The air conditioning system shall be Floor Standing type for the Server room. The Indoor Unit shall be Floor Standing type air-cooling unit of capacity 10.54KW (48,000 Btu/hr). The air conditioning unit shall be supplied complete with room thermometer, room thermostat controls and wireless remote control device. It shall be charged with R410A refrigerant or any other non ozone depleting refrigerant. The unit shall be such that if the power supply goes off, it will start automatically after power is restored with three minute delay. The Outdoor Unit shall have matching capacity with the indoor unit. The unit shall be “Carrier” Model or equal and approved.
	2
	No
	 
	 

	 
	 
	
	
	 
	

	 
	Refrigeration Pipework 
	 

20
	
	 Lm 
	 

	C
	Refrigeration liquid line pipework including 25mm Amaflex insulation.
	
	lm
	 Lm 
	

	D
	Refrigeration gas line pipework including 25mm Amaflex insulation.
	20
	lm
	 
	

	 
	 
	 
	
	
	

	E
	Refrigerant                                                                  

Allow R410A refrigerant for charging air conditioning system.
	
	item
	
	

	F
	Drain                                                                       

25mm PVC condensate drainage pipework, class D, including bends, clips, joints and tees in the running lengths of the pipe.
	20
	lm
	
	

	G
	Surge Protector

Power surge protector as Solatek to suite or equal and approved
	2
	 No
	
	 

	 
	Total carried to collection 
	 


BILL NO 2: VENTILATION /AIRCONDITIONING CONTD
MW/9
	Item
	Description 
	Qty
	Unit
	Rate
	Amount 

	H
	Electrical Works

Allow for associated electrical works from the local isolator provided by others within one meter to the air conditioning units and wiring from indoor unit to outdoor unit. 
	
	Item
	
	

	I
	Mounting Brackets

Mounting bracket for the outdoor unit complete with a cage and provided with purpose-made protective steel iron angle frame and all other anchoring accessories including rawl bolts and anti-vibration rubber mountings to engineer’s approval.
	2
	 No
	
	 

	J
	Trunking                                                                  75x50mm approved PVC trunking for concealing the refrigerant pipework.
	20
	lm
	
	

	 
	FIRE PROTECTION
	 
	 
	
	

	 
	Fire Blanket
	
	
	
	

	K
	Fire blanket made of cloth woven with pre-asbestos yarn or any other fire proof material and to measure 1800 x 1210 mm. It shall be fitted with special tapes folded so as to offer instantaneous single action to release blanket from storing jacket to BS 1721.
	2
	No
	
	

	 
	Fire Notices
	 
	
	
	 

	L
	Allow for fire signage and fire instructions as directed by the Project Engineer.
	6
	No
	
	

	M
	Fire exit signs
	6
	No
	
	 

	 
	TESTING AND COMMISSIONING
	 
	
	
	 

	N
	Allow for setting to work, testing and commissioning of the whole mechanical works   the satisfaction of the Engineer
	
	sum
	
	

	 
	Total carried to collection 
	 


COLLECTION
MW/10

	Item
	Description 
	Amount 

	 
	 
	 
	
	
	

	
	Brought forward  from page MW/8
	
	
	
	

	
	 
	
	
	
	

	
	Brought forward  from page MW/9
	
	
	
	

	 
	 
	
	
	
	 

	
	Total for Bill No 2 carried to summary
	


SUMMARY









        AMOUNT

Total for Bill No 1 brought from page MW/7……………..

Total for Bill No 2  brought from above…………………

Total for Mechanical Works carried to Grand Summary …………………..

PS/1

	Item
	Description
	Qty
	Unit
	Rate
	Amount Kes

	 
	 
	 
	 
	 
	 

	 
	PROVISIONAL SUMS
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	The following provisional sums are to be expended only as directed by the Project Manager upon written approval by the Employer and are subject of remeasurement upon completion of the works and will be priced in accordance with the rates contained in these bills of quantities or prorata thereto or deducted in whole if not required
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	A
	Allow a provisional sum of Kenya shillings Eight  Hundred Thousand (800,000.00) only for Contingencies
	 
	SUM
	 
	

	 
	 
An accounting officer of a procuring entity, on the recommendation of an evaluation committee, may approve the request for the following, which request shall be accompanied by a certificate from the tenderer making a justification for such cost — 

(a)extension of contract period; 

(b)use of prime costs; 

(c)use of contingencies; 

(d)reimbursable costs; and 

(e)use of provisional sums.
No contract price shall be varied upwards within twelve months from the date of the signing of the contract.
	 
	 
	 
	

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	TOTAL FOR PROVISIONAL SUMS CARRIED TO GRAND SUMMARY 
	800,000.00 


	ITEM
	 
	DESCRIPTION
	Page No.
	FOR TENDERER USE ONLY
	FOR OFFICIAL USE ONLY

	 
	
	
	 
	K.SHS.
	K.SHS.

	 
	
	GRAND SUMMARY
	 
	 
	 

	 
	
	
	 
	 
	 

	A
	
	PARTICULAR PRELIMINARIES
	STD/50
	 
	

	 
	
	
	 
	 
	

	B
	
	GENERAL PRELIMINARIES
	STD/63
	 
	

	 
	
	
	 
	 
	

	C
	
	BUILDERS WORK
	STD/72
	 
	

	 
	
	
	 
	 
	

	D
	
	ELECTRICAL WORKS
	STD/83
	 
	

	 
	
	
	 
	 
	

	E
	
	MECHANICAL WORKS
	STD/94
	 
	

	 
	
	
	 
	 
	

	F
	
	PROVISIONAL SUMS
	STD/95
	800,000.00 
	800,000.00 

	 
	
	
	 
	 
	 

	 
	 
	TOTAL CARRIED TO FORM OF TENDER (16% V.A.T INCL.)
	 
	 
	

	 
	 
	 
	 
	 
	 

	 
	
	AMOUNT IN WORDS : KENYA SHILLINGS …………………………………………………………………………………………………….



	
	
	…………………………………………………………………………………………………….

	 
	
	TENDERER’S NAME, ADDRESS AND STAMP: 

	 
	
	

	 
	
	TENDERER’S SIGNATURE AND DATE 

……………………………………………………………………………………………………



	 
	
	WITNESS'S NAME AND ADDRESS

	 
	
	…………………………………………………………………………………………………..

	 
	
	WITNESS SIGNATURE AND DATE 

	
	
	……………………………………………………………………………………………………

	
	
	


NB: THE TENDER SUM AS GIVEN ON THIS PAGE SHOULD MATCH AS GIVEN ON FORM OF TENDER AND THE SAME SHOULD BE FED ON THE IFMIS LINE AS THE QUOTE PRICE.

SECTION VI - DRAWINGS

Note
1.
A list of drawings should be inserted here (to be provided)


[image: image4.emf]
SECTION IX:
TENDER FORMS

Form of Tender

[date]

To:
[name and address of Procuring Entity]

We offer to execute the [name and identification number of contract] in accordance with the Conditions of Contract accompanying this Tender for the Contract Price of [amount in numbers], [amount in words] [name of currency].

The Contract shall be paid in the following currencies:

	Currency
	Percentage payable in currency
	Rate of exchange: one foreign equals [insert local]
	Inputs for which foreign currency is required

	(a)
	
	
	

	(b)
	
	
	


The advance payment required is:-

	       Amount                                 Currency

	(a)
	

	(b)
	


We accept the appointment of [name proposed in Tender Data Sheet] as the adjudicator.

or

We do not accept the appointment of [name proposed in Tender Data Sheet] as the Adjudicator, and propose instead that [name] be appointed as Adjudicator, whose daily fees and biographical data are attached.

We are not participating, as Tenders, in more than one Tender in this Tendering process other than alternative Tenders in accordance with the Tendering documents.

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the contract has not been declared ineligible by the Kenya Government under Kenya’s laws or any other official regulations.

This Tender and your written acceptance of it shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any Tender you receive.

We hereby confirm that this Tender complies with the Tender validity and Tender Security required by the Tendering documents and specified in the Tender Data Sheet. 

Authorized Signature:









Name and Title of Signatory: 









Name of Tenderer: 










Address: 











	Appendix to Tender


Schedule of Adjustment Data

[In Tables A, B, and C, below, the Tenderer shall (a) indicate its amount of local currency payment, (b) indicate its proposed source and base values of indices for the different foreign currency elements of cost, (c) derive its proposed weightings for local and foreign currency payment, and (d) list the exchange rates used in the currency conversion.  In the case of very large and/or complex works contracts, it may be necessary to specify several families of price adjustment formulae corresponding to the different works involved.]    

Table A.  Local Currency

	Index code
	Index description
	Source of index
	Base value and date
	Tenderer’s related currency amount
	Range of weighting Proposed by the Procuring Entity
	Tenderer’s proposed weighting

	
	Nonadju-stable
	—
	—
	—
	a:  
*

b:  ------ to --------*

c:  ------- to -------*

d:  ------- to -------*

e:  ------- to -------*

etc.
	a:  
*

b:  


c:  


d:  


e:  


etc.

	
	
	
	
	Total
	
	1.00


Table B.  Foreign Currency
State type:  ....................... [If the Tenderer wishes to quote in more than one foreign currency, this table should be repeated for each foreign currency.]

	Index code
	Index description
	Source of index
	Base value and date
	Tenderer’s related source currency in type/

amount
	Equivalent in Foreign Currency 1
	Range of weighting Proposed by the Procuring Entity
	Tenderer’s proposed weighting

	
	Nonadju-stable
	—
	—
	—
	
	a:  
*

b:  ------ to --------*

c:  ------- to -------*

d:  ------- to -------*

e:  ------- to -------*

etc.
	a:  
*

b:  


c:  


d:  


e:  


etc.



	
	
	
	
	Total
	
	
	1.00


Table C.  Summary of Payment Currencies
For ………………………..[insert name of Section of the Works] 

[Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) will have substantially different foreign and local currency requirements.  The Procuring Entity should insert the names of each Section of the Works.]

	Name of payment currency
	A

Amount of currency
	B

Rate of exchange

(local currency per unit of foreign)
	C

Local currency equivalent

C = A x B
	D

Percentage of
 Net Tender Price (NBP)

 100xC 

NBP

	Local currency


	
	1.00
	
	

	Foreign currency #1


	
	
	
	

	Foreign currency #2


	
	
	
	

	Foreign currency #


	
	
	
	

	Net Tender Price


	
	
	
	100.00

	Provisional sums expressed in local currency
	                 *
	     *
	                    *
	

	TENDER PRICE
	
	
	
	


Authorized Signature:









Name and Title of Signatory:








Name of Tenderer:










Address: 











Tender-Securing Declaration (Mandatory) 

Date: [insert date (as day, month and year)]

Tender No.: [insert number of Tendering process]

Alternative No.: [insert identification No if this is a Tender for an alternative]

To: [insert complete name of Procuring Entity]

We, the undersigned, declare that: 




We understand that, according to your conditions, Tenders must be supported by a Tender-Securing Declaration.

We accept that we will automatically be suspended from being eligible for Tendering in any contract with the Procuring Entity for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of our obligation(s) under the Tender conditions, because we;

Have withdrawn our Tender during the period of Tender validity specified in the Form of Tender; or

Having been notified of the acceptance of our Tender by the Procuring Entity during the period of Tender validity, 

Fail or refuse to execute the Contract, if required, or 

Fail or refuse to furnish the Performance Security, in accordance with the ITT.

We understand this Tender Securing Declaration shall expire if we are not the successful Tenderer, upon the earlier of;  

Our receipt of your notification to us of the name of the successful Tenderer; or 

Thirty days after the expiration of our Tender.

Signed: [insert signature of person whose name and capacity are shown] In the capacity of [insert legal capacity of person signing the Tender Securing Declaration] 

Name: [insert complete name of person signing the Tender Securing Declaration]
 

Duly authorized to sign the Tender for and on behalf of: [insert complete name of Tenderer]

Dated on ____________ day of __________________, _______ [insert date of signing]


Corporate Seal (where appropriate)

Confidential Business Questionnaire

	1
	Individual Tenderer or Individual Members of joint Ventures
	1.1
	Constitution or legal status of Tenderer: [attach copy]

Place of registration: [insert]

Principal place of business: [insert]

Power of attorney of signatory of Tender: [attach]

Registration certificate [attach] current Business License [attach]



	
	
	1.2
	Total annual volume of construction work performed in two years, in Kenyan shillings as specified in the Tender Data Sheet; [insert]



	
	
	1.3
	Work performed as prime Contractor on works of a similar nature and volume over the last two years or as specified in the Tender Data Sheet in Kenyan Shillings.  Also list details of work under way or committed, including expected completion dates.


	Project name and country
	Name of client and contact person
	Contractors Participation
	Type of work performed and year of completion
	Value of contract

	(a)
	
	
	
	

	(b)
	
	
	
	


	
	
	1.4
	Major items of Contractor’s Equipment proposed for carrying out the works.  List all information requested below.  Refer also to sub-Clause 12.3 of the Instructions to Tenderers.




	Item of equipment
	Description, make, and age (years)
	Condition (new, good, Poor) and number available
	Owned, leased (from whom?) or to be purchased (from whom?)

	(a)
	
	
	

	(b)
	
	
	

	(c)
	
	
	

	(d)
	
	
	


	
	
	1.5
	Qualifications and experience of key personnel proposed for administration and execution of the Contract.  Attach biographical data.  Refer also to        sub-Clause 12.3 of the Instructions to Tenderers and Sub- Clause 10.1 of the General Conditions of Contract.


	Position
	Name
	Years of Experience (general)
	Years of experience in proposed position

	(a)


	
	
	

	(b)


	
	
	


	
	
	1.6
	Proposed sub-contractor and firms involved.  Refer to Clause 7 of General Conditions of Contract.




	Sections of the Works
	Value of subcontract
	Subcontractor (name and address)
	Experience in similar work

	(a)


	
	
	

	(b)


	
	
	


	
	
	1.7
	Financial reports for the number of years specified in the Tender Data Sheet.



	
	
	1.8
	Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, etc. List below and attach copies of support documents.



	
	
	1.9
	Name, address, and telephone, e-mail address, and facsimile numbers of banks that may provide references if contracted by the Procuring Entity.



	
	
	1.10
	Information on current litigation in which the Tenderer is involved.




	Other party(ies)
	Cause of dispute
	Amount involved

	(a)
	
	

	(b)
	
	


	
	
	1.11
	Statement of compliance with the requirements of sub-Clause 3.2 of the Instructions to Tenderers.



	
	
	1.12
	Proposed Program (work method and schedule).  Descriptions, drawings, and charts, as necessary, to comply with the requirements of the Tendering documents.



	2.
	Joint Ventures
	2.1
	The information listed in 1.1 – 1.11 above shall be provided for each partner of the joint venture.



	
	
	2.2
	The information in 1.12 above shall be provided for the joint venture.



	
	
	2.3
	Attach the power of attorney of the signatory (ies) of the Tender authorizing signature of the Tender on behalf of the joint venture.



	
	
	2.4
	Attach the Agreement among all partners of the joint venture (and which is legally binding on all partners), which shows that:

all partners shall be jointly and severally liable for the execution of the Contract in accordance with the Contract terms;

one of the partners will be nominated as being in charge, authorized to incur liabilities, and receive instructions for and on behalf of any and all partners of the joint venture; and 

the execution of the entire Contract, including payment, shall be done exclusively with the partner in charge.



	3.
	Additional Requirements
	3.1
	Tenderers should provide any additional information required in the Tender Data Sheet or to fulfil the requirements of sub-Clauses 12.1 of the Instructions to Tenderers, if applicable.




Integrity Declaration

UNDERTAKING BY TENDERER ON ANTI – BRIBERY POLICY / CODE OF CONDUCT AND COMPLIANCE PROGRAMME

Each Tenderer must submit a statement, as part of the Tender documents, in either of the two given formats which must be signed personally by the Chief Executive Officer or other appropriate senior corporate officer of the Tendering company and, where relevant, of its subsidiary in the Kenya. If a Tender is submitted by a subsidiary, a statement to this effect will also be required of the parent company, signed by its Chief Executive Officer or other appropriate senior corporate officer.

Tenderers will also be required to submit similar No-bribery commitments from their subcontractors and consortium partners; the Tenderer may cover the subcontractors and consortium partners in its own statement, provided the Tenderer assumes full responsibility. 

Payment to agents and other third parties shall be limited to appropriate compensation for legitimate services.

Each Tenderer will make full disclosure in the Tender documentation of the  beneficiaries and amounts of all payments made, or intended to be made, to agents or other third parties (including political parties or electoral candidates) relating to the Tender and, if successful, the implementation of the contract.

The successful Tenderer will also make full disclosure [quarterly or semi- annually] of all payments to agents and other third parties during the execution of the contract.

Within six months of the completion of the performance of the contract, the successful Tenderer will formally certify that no bribes or other illicit commissions have been paid. The final accounting shall include brief details of the goods and services provided that they are sufficient to establish the legitimacy of the payments made. 

Statements required according to subparagraphs (b) and (d) of this paragraph will have to be certified by the company's Chief Executive Officer, or other appropriate senior corporate officer. 

Tenders which do not conform to these requirements shall not be considered. 

If the successful Tenderer fails to comply with its No-bribery commitment, significant sanctions will apply. The sanctions may include all or any of the following:

Cancellation of the contract;

Liability for damages to the public authority and/or the unsuccessful competitors in the Tendering possibly in the form of a lump sum representing a pre-set percentage of the contract value (liquidated).

Tenderers shall make available, as part of their Tender, copies of their anti-Bribery Policy/Code of Conduct, if any, and of their-general or project - specific - Compliance Program. 

The Government of Kenya has made special arrangements for adequate oversight of the procurement process and the execution of the contract, and has invited civil society and other competent Government Departments to participate in the oversight. Those charged with the oversight responsibility will have full access to all documentation submitted by Tenderers for this contract, and to which in turn all Tenderers and other parties involved or affected by the project shall have full access (provided, however, that no proprietary information concerning a Tenderer may be disclosed to another Tenderer or to the public).


ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE

(Sections39, 40,41,42,43 & of the PPD Act, 2005) 

I/We/Messrs…………………………………………………………………………….

of Street, Building, P O Box……………………………………………………………

…………………………………………………………………………………………..

Contact/Phone/E mail…………………………………………………………………..

declare that Public Procurement is based on a free and fair competitive Tendering process which should not be open to abuse.

I/We ..…………………………………………………………………………………..

declare that I/We will not offer or facilitate, directly or indirectly, any inducement or reward to any public officer, their relations or business associates, in connection with 

Tender/Tender No ………………………..……………………………………………….

for or in the subsequent performance of the contract if I/We am/are successful.

Authorized Signature................................................................................................

Name and Title of Signatory……………………………………………………………

Letter of Acceptance

[Letter head paper of the Procuring Entity]

[date]

To:
[name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number, as given in the Contract Data Sheet] for the Contract Price of the equivalent of [amount in numbers and works] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers is hereby accepted by us.

We confirm that [insert name proposed by the procuring entity] to be the Adjudicator.

We accept that [name proposed by Tenderer] be appointed as Adjudicator.

Or 

We do not accept that [name proposed by Tenderer] be appointed as adjudicator, and by sending a copy of this letter of acceptance to [insert the name of the Appointing Authority], we are hereby requesting [name], the Appointing Authority, to appoint the adjudicator in accordance with Clause 44.1 of the Instructions to Tenderers.

You are hereby instructed to proceed with the execution of the said works in accordance with the Contract documents.

Please return the contract dully signed.

Authorized Signature:









Name and Title of Signatory:








Name of Agency:










Attachment:
Form of Contract

Form of Contract Agreement

This Agreement, made the [day] day of [month], [year] between [name and address of Procuring Entity] (hereinafter called “the Procuring Entity”) and [name and address of Contractor] (hereinafter called “the Contractor”) of the other part.

Whereas the Procuring Entity is desirous that the Contractor execute [name and identification number of contract] (hereinafter called “the Works”) with the objectives of [insert functional objectives of the works] and the Procuring Entity has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein in the sum of [contract price in words and figures] (hereinafter called “Contract Price”).

NOW THIS AGREEMENT WITNESSES AS FOLLOWS:

In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as pert of this Agreement;

In consideration of the payments to be made by the Procuring Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to execute and complete the Works and remedy any defects therein in conformity in all respects with the provisions of the Contract;

The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

The Common Seal of  









Was hereunto affixed in the presence of:







Signed, Sealed, and Delivered by the said 






In the presence of: 










Tendering Signature of Procuring Entity








Binding Signature of Contractor 








SECTION X:  FORMS OF SECURITY

Tender Security (Bank or Insurance Guarantee)

(Optional)

[If required, the Bank or Insurance Company/Tenderer shall fill in this Guarantee form in accordance with the instructions indicated in brackets.]

[insert bank’s or insurance company’s name, and address of issuing branch or office]

Beneficiary:
 [insert name and address of Procuring Entity]

Date:
[insert date]

TENDER GUARANTEE No.:
[insert number]

We have been informed that [insert name of the Tenderer; if a joint venture, list complete legal names of partners] (hereinafter called "the Tenderer") has submitted to you its Tender dated [insert date] (hereinafter called "the Tender") for the execution of [insert name of Contract] under Invitation for Tenders No. [insert IFT number] (“the IFT”). 

Furthermore, we understand that, according to your conditions, Tenders must be supported by a Tender Guarantee.

At the request of the Tenderer, we [insert name of bank or insurance company] hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of [insert amount in figures expressed in the currency of the Purchaser’s Country or the equivalent amount in an international freely convertible currency]  ([insert amount in words]) upon receipt by us of your first demand in writing accompanied by a written statement stating that the Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer;

Has withdrawn its Tender during the period of Tender validity specified by the Tenderer in the Form of Tender; or

Does not accept the correction of errors in accordance with the Instructions to Tenderers (hereinafter “the ITT”) of the IFT; or

Having been notified of the acceptance of its Tender by the Procuring Entity during the period of Tender validity; 

Fails or refuses to execute the Contract Form, if required, or 

Fails or refuses to furnish the Performance Security, in accordance with the ITT.

This Guarantee shall expire;

If the Tenderer is the successful Tenderer, upon our receipt of copies of the Contract signed by the Tenderer and of the Performance Security issued to you by the Tenderer; or 

If the Tenderer is not the successful Tenderer, upon the earlier of;

 Our receipt of a copy of your notification to the Tenderer that the Tenderer was unsuccessful, or 

Thirty days after the expiration of the Tenderer’s Tender.

Consequently, any demand for payment under this Guarantee must be received by us at the office on or before that date.

_____________________________

[signature(s) of authorized representative(s) ]

Performance Bank or Insurance Guarantee [Unconditional]

[The Bank or Insurance Company/successful Tenderer providing the Guarantee shall fill in this form in accordance with the instructions indicated in brackets, if the Procuring Entity requires this type of security.]

[insert bank’s or insurance company’s name, and address of issuing branch or office]

Beneficiary:
[insert name and address of Procuring Entity]

Date:
[insert date]

PERFORMANCE GUARANTEE No.:
[insert Performance Guarantee number]

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has entered into Contract No. [insert reference number of the Contract] dated with you, for the execution of [insert name of Contract and brief description of Works] (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, a Performance Guarantee is required.

At the request of the Contractor, we [insert name of Bank or Insurance Company] hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in words]), such sum being payable in the types and proportions of currencies in which the Contract Price is payable, upon receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or to show grounds for your demand or the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the Works to be performed there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice of any change, addition, or modification.

This guarantee shall expire not later than thirty days from the date of issuance of the Taking-Over Certificate.  

 [signature(s) of an authorized representative(s) of the Bank or Insurance Company] 

Bank or Insurance Guarantee for Advance Payment

 [Bank’s or Insurance Company’s Name and Address of Issuing Branch or Office]

Beneficiary:            ___________________ [Name and Address of Procuring Entity]                  

Date:            ________________

ADVANCE PAYMENT GUARANTEE No.:            _________________

We have been informed that  [name of Contractor] (hereinafter called "the Contractor") has entered into Contract No. [reference number of the contract] dated ______ with you, for the execution of [name of contract and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum [amount in figures] (          ) [amount in words] is to be made against an advance payment guarantee.

At the request of the Contractor, we  [name of Bank or Insurance Company]  hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of [amount in figures] (                    ) [amount in words] upon receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation under the Contract because the Contractor used the advance payment for purposes other than the costs of mobilization in respect of the Works.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed thereunder or of any of the Contract documents which may be made between ________________________[name of Procuring Entity] and the Contractor, shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice in writing from you that an advance payment of the amount listed above has been paid to the Contractor pursuant to the Contract.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid by the Contractor as indicated in copies of interim statements or payment certificates which shall be presented to us.  This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment certificate indicating that eighty (80) percent of the Contract Price has been certified for payment, or on the ___ day of _____, 2___, whichever is earlier.  Consequently, any demand for payment under this guarantee must be received by us at this office on or before that date.

Yours truly, 

Signature and seal: 










Name of Bank or Insurance Company: 







Address: 











Date: 












APPLICATION FORM (8)

LITIGATION HISTORY

	Name of Applicant or partner of a joint venture




Applicants, including each of the partners of a joint venture, should provide information of any history of litigation or arbitration resulting from contracts executed in the last five years or currently under execution (Instructions to Applicants, para. 4.8).  A separate sheet should be used for each partner of a joint venture.

	Year
	Award FOR or AGAINST Applicant


	Name of client, cause of litigation, and matter in dispute
	Disputed amount (current value Kes.)

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


Name ………………………………Signature……………..Date ………………

Company Seal / Business Stamp 

SELF-DECLARATION FORM 

ANTI-CORRUPTION DECLARATION

We (insert the name of the company / supplier)----------------------------------- declares and guarantees that no offer, gift or payment, consideration or benefit of any kind, which  constitutes an illegal or corrupt practice, has been or will be made to anyone by our organization or agent, either directly or  indirectly, as an inducement or reward for the award or execution of this procurement. 

In the event the above is contravened we accept that the following to apply —

a) The person shall be disqualified from entering into a contract for the procurement; or

b) If a contract has already been entered into with the person, the contract shall be voidable at the option of EACC.

c) The voiding of a contract by the procuring entity under subsection (b) does not limit any other legal remedy That EACC may have.

Name ………………………………Signature……………..Date ………………

Company Seal / Business Stamp 

ANTI-FRAUDULENT PRACTICE DECLARATION

We (insert the name of the company / supplier) -------------------------------------declares and guarantees that no person in our organization has or will be involved in a fraudulent practice in any procurement proceeding.

Name ……………………Signature………………………..Date ……………

Company Seal / Business Stamp 

NON - DEBARMENT DECLARATION
We (insert the name of the company / supplier) -------------------------------------declares and guarantees that no director or any person who has any controlling interest in our organization has been debarred from participating in a procurement proceeding.

Name ………………………………Signature………………..Date ………………

Company Seal / Business Stamp 

SECTION XI: APPLICATION TO PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

FORM RB 1

REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO…………….OF……….….20……...

BETWEEN

……………………………………………………….APPLICANT

AND

…………………………………RESPONDENT (Procuring Entity)

Request for review of the decision of the…………… (Name of the Procuring Entity) of ……………dated the…day of ………….20……….in the matter of Tender No………..…of …………..20…

REQUEST FOR REVIEW

I/We……………………………,the above named Applicant(s), of address: Physical address…………….Fax No……Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board to review the whole/part of the above mentioned decision on the following grounds , namely:-

1. 

2. 

etc. 

By this memorandum, the Applicant requests the Board for an order/orders that: -

1.

2.

etc

SIGNED ………………. (Applicant)

Dated on…………….day of ……………/…20…

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of ………....20….………

SIGNED

Board Secretary
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