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INVITATION TO TENDER 
 

PROCURING ENTITY: ETHICS AND ANTI- CORRUPTION COMMISSION 

 

CONTRACT NAME AND DESCRIPTION: PROPOSED PARTITIONING OF THE 

ETHICS AND ANTI-CORRUPTION COMMISSION MACHAKOS REGIONAL 

OFFICE AND ASSOCIATED WORKS 

 
1. The Ethics and Anti-Corruption Commission (EACC) invites sealed bids from eligible 

candidates for the Proposed Partitioning of the Ethics and Anti-Corruption 

Commission, Machakos Regional Office and asscoaited works. 

2. Tendering will be conducted under open competitive method National using a 

standardized tender document. Tendering is open to all qualified and interested Tenderers 

in the AGPO registered with the National Treasury 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents during office hours 8.00 am and 5.00 pm starting from the date of advert at the 

office of: 

Secretary / Chief Executive Officer 

Ethics and Anti-Corruption Commission 

INTEGRITY CENTRE 

Valley Rd/Jakaya Kikwete Rd Junction 

Tel: 0709781000 / 0730997000 fax 254 (020) 2240954 

Email: supply-chain@integrity.go.ke 

 

4. Tender documents may be obtained free of charges electrically from the website 

www.eacc.go.ke, IFMIS suppliers’ portal supplier.treasury.go.ke and PPIP (Public 

Procurement Information Portal) www.tenders.go.ke. 

5. A complete set of tender documents may be viewed and downloaded free of charge from 

the Commission’s website www.eacc.go.ke, IFMIS suppliers’ portal 

supplier.treasury.go.ke and PPIP (Public Procurement Information Portal) 

www.tenders.go.ke. Tenderers who download the tender document must forward their 

particulars immediately to facilitate any further clarification or addendum to 

 
Secretary / Chief Executive Officer 

Ethics and Anti-Corruption Commission 

INTEGRITY CENTRE 

Valley Rd/Jakaya Kikwete Rd Junction 

P.O Box 61130-00200, Nairobi, Kenya 

Tel: 0709781000 / 0730997000 fax 254 (020) 2240954 

Email: supply-chain@integrity.go.ke 

 
6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders 

shall remain valid for 90 days from the date of opening of tenders. 
 

7. All Tenders must be accompanied by a Tender-Securing Declaration 

mailto:supply-chain@integrity.go.ke
http://www.eacc.go.ke/
http://www.tenders.go.ke/
http://www.eacc.go.ke/
http://www.tenders.go.ke/
mailto:supply-chain@integrity.go.ke


8. The Tenderer shall chronologically serialize and paginate the tender documents 
submitted. Completed tender documents MUST be submitted through the IFMIS system 
so as to reach the: 

The Secretary/Chief Executive Officer, Ethics 

and Anti-Corruption Commission, 

P. O. Box 61130- 

00200, 

NAIROBI. 

On or before 04th March 2024 10.00AM. The IFMIS will automatically lock out at the 

time and date of tender closing 

9. Tenders will be opened immediately after the deadline date and time specified above or any 

dead line date and time specified later. Tenders will be accessed by the procuring entity 

electronically 

 
10. Late tenders shall not be allowed since IFMIS will automatically lock out at the time and 

date of tender closing. 

 

 

 

THE SECRETARY/CEO, 

ETHICS AND ANTI-CORRUPTION COMMISSION. 

16th February 2024 
 

 

EACC adheres to high standards of integrity in its business operations. Report any 

unethical behavior immediately to any of the provided anonymous hotline service. 

1) Phone: 0202717473; 

2) Email: eacc@integrity.go.ke 

3) Website: www.eacc.go.ke / report corruption 

mailto:eacc@integrity.go.ke
http://www.eacc.go.ke/


 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PART1: TENDERING PROCEDURES 



SECTION I - INSTRUCTIONS TO TENDERERS 
 
 
 

2. A GENERAL PROVISIONS 

 
1.0 Scope of tender 

 
1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as 

described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

 

1.2 Throughout this tendering document: 
a) The term “inwriting” means communicated in written form (e.g., by mail, e-mail, fax, including if 

specified in the TDS, distributed or received through the electronic-procurement system used by the 
Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day 

that is an official working day of the Procuring Entity. It excludes official public holidays. 

 
2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a 
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the person 
or his or her sub-contractors are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign 
the “Certificate of Independent Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub- consultants, 
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records 
and other documents relating to any initial selection process, pre-qualification process, tender submission, 
proposal submission, and contract performance (in the case of award), and to have them audited by auditors 
appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 
make available to all the firms together with this tender document all in formation that would in that respect give 
such firm any unfair competitive advantage over competing firms. 

 
3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or an 
individual or any combination of such entities in the form of a joint venture (JV) under an existing agree mentor 
with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint venture, all 
members shall be jointly and severally liable for the execution of the entire Contract in accordance with the 
Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all business for 
and on behalf of any and all the members of the JV during the tendering process and, in the event the JV is 
awarded the Contract, during contract execution. Members of a joint venture may not also make an individual 
tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of the same 
Tender. The maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother 
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial 
or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed 
to participate in any procurement proceedings. 
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3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering process, 
if the tenderer:a) Directly or indirectly controls, is controlled by or is under common control with another 
tenderer; 

b) Receives or has received any director indirect subsidy from another tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a position 
to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding 
this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant 
for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender 
Document; 

h) Has a close business or personal relationship with senior management or professional staff of the 
Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of the 
Contract, and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the conflicts temming 
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout 
the tendering process and execution of the Contract. 

 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is proven 
to have been involved in any of these practices shall be automatically disqualified 

 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation 
shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint venture may 
not also make an individual tender, be a sub-contractor in a separate tender or be part of another joint venture 
for the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate as a 
subcontractor in more than one tender. 

 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. 
ATenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or 
registered in and operates in conformity with the provisions of the laws of that country, as evidenced by its 
articles of incorporation (or equivalent documents of constitution or association) and its registration documents, 
as the case may be. This criterion also shall apply to the determination of the nationality of proposed sub- 
contractors or sub-consultants for any part of the Contract including related Services. 

 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke. 

 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be 
awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it 
is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any public 
entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to any commercial 
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) byanactofcompliancewith a decision of the United Nations Security Council taken under Chapter VII of 
theCharterof the United Nations, Kenya prohibits any import of goods or contracting of works or services 
from that country, or any payments to any co

4
untry, person, or entity in that country. 

http://www.ppra.go.ke/
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A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 
the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local 
sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide 
in its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion 
will be automatically disqualified. Information required to enable the Procuring Entity determine if this 
condition is met shall be provided for this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION 
CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered 
in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign 
firms or individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered 
as foreign tenderers if the individual member firms registered in Kenya have less 
51 percent ownership by nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent 
of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 
with the National Construction Authority and be issued with a Registration Certificate before they can undertake 
any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition 
of contract award and signature. A selected tenderer shall be given opportunity to register before such award 
and signature of contract. Application for registration with National Construction Authority may be accessed 
from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as 
a condition of award and signature of contract. Application for exemption from the Competition Authority of 
Kenya may be accessed from the website www.cak.go.ke. 

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations by 
producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

 
4.0 Eligiblegoods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not 
ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence 
of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national 
environmental protection agency or by other competent authority as harmful to human beings and to the 
environment shall not be eligible for procurement. 

 
5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the tender 
and entering into a contract for construction of the Works. The costs of visiting the Site shall beat the tenderer's 
own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter 
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity 
again stall liability arising from death or personal injury, loss of or damage to property, and any other losses 
and expenses incurred as a result of the examination and inspection. 

http://www.nca.go.ke/
http://www.cak.go.ke/


will  be transmitted promptly to all Tenderers who6 have acquired the Tender Documents. Minutes  shall  not  

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of 
the proposed work method and schedule, including charts, as necessary or required. 

 
 

B. CONTENTS OF TENDER DOCUMENTS 

 

 
6.0 Sections of Tender Document 

 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 

should be read in conjunction with any Addenda issued in accordance with ITT 10. 
 

PART 1: Tendering Procedures Section 
I – Instructions toTenderers Section II – 
Tender Data Sheet (TDS) Section III- 
Evaluation and Qualification Criteria 
Section IV – Tendering Forms 

 
PART 2: Works' Requirements 
Section V - Bills of Quantities 
Section VI - Specifications 
Section VII - Drawings 

 
PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC) 
Section IX - Special Conditions of Contract 
Section X- Contract Forms 

 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless 
obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the 
Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and those of 
the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. Incase of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 

 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document. 

 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

 
7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at 

the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if 

provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for 

clarification, provided that such request is received no later than the period specified in the TDS prior to the 

deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers 

who have acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry 

but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish 

its response at the web page identified in the TDS. Should the clarification result in changes to the essential 

elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the 

procedure under ITT 8 and ITT 22.2. 
7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 

site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. 
The costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the 
TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's 
designated representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may 
be. The purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on 
any matter that may be raised at that stage. 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the period 
specified in the TDS before the meeting. 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the 
questions asked by Tenderers and the responses given, together with any responses prepared after the meeting, 
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identify the source of the questions asked. 
 

7.5 TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site visit and 
those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender 
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre- tender 
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 
8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the 
pre-tender meeting will not be a cause for disqualification of a Tenderer. 

 

8.0 Amendment of Tender Documents 

 
8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 

Documents by issuing addenda. 
 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who 
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly 
publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the 
Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2. 

 

C. PREPARATION OF TENDERS 

 
 

9. Cost of Tendering 

 
The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring 
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering 
process. 

 

10.0 Language of Tender 

 
The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that 
are part of the Tender may be in another language provided they are accompanied by an accurate and 
notarized translation of the relevant passages into the English Language, in which case, for purposes of 
interpretation of the Tender, such translation shall govern. 

 

11.0 Documents Comprising the Tender 

 
11.1 The Tender shall comprise the following: 

 
 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 
qualifications to per form the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 
11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 

Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
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together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to 
contract signature will render the tenderliable for disqualification. 

 

12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 
furnished in Section IV, Tendering Forms. The forms must be completed with out any alterations to the text, 
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with 
the information requested. The Tenderer shall chronologically serialize all pages of the tender documents 
submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to 
be paid to agents or any other party relating to this Tender. 

 

13. Alternative Tenders 
 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 
TDS, and the method of evaluating different alternative times for completion will be described in Section III, 
Evaluation and Qualification Criteria. 

 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring 
Entity. 

 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described 
in Section VII, Works' Requirements. 

 

14.0 Tender Prices and Discounts 
 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the 
Billof Quantities shall conform to the requirements specified below. 

 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items 
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the 
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is 
determined substantially responsive notwithstanding this omission, the average price of the item quoted by 
substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender 
so determined will be used for price comparison. 

 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the 
Tender, including any discounts offered. 

 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordance with ITT 12.1. 

 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except 
incases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer 
shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data 
and the Procuring Entity may require the Tenderer to justify its proposed indices and weightings. 

 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), tenderers 
wishing to offer discounts for the award of more than one Contract shall specify in their Tender the price 
reductions applicable to each package, or alternatively, to individual Contracts within the package. Discounts 
shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are opened at the 
sametime. 
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14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the 
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the total 
Tender Price submitted by the Tenderer. 

 
15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer 
in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate 
in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by 
the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign 
currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and 
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to 
the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the 
Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local and 
foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices and 
shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a 
detailed break down of the foreign currency requirements shall be provided by Tenderers. 

 
16.0 Documents Comprising the Technical Proposal 

 
The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate 
the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time. 

 
17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the 
Contract the Tenderer shall provide the information requested in the corresponding information sheets included 
in Section IV, Tender Forms. 

17.3 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or 
in joint ventures, applying for eligibility for national preference shall supply all information required to satisfy 
the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the Procuring 
Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further the 
information will enable the Procuring Entity identify any actual or potential conflict of interest in relation to the 
procurement and/or contract management processes, or a possibility of collusion between tenderers, and 
thereby help to prevent any corrupt influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a 
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public sector 
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 
control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 
may request in relation to owner ship and control which in formation on any changes to the information which 
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the 
duration of the procurement process and contract performance and after completion of the contract, if any 
change to the information previously provided may reveal a conflict of interest in relation to the award or 
management of the contract. 

 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and 
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accurate as at the date of provision to the Procuring Entity. In submitting the information required pursuant to 
these requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate 
as at the date of submission to the Procuring Entity. 

 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the 
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 
management process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as idepending the 
outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 
tenderer or any other person shave committed any criminal offence. 

 

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of- 
date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the 
tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or 
was due to genuine error which was not attributable to the intentional act, negligence or recklessness of the 
tender. 

 

18.0 Period of Validity of Tenders 

 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts 
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance 
with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as non- responsive. 

 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshallbemadein 
writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) 
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without 
forfeiting its Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender. 

 

19.0 Tender Security 
 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified 
in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms. 

 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any 
of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority 
listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from a 
reputable source, and an eligible country. 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty 
(30) days beyond the original validity period of the Tender, or beyond any period of extension if requested 
under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 
by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
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Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly return 
the tender security to the tenderers where the procurement proceedings are terminated, all tenders were determined 
non-responsive or a bidder declines to extend tender validity period. 

 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful Tenderer 
has signed the Contract and furnished the required Performance Security, and any other documents required in the 
TDS. 

 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 
a) if a 
Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the 

Form of Tender, or any extension there to provided by the Tenderer; or 
b) if the successful Tenderer fails to: - 

i) signthe Contract in accordance with ITT47; or 
ii) furnish a Performance Security and if required in the TDS, and any other documents required in the 

TDS. 
 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars the 
Tenderer from participating in public procurement as provided in the law. 

 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the 
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the Tender 
Security or the Tender-Securing Declaration shall be in the names of all future members as named in the letter 
of intent referred to in ITT 4.1 and ITT 11.2. 

 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

 
 

20.0 Format and Signing of Tender 

 
20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and clearly 

mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly marked 
“ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified in the TDS 
and clearly mark them “COPY.” In the event of any discrepancy between the origin a landthe copies, the original 
shall prevail. 

 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their business. 
This may include proprietary information, trade secrets, or commercial or financially sensitive information. 

 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person duly 
authorized to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation as specified 
in theTDS and shall be attached to the Tender. The name and position held by each person signing the authorization 
must be typed or printed below the signature. All pages of the Tender where entries or amendments have been made 
shall be signed or initialed by the person signing the Tender. 

 

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of the JV, 
and so as to be legally binding on all the members as evidenced by a power of attorney signed by their legally 
authorized representatives. 

 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing the 
Tender. 

 
D. SUBMISSION AND OPENING OF TENDERS 

 
 

21.0 Sealing and Marking of Tenders 

 
21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single sealed 

container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and a warning not 
to open before the time and date for Tender opening date. Within the single envelope, package or container, the 
Tenderer shall place the following separate, sealed envelopes: 



 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 
described in ITT 11; and 

b) in a nenvelope or package or container marked “COPIES”, all required copies of the Tender; and c) if 

alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 

alternative Tender; and 
ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required 
copies of the alternative Tender. 

 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity, 
b) bear the name and address of the Tenderer; and 
c) bear the name and Reference number of the Tender. 

 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume 
no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened prematurely 
will not be accepted. 

 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the 
date andtimealsospecifiedinthe TDS. When so specified in the TDS, tenderers shall have the option of submitting their 
Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender submission 
procedures specified in the TDS. 

 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 
TenderDocumentsinaccordance with ITT 8, in which case all rights and obligations of the Procuring Entity and 
Tenderers previously subject to the deadline shall there after be subject to the deadline as extended. 

 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submissionof tenders, in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of 
Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by sending a written notice, duly 
signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT 20.3, 
(except that withdrawal notices do not require copies). The corresponding substitution or modification of the Tender 
must accompany the respective written notice. All notices must be: 

 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not require 
copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;” and 

 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 
accordance with ITT 22. 

 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers. 

 
24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of Tenders 

and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any extension 
thereof. 

 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out 
all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required if 
electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in 
the TDS. 12 



 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the corresponding 
Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be permitted unless the 
corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read out at Tender 
opening. 

 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding Tender 
being substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No Tender substitution 
shall be permitted unless the corresponding substitution notice contains avalid authorization to request the substitution 
and is read out at Tender opening. 

 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. 
No Tender modification shall be permitted unless the corresponding modification notice contains a valid 
authorizationtorequestthemodificationandisreadoutatTenderopening. 

 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and alternative 
Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; and any other 
details as the Procuring Entity may consider appropriate. 

 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be considered 
further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by the tender opening 
committee) are to be initialed by the members of the tender opening committee attending the opening. 

 

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any Tender nor reject any 
Tender (except for late Tenders, in accordance with ITT 23.1). 

 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - a) 

the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 
 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a Tenderer's 
signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the tender opening 
register shall be distributed to all Tenderers. 

 

E. EVALUATION AND COMPARISON OF TENDERS 

 
 

26. Confidentiality 

 
26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed to 

Tenderersorany other persons not officially concerned with the Tender process until information on Intention to 
Award the Contract is transmitted to all Tenderers in accordance with ITT 43. 

 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award decisions 
may result in the rejection of its tender. 

 

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes to 
contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing. 

 

27.0 Clarification of Tenders 

 
27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 

Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time for 
aresponse. Any clarification submitted by a tenderer that is not in response to a request by the Procuring Entity shallnot 
be considered. The Procuring Entity's request for clarification and the response shall be in writing. No change, 
including any voluntary increase or decrease, in the prices or substance of the tender shall be sought, offered, or 
permitted, except to confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation 
of the tenders, in accordance with ITT 31. 13 



 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request 
for clarification, its Tender may be rejected. 

 

28.0 Deviations, Reservations, and Omissions 

 
28.1 During the evaluation of tenders, the following definitions apply: - 

a) “Deviation” is a departure from the requirements specified in the tender document; 
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of therequirements 
specified in the tender document; and 
c) “Omission” is the failure to submit part or all of the information or documentation required in the 

Tender document. 

 

29.0 Determination of Responsiveness 

 
29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender itself, 

as defined in ITT 11. 
 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document withoutmaterial 
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, would: 

a) Affec tin any substantial way the scope, quality, or performance of the Works specified in the Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 
tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 
responsivetenders. 

 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, to confirm 
that all requirements of Section VII, Works' Requirements have been met without any material deviation, reservation 
or omission. 

 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 
Procuring Entity and may not subsequently be made responsive by correction of the material deviation, reservation, 
or omission. 

 

30.0 Non-material non-conformities 

 
30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the tender. 

 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the 
necessary information or documentation, within a reasonable period of time, to rectify non-material non- conformities 
in the tender related to documentation requirements. Requesting information or documentation on such non- 
conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with the 
request may result in the rejection of its tender. 

 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material non- 
conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes 
only, to reflect the price of a missing or non-conforming item or component in the manner specified in the TDS. 

 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be the 
subject of correction, adjustment or amendment in any way by any person or entity. 

 
31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following basis: - 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 
disqualificationofthetenderasnon-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total 
bid price shall be considered as a major deviation that affects the substance of the tender and shall lead to 
disqualification of the tender as non-responsive. an1d4 



 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 
 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

 

32.0 Conversion to Single Currency 

 
For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single 
currency asspecified in the TDS.33.0 Margin of Preference and Reservations 

 

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering where 
foreign contractors are expected to participate in the tendering process and where the contract exceeds the 
value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive to 
specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to as pecific group of businesses (these groups are Small and Medium 
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the case may 
be), and who are appropriately registered as such by the authority to be specified in the TDS, a procuring entity shall 
ensure that the invitation to tender specifically indicates that only businesses or firms belonging to the specified group 
are eligible to tender. No tender shall be reserved to more than one group. If not so stated in the Invitation to Tender 
and in the Tender documents, the invitation to tender will be open to all interested tenderers. 

 

34.0 Nominated Subcontractors 
 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the Works 
by subcontractors selected/nominated by the Procuring Entity. Incase the ProcuringEntity nominates a subcontractor, 
the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The main contract shall 
specify the working arrangements between the main contractor and the nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works 
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 
specialized parts of the Works were previously designated so by the Procuring Entity in the TDS a scan be met by 
subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized 
Subcontractorsproposed by the Tenderer may be added to the qualifications of the Tenderer. 

 

35. Evaluation of Tenders 
 

35.1 TheProcuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 
Qualification Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria and 
methodologies the Procuring Entity shall determine theLowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) priceadjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if any, 
but including Daywork items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 
accordance with ITT 32; 

d) pricea djustment due to quantifiable non materialnon-conformities in accordance with ITT 30.3; and e) any 

additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria. 
 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of 
execution of the Contract, shall not be consideredin Tender evaluation. 

 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots 
(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine the 
lowest evaluated tenderer or tenderers base done lot (1c5ontract) or based on a combination of lots (contracts), will 
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be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer 
will be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot. 

 

36.0 Comparison of tenders 

 
The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

 

37.0 Abnormally low tenders and abnormally high tenders 

 
 

Abnormally LowTenders 

 
37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, appears 

so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's ability to perform 
the Contract for the offered Tender Price or that genuine competition between Tenderersis compromised. 

 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject matter 
of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any other 
requirements of the Tender document. 

 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has failed to 
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject the 
Tender. 

 

Abnormally high tenders 

 
37.4 Anabnormally high tender price is one where the tender price, in combination with other constituent elements of the 

Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring Entity) 
may not be getting value for money or it may be paying too high a price for the contract compared with market prices or 
that genuine competition between Tenderers is compromised. 

 

37.5 Incase of a nab normally high price, the Procuring Entity shall make a survey of the market prices, check if the estimated 
cost of the contract is correct and review the Tender Documents to check if the specifications, scope of work and 
conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may also seek written 
clarification from the tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity 
may accept or not a ccept the tender depending on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender prices, 
the Procuring Entity shall reject all tenders and may retender for the contract based on revised estimates, 
specifications, scope of work and conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition between 
tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring Entity shall reject 
all Tenders and shall institute or cause competent Government Agencies to institute an investigation on the cause of 
the compromise, before retendering. 

 

38.0 Unbalanced and/ or front-loaded tenders 

 
38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously unbalanced 

and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. Clarifications may 
include detailed price analyses to demonstrate the consistency of the tender prices with the scope of works, proposed 
methodology, schedule and any other requirements of the Tender document. 

 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 
Entity may as appropriate: 

a) accept theTender; 



d) the expiry date of the Standstill Period; and 
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b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to a level 
not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 
undelivered works; 

d) reject the Tender, 

 
 

39.0 Qualifications of the tenderer 

 
39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 

submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified in 
Section III, Evaluation and Qualification Criteria. 

 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's qualifications 
submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into consideration the qualifications 
of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Sub-
contractors if permitted in the Tender document), or any other firm(s) different from the Tenderer. 

 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative determination 
shall result in disqualification of the Tender, in which event the ProcuringEntityshallproceedto the Tenderer who offers 
a substantially responsive Tender with the next lowest evaluated price to make a similar determination of that 
Tenderer's qualifications to perform satisfactorily. 

 

 

40.0 Lowest evaluated tender 

 
Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated Tender. 
The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose Tender 
has been determined to be: 

a) Mostresponsive to the Tender document; and b) the 

lowest evaluated price. 

 

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders. 

 
The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject all 
Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. Incase of 
annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the Tenderers. 

 

F. AWARD OF CONTRACT 

 
 

42.0 Award criteria 

 
The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be the 
Lowest Evaluated Tender. 

 

 
43.0 Notice of Intention to Enter into a Contract/Notification of Award 

 
Uponaward of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a 
Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at a 
minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 
unsuccessful, unless the price information in (c) above already reveals the reason; 
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e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period; 

 

44.0 Stand still Period 

 
44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any dissatisfied 

tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not apply. 
 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

 

45.0 Debriefing by The Procuring Entity 

 
45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 

unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or concerns 
regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of the request. 

 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs 
of attending such a debriefing meeting. 

 

46.0 Letter of Award 

 
Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 
42.1, upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit 
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish 
the Performance Security within 21 days of the date of the letter. 

 

47.0 Signing of Contract 

 
47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties meeting 

their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the Contract 
Agreement. 

 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 
returnittotheProcuringEntity. 

 

47.3 The written contract shall be entered into within the period specified in the notification of award and before 
expiry of the tender validity period. 

 

48.0 Performance Security 

 
48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful Tenderer 

shall furnish the Performance Security and, any other documents required in the TDS, in accordance with the General 
Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms included in Section 
X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a bank 
guarantee shall have a correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in 
writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and otherdocuments required 
in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the 
Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer offering the next Best 
Evaluated Tender. 

 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified inthe 
Regulations. 
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49.0 Publication of Procurement Contract 

 
Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its notice 
boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the following 
information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection 
method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening. 

50.0 Procurement related Complaints and Administrative Review 
50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

 

50.2 A request for administrative review shall be made in the form provided under contract forms. 



 

Section II - Tender Data Sheet (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 

Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 
 

 
Reference to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A. General 

ITT 1.1 The name of the contract PROPOSED PARTITIONING OF THE 

ETHICS AND ANTI-CORRUPTION COMMISSION MACHAKOS 

REGIONAL OFFICE AND ASSOCIATED WORKS 

ITT 2.4 The Information made available on competing firms is as follows: 

1. Instructions to tenderers 

2. Bills of quantities 

3. Conditions of contract 

ITT 2.4 The firms that provided consulting services for the contract being tendered 

for are: Department of Public Works Machakos County 

P. O. BOX 1996-90100, MACHAKOS 

 
The firm shall provide the following consultants: 

Project Manager: Machakos County Works Officer. 

Project Architect: State Department of Public Works Machakos County 

Project Quantity Surveyor: State Department of Public Works Machakos 

County. 

Project Mechanical Engineer: State Department of Public Works Machakos 

County 

Project Electrical Engineer: State Department of Public Works Machakos 

County 

Project Structural/Civil engineer: State Department of Public Works 

Machakos County 

Project Interior Designer: State Department of Public Works Machakos 

County. 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: none. 

Eligibility is citizen contractors 

ITT 3.12 Valid NCA Registration Certificate and Practicing License in the required 

category; shall be provided as detailed in the Evaluation/Qualification 

Criteria SECTION IV 

B. Contents of Tender Document 

ITT 7.1 The Tenderer will submit any request for clarifications in writing at the 

Address 

The Secretary/Chief Executive Officer 

Ethics and Anti-Corruption Commission 

P. O. Box 61130-00200 

NAIROBI. 

Email: supply-chain@integrity.go.ke to reach the Procuring Entity not later 

Five (5) days than before Tender Closure. 

(ii) The Procuring Entity shall publish its response at the website 

www.eacc.go.ke 

ITT 7.2 (A) A pre-arranged pretender site visit shall take place at the following date, 

time and place: 

Date:  23rd February 2024. 

mailto:supply-chain@integrity.go.ke
http://www.eacc.go.ke/


 

Reference to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 Time: 10.00AM EAT 

Place: EACC Machakos Regional Office. 

 
(B) Pre-Tender meeting take place at the following date, time and place: 

Date: 23rd February 2024 

Time: Immediate after the Pre Tender Site Visit 

Place: Ethics and Anticorruption Commission, Machakos Regional Office 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring 

Entity not later than Five (5) days before the closing date. 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting 

will be published is www.eacc.go.ke  

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and 

for purchasing tender documents, the Procuring Entity’s address is: 

Secretary / Chief Executive Officer Ethics and Anti-Corruption Commission 

INTEGRITY CENTRE 

P.O Box 61130-00200, Nairobi, Kenya 

Rd/Jakaya Kikwete Rd Junction 

Tel: 0709781000 / 0730997000 fax 254 (020) 2240954 

Email: supply-chain@integrity.go.ke 

C. Preparation of Tenders 

ITT 13.1 Alternative Tenders shall not be considered. 

ITT 13.2 Alternative times for completion shall not be permitted. 

ITT 13.4 Alternative technical solutions shall not be permitted 

ITT 14 The payment for this proposed works will bone in two interim certificates. The 
1st Certificate will processed and paid in the current financial year 2023-2024 
and 2nd interim certificate will be done in the financial year 2024-2025 

ITT 14.5 The prices quoted by the Tenderer shall be: Fixed. 

ITT 15.2 (a) Foreign currency requirements Not allowed. 

ITT 18.1 The Tender validity period shall be 90 Days 

ITT 19.1 The Tenderer shall furnish as part of its Tender, a Tender-Securing 

Declaration in original form A Tender-Securing Declaration shall use the 

form included in Section IV, Tender Forms. 

 
 The original tender form to be dropped in the tender box at 

Integrity Centre, Ground Floor 

 Scanned copy Must be attached to the bid documents and 

submitted through IFMIS. 

ITT 20.1 In addition to the original of the Tender, the number of copies is: N/A 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer 

shall consist of a written power of attorney 

D. Submission and Opening of Tenders 

http://www.eacc.go.ke/
mailto:supply-chain@integrity.go.ke


 

ITT 22.1 For Tender submission purposes only, the Procuring Entity’s address is: 

Secretary / Chief Executive Officer 

Ethics and Anti-Corruption Commission INTEGRITY CENTRE 

Valley Rd/Jakaya Kikwete Rd Junction 

Tel: 0709781000 / 0730997000 fax 254 (020) 2240954 

Email: supply-chain@integrity.go.ke 

 
Bidders are required to submit through the tender box Original Form of 

Tender and in addition to    scan and submit the whole tender documents 

through IFMIS. 
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Reference to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 Physical address for hand Courier Delivery of Form of tender to be droped 

at the tender box at ground floor of integrity center. 

Date and time for submission of Tenders as indicated in the Tender 

Document. 

Tenders shall be submitted electronically and manually for the original form 

of tender only. 

ITT 25.1 The Tender opening shall take place at the time and the address for 

Opening of Tenders provided below: 

Ground Floor 

Ethics and Anticorruption Commission HQs 

Integrity Centre 

Nairobi 

Physical address for the location as indicated above. 

State date and time of tender opening. Immediate upon the Tender Closure 

E. Evaluation, and Comparison of Tenders 

ITT 30.3 The adjustment shall be based on the average price of the item or 

component as quoted in other substantially responsive Tenders. If the price 

of the item or component cannot be derived from the price of other 

substantially responsive Tenders, the Procuring Entity shall use its best 

estimate. 

ITT 31.2 An arithmetic error shall be considered a major deviation that affects the 

substance of the tender  

 

ITT 33.2 A margin of preference shall not apply. 

ITT 33.4 The invitation to tender is extended to the following group that qualify for 

Reservations - AGPO 

ITT 34.1 At this time, the Procuring Entity intends to execute certain specific parts of the 

Works by subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of 

subcontracting permitted is: 

10% of the total contract amount. Tenderers planning to subcontract more than 

10% of total volume of work shall specify, in the Form of Tender, the activity 

(ies) or parts of the Works to be subcontracted along with complete details of 

the subcontractors and their qualification and experience. 

ITT 34.3 [Indicate N/A if not applicable] 

The parts of the Works for which the Procuring Entity permits Tenderers to 

propose Specialized Subcontractors are designated as follows: 

1. Electrical works 

2. Mechanical 

For the above-designated parts of the Works that may require Specialized 

Subcontractors, the relevant qualifications of the proposed Specialized 

Subcontractors will be added to the qualifications of the Tenderer for the 

purpose of evaluation. 

Where the Main contractor do not sub contract, the main contractor must 

meet the mandatory requirements of the sub contractors 

ITT 35.2 (e) Additional requirements apply. These are detailed in the evaluation criteria 

in Section III, Evaluation and Qualification Criteria. 
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Reference to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 48.1 Other documents required in addition to the performance security after 

award are: 

1. Program of Works / Progress Chart 

2. Relevant Insurance policies. 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in 

the “Notice of Intention to Award the Contract” herein and are also 

available from the PPRA Website www.ppra.go.ke or email 

complaints@ppra.go.ke. 

 
If a Tenderer wishes to make a Procurement-related Complaint, the 

Tenderer should submit its complaint following these procedures, in writing 

(by the quickest means available, that is either by hand delivery or email to: 

Attention: 

The Secretary/Chief Executive Officer 

Ethics and Anti-Corruption Commission INTEGRITY CENTRE 

Valley Rd/Jakaya Kikwete Rd Junction 

P. O. Box 61130-00200 

NAIROBI 

Supply-chain@integrity.go.ke 

 
In summary, a Procurement-related Complaint may challenge any of the 

following (among others): 

(i) the terms of the Tender Documents; and 

(ii) the Procuring Entity’s decision to award the contract. 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
mailto:Supply-chain@integrity.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 
 

1.0 GENERAL PROVISIONS 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other 
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall 
provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring 
Entity shall use the Standard Tender Evaluation Document for Goods and Works for evaluatingTenders. 

 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 
equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last 
day of the respective calendar year (in which the amounts for that year is to be converted) was originally 
established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in 
determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

 
TheProcuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive 
at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been determined 
to be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated 
Tender price shall be selected for award of contract. 

 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF 

RESPONSIVENESS Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria 
and other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting the 
requirements provided for in the preliminary evaluation criteria outlined below. The Standard Tender 
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how 
to deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be 
considered non- responsive and will not be considered further. 

 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be attached or 
clearly described all information and list of documentation to be submitted by Tenderers to enable preliminary evaluation 
of the Tender] 

 

3.0 TENDER EVALUATION (ITT 35) 

 
Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: 
………………………………………………………………… 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be 
evaluated as follows…………………………………… 

(iii) Other Criteria; if permitted under ITT 35.2(j): 

 

4.0 MULTIPLE CONTRACTS 

 
4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and 

a lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two 
Options listed below for award of Contracts. 
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3. OPTION 1 
(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 

tenderer meets the Eligibility and Qualification Criteria for that Lot. 
(ii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, provided the 

tenderer meetstheaggregate Eligibility and Qualification Criteria for all the won Lots. The tenderer 
will be awarded only the combinations for which the tenderer qualifies and the others will be 
considered for award to second lowest the tenderers. 

 

4. OPTION2 
 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 
combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the 
combination provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won Lots. 

 

5.0 ALTERNATIVE TENDERS (ITT 13.1) Alternative Tenders (ITT 13.1)Analternative if permitted under ITT 3.1, 

will be evaluated as follows: 

 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works requirements. 
Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic 
technical requirements shall be considered by the Procuring Entity. 

 

5. 6.0 MARGIN OF PREFERENCE 
 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be loaded 
on evaluated prices of the foreign tenderers, where the percentage of share holding of Kenyan citizensis less than 
fifty- one percent (51%). 

 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the Procuring 
Entity, a particular contractor or group of contractors qualifies for a margin of preference. 

 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed to 
ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified into the 
following groups: 
i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares of 

over fifty one percent (51%). 
ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares 

of less than fifty one percent (51%). 
 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest 
tender, and the lowest evaluated tender in each group shall be further compared with each other. If, as a 
result of this comparison, a tender from Group A is the lowest, it shall be selected for the award of contract. If a 
tender from Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the respective tender 
price, including unconditional discounts and excluding provisional sums and the cost of day works, if any, shall 
be added to the evaluated price offered in each tender from Group B. All tenders shall then be compared using 
new prices with added prices to Group B and the lowest evaluated tender from Group A. If the tender from Group 
A is still the lowest tender, it shall be selected foraward. If not, the lowest evaluated tender from Group B based 
on the first evaluation price shall be selected. 

 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated 
tenderer, subject to confirmation of pre-qualification data, if so required. 
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b) Incase the tender was not subject to post-qualification, the tender that has been determined to be the lowest 
evaluated tenderer shall be considered for contract award, subject to meeting each of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real 
assets, lines of credit, and other financial means (independent of any contractual advance payment) 
sufficient to meet the construction cash flow of Kenya Shillings Twenty million (ksh 
20,000,000) 

ii) Minimum average annual construction turnover of Kenya Shillings Three hundred million [300,000,000.00] 
equivalent calculated as total certified payments received for contracts in progress and/or completed within 
the last Three years [3 years] years. 

iii) At least five (5) of contract(s) of a similar nature executed within Kenya, or the East African Community or a 
broad, that have been satisfactorily and substantially completed as a prime contractor, or joint venture 
member or sub-contractor each of minimum value Kenya shillings Fifty million (50,000,000.00) 
equivalent. 

 

iv) Contractor's Representative and Key Personnel, which are specified as: Site agent, electrical and mechanical 

engeneer 

v) Contractors’ key equipment listed on the table “Contractor's Equipment” below and more specifically listed as 
[specify requirements for each lot as applicable] 

Main Scope of Works of 
this Tender 

Main Equipment Quantity(No) 
(Minimum) 

Owned Hired/ leased 

     

    

    

    

    

     

Total   

 

iv) Other conditions depending on their seriousness. a) 
 

History of non-performing contracts: 

 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non- 
performance of a contract did not occur because of the default of the Tenderer, or the member of 
a JV in the last Ten (10years). The required information shall be furnished in the appropriate form. 

 

b) Pending Litigation 

 
Financialpositionandprospectivelong-termprofit ability of the Single Tenderer, and in the case the 
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established 
with respect to Financial Capability under Paragraph (i) above if all pending litigation will be 
resolved against the Tenderer. Tenderer shall provide information on pending litigations in the 
appropriate form. 

 

c) LitigationHistory 

 
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 
Ten (10years). All parties to the contract shall furnish the information in the appropriate form 
about any litigation or arbitration resulting from contracts completed or on going unde rits 
execution over the years specified. A consistent history of awards against the Tenderer or any 
member of a JV may result in rejection of the tender. 



 

EVALUATION /QUALIFICATION CRITERIA 

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their eligibility 
and of their capability and adequacy of resources to effectively carry out the subject Contract. 
To this end, the tenderer shall be required to provide latest information set out below: 

 

6. 1. PRELIMINARY EXAMINATION 
 

NO 
Mandatory Requirement that documents must be 

submitted 

Document and Mode of 

Submission 

Bidder submission 

response YES / NO 

1 
Valid Copy of certificate of incorporation/ 

Registration 

Copy of the document 

scanned in IFMIS 

 

2 Valid Copy of AGPO certificate 
Copy of the document 

scanned in IFMIS 

 

 
3 

Must Submit a copy of CR12/CR13  issued by the 

Registrar of companies (must be issued from 1st January 

2023 onwards) 

Copy of the document 

scanned in IFMIS 

 

4 
Valid Current Tax Compliance Certificate issued by 

Kenya Revenue Authority 

Copy of the document 

scanned in IFMIS 

 

5 
Must attach the current business permit/Trade License 

from the county government. 

Copy of the document 

scanned in IFMIS 

 

6 
Provide a copy of Tender Securing 
Declaration Form 

Copy of the document 

scanned in IFMIS 

 

 
7 

Category of Registration with National Construction 

Authority (NCA) in the building Works category NCA 

Category 8 and above 

Copy of the document 

scanned in IFMIS 

 

8 
Main contractor’s valid Annual Practicing license 

from the NCA. 

Copy of the document 

scanned in IFMIS 

 

 

 

 

 

 

 

 

 

 
9 

Must attach a duly filled, signed and stamped Form of 

Tender in the format provided 

Original submitted in the 

tender box and Copy of the 

document scanned in IFMIS 

 

Must fill and submit the Tenderer's Eligibility- 

Confidential Business Questionnaire in the format 

provided 

Copy of the document 

scanned in IFMIS 

 

Must fill and submit the Certificate of Independent 

Tender Determination in the format provided 

Copy of the document 

scanned in IFMIS 

 

Must fill and submit the Self-declaration form that the 

person/tendereris not debarred in the matter of the 

Public Procurement and Asset Disposal Act 2015 in 
the format provided - Form SD1 

Copy of the document 

scanned in IFMIS 

 

Must fill and submit the Self-declaration form that the 

person/tenderer will not engage in any corrupt or 

fraudulent practice in the format provided - Form 
SD2 

Copy of the document 

scanned in IFMIS 

 

Must fill and submit the Self-declaration and 

commitment to the code of ethics in the format 

provided Self-Declaration of the Tenderer: - Form 

SD3. 

Copy of the document 

scanned in IFMIS 

 

10 
Priced and Filled Bills of Quantities Pursuant to ITT 

14 
Copy of the document 

scanned in IFMIS 

 



 

 
11 

Submit certified copies of Audited accounts for the 

last 2 years 2021 and 2022 or 2022 and 2023. 

The audited accounts must be signed by auditor(s) and 

director(s). 

Copy of the document 

scanned in IFMIS 

 

 

12 

Must fill and submit Form CON–2 Historical Contract 

Non-Performance and Pending Litigation in the 

Format Provided. 

Copy of the document 

scanned in IFMIS 

 

13 
Must submit duly signed and stamped pre-tender site 

visit certificate (if previously attended, provide the 

previous site visit certificate) 

Copy of the document 

scanned in IFMIS 

 

 

 

14 

Main Contractor must attach duly signed and stamped 

pre-contract agreement to work together with the 

Domestic Sub-Contractors Not Joint Venture if 

awarded the Tender (where Applicable). (The 

agreement should be signed by both parties for it to be 

valid for each of the sub contractor stating their role in 
the contract) 

Copy of the document scanned 

in IFMIS 
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Attach proof of similar previous experience of Two 

(2) project completed in the last 5 years. One of the 

Project’s contract MUST be equal or greater than 

Kes. 5,000,000 (Five Million Kenya Shillings) and 

above. 

 

(Attach Purchase Order / Contracts and corresponding 

completion certificates/documentation) 
 

The similarity of previous experience shall be based 

on the following: (Building works and partitioning 

works with electrical and mechanical works) 

Copy of the document 

scanned in IFMIS 

 

16 Must submit a detailed works program for the works 
Copy of the document 

scanned in IFMIS 

 

 
17 

The document must be paginated in the format of 
1,2,3,4…… preferably as a continuous PDF scan and 
legible. 

The scanned document 

must be submitted through 

IFMIS 

 

 

Stage ii) MANDATORY REQUIREMENTS FOR DOMECTIC SUB-CONTRACTORS, if the Main Contractor team 

up with domestic Sub-Contractors MUST be registered by National Construction Authority (NCA) and MUST 

meet/provide the requirements below for every service works where applicable: 

 

Preliminary Evaluation: Determination of Responsiveness 

 

SUPPLY, DELIVERY, INSTALATION, TESTING AND COMMISSIONING OF PLUMBING, DRAINAGE 

1 Certificate of Incorporation/Registration 

2 Submission of valid CR12 form showing the list of directors /shareholding (issued within the last one 
year from date of tender closure) or National Identity Card(s) for Sole Proprietorship / Partnership 

3 Valid Tax Compliance Certificate 

4 NCA registration certificate Category NCA 8 and above in Mechanical Works 

 
NOTE: If the Main Contractor does not team up with a sub contract, the main contractor must submit; NCA 

registration certificate Category NCA 8 and above in Mechanical Works 

 

ELECTRICAL INSTALLATION WORKS. 

1 Certificate of Incorporation/Registration 

2 Submission of valid CR12 form showing the list of directors /shareholding (issued within the last one 
year from date of tender closure) or National Identity Card(s) for Sole Proprietorship / Partnership 

3 Valid Tax Compliance Certificate 



 

4 NCA valid registration certificate Category NCA 8 and above in Electrical Installation Works 



 

5 Copy of current EPRA Licenses in Electrical installation works - Class C1 and above 

 

NOTE: If the Main Contractor does not team up with a sub contract, the main contractor must submit; (1) NCA valid 

registration certificate Category NCA 8 and above in Electrical Installation Works and (2) Copy of current EPRA 

Licenses in Electrical installation works - Class C1 and above 

 

The bidder must meet all the above mandatory requirements to proceed to technical evaluation. 

. 
 

2. TECHNICAL EVALUATION 

 

No Description 
Max. 

Points 

Bidder 

Score 
 Key Personnel (Attach evidence cv and certificates)   

 

 

 
TS1 

Dully filled form PER 2, for the Director of the Firm 1.0  

Director of the firm (Building, Civil, Electrical and Mechanical Engineering or 

Construction Related Field) Main Contractor) 

• Holder of degree in relevant Engineering field ------- 3 

 Holder of diploma in relevant Engineering field ----- 2 

 Holder of certificate in relevant Engineering field ---- 1 

 Holder of trade test certificate in relevant Engineering field - 0.5 

 

 

3.0 

 

 

 

 

 

TS2 

Dully filled form PER 2, for Key technical personnel 
1.0 

 

Provide one (1) Diploma holder of key technical personnel in Building, Civil, 

Electrical and Mechanical Engineering Construction or Related Field). 

• Main contractor personel with over10 years relevant experience with degree -1.5 

mks each 

• Main contractor personel with over 5years relevant experience with degree - 1 mk 

each 

• Main contractor personel with under 5years relevant experience with degree - 0.5 

mks each 

 

 

 

4.5 

 

 

 

 

 

 
TS3 

Dully filled form PER 2, for key personnel 
1.5 

 

Provide two (2) No of key personnel, Minimum Certificate Holder for each in 

Building, Civil, Electrical and Mechanical Engineering Construction or Related Field) 
 

• Main contractor personel with over10 years relevant experience ---------- -- 1.5 mks 

each 

• Main contractor personel with over 5years relevant experience -------------- 1 mks 

each 

• Main contractor personel with under 5years relevant experience ---------- --0.5mks 

each 

 

 

 

 
3.0 

 

 

 

 

TS4 

Dully filled form PER 2, for Artisan personnel 
1.0 

 

Provide 2 No artisans (trade test certificate in relevant Engineering field) – (Building, 

Civil, Electrical and Mechanical Engineering Construction Related Field) . 

• Main contractor personel with over10 years relevant experience and ------------- 1 mk 

each 

• Main contractor personel with over 5years relevant experience -------------- 0.5 

• Main contractor personel with under 5years relevant experience ------------ 0 

 

 

2.0 

 

 Proof of similar experience:   

 
TS5 

Dully complete the following FORMS 

 FORM EXP 4.2: Specific construction and contract management experience 

 FORM EXP 4.2b: Construction experience in Key activities. 

 
30.0 

 



 

 Provide proof of similar previous nature of Three (3) projects completed in the last five 
(5) years by the Main Contractor. The project must be of similar nature, complexity 

and magnitude (For Each Project attach Award letter/Contract Agreement and 

Completion Certificate/documentation to be considered for Marks award) 

 Project of similar nature, complexity and magnitude of 5M and above       6 

mks each 

 Project of similar nature, complexity and magnitude betwee 3M to 5M ---- 

3mks each 

 Project of similar nature, complexity and magnitude below 3M     0 mks each 

 

The similarity of previous nature shall be based on the following: (Building works and 

partitioning works with electrical and mechanical works) 

  

 Proof of Tools and equipments 
Note; Dully filled FORM QU: Equipments 

  

 
 

TS6 

Schedule of contractor’s equipment and transport (proof or evidence of 

ownership/Lease) – Main Contractor at lease 2 number relevant transport 

a) Relevant Transport (pick- ups, lorries, trucks) -------------------- 2 mark each 

b) No means of transport 0 

 
 

4.0 

 

 
 

TS7 

Relevant Tools and Equipment 

 Owned -------------- 4 

 leased ---------------- 3 

 No evidence -------- 0 

 
 

4.0 

 

 Financial report (Main Contractor)   

 

TS8 

Dully completed FORM 

 FORM FIN 3.1: Financial data and Sources of Finance….. 1 Mark 

 FORM FIN 3.2: Annual Construction Turnover …… 1 Mark 

 FORM FIN 3.3: Finanancial Resources……… 1 Marks 

 

3.0 

 

 

 

TS9 

Annual Turnover for each year (From Audited Accounts for the last 3 years -, (0020, 2021 & 

2022) for Main Contractor only 

• Annual Turn-over equal to or greater than of Kes. 5M ---- 4 mks for each year 

• Annual Turn-over above 5M but below Kes. 3M -------- 3 mks for each year 

• Annual Turn-over below Kes. 3M ----------------------------- 1 mks for each year 

• No audited Financial Statements attached --------------------------- 0 

 

 

12.0 

 

 

 

TS10 

Evidence of Financial Resources (cash in hand, lines of credit, over draft facility etc.)- 

Bank/Creditors/Letters dated within the last 3 months from tender closure) 

The Projected Cash flow required is over 5M. 

• Has financial resources to finance the project, Cash in bank (certified bank 

statements) for the last 3 months over 5M monthly, Lines of Credit letter over 

5M, Over draft facility letter –15 Marks 
• Has not indicated sources of financial resources ------------- 0 

 

 

15.0 

 

 Bank Details and letter of authorization to seek authority from the bank (Main Contractor) • 

Attached ------------------------------------------------------ 3 
Not Attached 0 

 

3.0 
 

TS11 
The tenderer to provide accurate information on the location of their office premises, 

size of the office, and Direction. Provide lease or title deed or utility bill 
2.0 

 

 

 
TS12 

Proposed methodology 

Adequacy and quality of the proposed work Plan linked to the methodology and 

technical approach - 3 Mks 

Provide a preliminary work Methodology and technical approach – 4Mks 

Provided a Methodology on safety during the construction period – 3Mks 

 

 
10.0 

 

 Total 100.0  

 

Any bidder who scores 75 point and above shall be considered for further evaluation. 



 

3. FINANCIAL EVALUATION: 

Upon completion of the technical evaluation a detailed financial evaluation shall follow. The financial evaluation 

shall proceed in the manner described in the Public Procurement and Asset Disposal Act (2015) and the Public 

Procurement and Asset Disposal Regulations, 2020. 

 

The evaluation shall be in three stages; 

a) Comparison of Rates; and 

b) Consistency of the Rates. 
c) Arithmetical Error checking 

 
 

A) Comparison of rates- 

Items that are underpriced or overpriced may indicate potential for non-delivery and front loading respectively. 

The committee shall promptly write to the tenderer asking for detailed breakdown of costs for any of the quoted 

items, relationship between those prices, proposed construction/installation methods and schedules. 

 
The evaluation committee shall evaluate the responses and make an appropriate recommendation to the 

procuring entity giving necessary evidence. Such recommendations may include but not limited to: 

a. Recommend no adverse action to the tenderer after a convincing response; 

b. Employer requiring that the amount of the performance bond be raised at the expense of the successful 

tenderer to a level sufficient to protect the employer against potential financial losses; 

c. Recommend non-award based on the response provided and the available demonstratable evidence that the 

scope, quality, completion timing, administration of works to be undertaken by the tenderer, would adversely 

be affected or the rights of the employer or the tenderers obligations would be limited in a substantial way. 

 
 

B) Consistency of the Rates 

 
The evaluation committee will compare the consistency of rates for similar items and note all inconsistencies of the 

rates for similar items. 
 

C) Arithmetical Error checking 

The evaluation committee will check for any arithmethic errors, any error shall be considered as a deviation. A minor 

deviation, that does not materially depart from the requirements set out in the tender documents or errors or oversights that 

can be corrected without affecting the substance of the tender. The deviation shall be quantified to extent possible and be 

taken into account in the evaluation and comparison of tenders as stipulated in the PPADA 2015. 

 
STAGE 4 - RECOMMENDATION FOR AWARD 

 
The successful bidder shall be the tenderer with the lowest evaluated tender price. 
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3. QUALIFICATION FORMS 

 

1. FOREIGN TENDERERS 40%RULE 

 
Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 

 

ITEM Description of Work Item Describe location of 
Source 

COST in 
K. shillings 

Comments, if any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   



 

2. FORM OF EQUIPMENT 
 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 
be prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer. 

 

Item of equipment 

Equipment 
information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 
Owned Rented Leased Specially manufactured 

 

 
Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

  

  



 

3. FORM PER -1 

 

Contractor's Representative and Key Personnel Schedule 
 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below 
for each candidate. 

 

Contractor' Representative and Key Personnel 
 

1. Title of position: Contractor’s Representative 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level 
Gantt chart] 

2. Title of position: [_ ] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level 
Gantt chart] 

3. Title of position: [_ ] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level 
Gantt chart] 

4. Title of position: [ ] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level 
Gantt chart] 

5. Title of position: [insert title] 

Name of candidate 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level 
Gantt chart] 



 

4. FORM PER - 2: 

 
Resume and Declaration - Contractor's Representative and Key Personnel. 

 

 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

   

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills] 

Details  

Address of Procuring Entity: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

 

Project Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on the 
project] 

 

[time in role] 
[describe the experience relevant to this 
position] 

    

    

    

 
Declaration 

 
I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the 

best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 

qualifications and my experience. 

 
I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available 
to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available 
to work on this contract] 

Name of Tenderer 



 

I understand that any misrepresentation or omission in this Form may: 

 

(a) be taken into consideration during Tender evaluation; 
(b) result in my disqualification from participating in the Tender; (c) 
result in my dismissal from the contract. 

 
 

Name of Contractor’s Representative or Key Personnel: [insert name] 

 

Signature:    
 

Date: (day month year):    
 

Countersignature of authorized representative of the Tenderer: 

 

Signature:    
 

Date: (day month year):    
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

 
To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder. 

 

 
5.1 FORM ELI -1.1 

 
Tenderer 

InformationForm 
 

Date:   

ITT No. and title:    

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

Tenderer's legal address [in country of registration]: 

Tenderer's authorized representative information 
Name:  
Address: 
Telephone/Fax numbers:                                                        

E-mail address:    

1. Attached are copies of original documents of 
Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 
In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

Legal and financial autonomy 

Operation under commercial law 
1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 



 

5.2 FORM ELI -1.2 

 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 
 

Date:   

ITT No. andtitle:    

 

Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative information 

Name:  

Address:    

Telephone/Fax numbers:                                                 

E-mail address:    

 

1. Attached are copies of original documents of 
Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITT 3.6. 
In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 
Entity, in accordance with ITT 3.5. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 



 

5.3 FORM CON –2 

 
Historical Contract Non-Performance, Pending Litigation and Litigation History 

 
Tenderer’s Name:     
Date:    

JV Member’s Name    
ITT No. and title:    

 

 
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 
Qualification Criteria, Sub-Factor 2.1. 
 

Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

 

Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Year Non- performed 
portion of 
contract 

Contract Identification Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 
Shilling equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 
Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below. 

 

 
Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract Amount 

(currency), 

Kenya Shilling 
Equivalent 

  Contract Identification:    
Name of Procuring Entity:      

Address of Procuring Entity:     

Matter in dispute:    
Party who initiated the dispute: Status 
of dispute:    

 

  Contract Identification: 
Name of Procuring Entity: 
Address of Procuring Entity: 
Matter in dispute: 
Party who initiated the dispute: 
Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.4. 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 
indicated below. 

Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract Amount 

(currency), 

Kenya Shilling 
Equivalent 



 

[insert 
year] 

[insert percentage] Contract Identification: [indicate complete 
contract name, number, and any other 
identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country] 
Matter in dispute: [indicate main issues in 
dispute] 
Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were 

withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 



 

5.4 FORM FIN – 3.1: 

 
Financial Situation and Performance 

 

Tenderer’s Name:     

Date:    
JV Member’s Name    
ITT No. and title:    

 

5.4.1. Financial Data 

 

Type of Financial information 
in  
(currency) 

Historic information for previous years, 

 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information 

Cash Flow from Operating Activities      

*Refer to ITT 15 for the exchange rate 
 

5.4.2 Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for 

future contract commitments. 
 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
  

2   



 

3   

 

5.4.3 Financial documents 

 
The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III, 
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 

as parent company or group member). 

(b) be independently audited or certified in accordance with local 

legislation. (c) be complete, including all notes to the financial statements. 
(d) correspond to accounting periods already completed and audited. 

Attached are copies of financial statements1 for the  years required above; and complying with the 

requirements 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of 

Tender, the reason for this should be justified. 

 
 

 

 

 

 

 

 

 



 

5.5 FORM FIN – 3.2: 

 
Average Annual Construction Turnover 

 
Tenderer’s Name:     
Date:    

JV Member’s Name    
ITT No. and title:    

 
 Annual turnover data (construction only) 

Year Amount 
Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 
currency] 

  

    

    

    

    

Average 
Annual 
Construction 
Turnover * 

   

 

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 



 

5.6 FORM FIN – 3.3: 

 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 

other financial means, net of current commitments, available to meet the total construction cash flow 

demands of the subject contract or contracts as specified in Section III, Evaluation and Qualification 

Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1   

2   

3   

   

 

5.7 FORM FIN – 3.4: 

 
Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 

contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 

issued. 

 
Current Contract Commitments 

No. Name of 

Contract 

Procuring 

Entity’s 

Contact Address, Tel, 

Value of 

Outstandin 

g Work 

[Current 

Kenya Shilling 

Estimated 

Completio 

n Date 

Average Monthly 

Invoicing Over 

Last Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      

      



 

5.8 FORM EXP - 4.1 

 
General Construction Experience 

 
Tenderer’s Name:     
Date:    
JV Member’s Name    
ITT No. and title:    

 

Page  of  pages 

 

Starting 

Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name:    
Brief Description of the Works performed by the 
Tenderer:   
Amount of contract:    
Name of Procuring Entity:     
Address:    

 

  Contract name:                                                      
Brief Description of the Works performed by the 
Tenderer:      
Amount of contract:     
Name of Procuring Entity:        
Address:    

 

  Contract name:                                                    
Brief Description of the Works performed by the 
Tenderer:   
Amount of contract:     
Name of Procuring Entity:     
Address:    

 



 

5.9 FORM EXP - 4.2(a) 

 
Specific Construction and Contract Management Experience 

 

Tenderer’s Name:     

Date:    
JV Member’s Name    
ITT No. and title:    

 

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor  

Member in 

JV 

 

Management 

Contractor 

 

Sub- 

contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  

Address: 
Telephone/fax number 
E-mail: 

 

 

 

5.9 FORM EXP - 4.2(a) 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name:     

Date:    
JV Member’s Name   
ITT No. and title:    

 

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 
Contractor  

Member in 
JV 

 

Management 
Contractor 

 

Sub- 
contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  

Address: 
Telephone/fax number 
E-mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 

 
Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. Information 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1. Amount  

2. Physical size of required works 
items 

 

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  



 

5.10 FORM EXP - 4.2(b) 

 
Construction Experience in Key Activities 

 

Tenderer's Name:    

Date: _ _ _ _ __  _    
Tenderer's JV Member Name:    

Sub-contractor's Name2 (as per ITT 34):    

ITT No. and title  __________    
 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, Evaluation 

and Qualification Criteria, Sub-Factor 4.2. 

 
1. Key Activity No One: _ 

___ _ _ _ _ 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 
Contractor 

 

Member in 
JV 

 

Management 
Contractor 

 

Sub-contractor 

 
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) performed under 
the contract per year or part of the year 

Total quantity in 
the contract 
(i) 

Percentage 
participation 
(ii) 

Actual 
Quantity 
Performed 

(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:  

Address: 
Telephone/fax number 
E-mail: 

 

2 If applicable 
 

 Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of Section 
III: 

 

  

  

  



 

  

  

 

2. Activity No. Two 

3. ………………… 
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4. OTHER FORMS 

 

6. FORM OF TENDER 

 
INSTRUCTIONS TO TENDERERS 

 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

 

ii) Allitalicized text is to help Tenderer in preparing this form. 

 
iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 

SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

 
iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 
 

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request 

for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 
 

To: [insert complete name of Procuring Entity] 
 

Dear Sirs, 

 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 

of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any 

defects therein for the sum3 of Kenya Shillings [[Amount in figures] Kenya Shillings [amount in words] 
 

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and currency] 
[figures] [words]    

 
 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 

receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract 

within the time stated in the Special Conditions of Contract. 
 

3. We agree to adhereby this tender until [Insert date], and it shall remain binding upon us and may be 
accepted at any time before that date. 

 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 
 

5. We, the under signed, further declare that: 
 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issuedinaccordance with ITT 28; 

 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

 

3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than 

two foreign currencies are allowed. 
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iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19.8; 

 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works]; 

 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one 
of the options below as appropriate] 

 

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; or 

 

Option2, in case of multiple lots: 
 

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

 

vii) Discounts: The discounts offered and the methodology for their application are: 
 

viii) The discounts offered are: [Specify in detail each discount offered.] 
 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

 

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in accordance 
with the Tendering document; 

 

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, 
or service providers for any part of the contract, are not subject to, and not controlled by any entity or 
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement 
Regulatory Authority or any other entity of the Government of Kenya, or any international organization. 

 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 
requirements of ITT3.8]; 

 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with 
respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full 
address, the reason for which each commission or gratuity was paid and the amount and currency of each 
such commission or gratuity]. 

 

 
Name of Recipient Address Reason Amount 

    

    

    

 

(If none has been paid or is to be paid, indicate “none.”) 
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xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of included 
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 
the Most Advantageous Tender or any other Tender that you may receive; 

 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us 
or on our behalf engages in any type of Fraud and Corruption; and 

 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from    (specify website) during the procurement process and the execution of any 
resulting contract. 

 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 
 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict 
to interest. 

 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers. 

 

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

 

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal. 

 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 

Name of the Tenderer: *[insert complete name of person signing the Tender] 
 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 
 

Signature of the person named above: [insert signature of person whose name and capacity are shown 
above] 

 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned dayof ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer isfurtherreminded that it is an offence to give false information on this Form. 

 

(a) Tenderer'sdetails 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 
the Tenderer. 

1. Country…………………….. 
2. City………………………… 
3. Location…………………………………. 
4. Building…………………………………. 
5. Floor………………………………………. 
6. Postal Address……………………………… 
7. Name of contact person………………………… 
8. Email Adress………………………………… 
Phone No…………………………………………. 

6 Current Trade License Registration 
Number and Expiring date 

 

7 Name, country and full address 
(postal and physical addresses, 
email, and telephone number) of 
Registering Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which 
the Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of 

state which stock exchange 

 

General and Specific Details 
 

(b) Sole Proprietor, provide the following details. 
 

Name in full Age   
Nationality Country of Origin   
Citizenship   

 

(c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

 
(d) Registered Company, provide the following details. 

 

I) Private or public Company    



 

ii) State the nominal and issued capital of the Company   

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

 

iii) Give details of Directors as follows. 
 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 
(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

 

i) Are there any person/persons in ................................ (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

 

If yes, provide details as follows. 

 
 Names of Person Designation in the 

Procuring Entity 
Interest or Relationship with 
Tenderer 

1    

2    

3    



 

(iii) Conflict of interest disclosure 
 

 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the relationship 
with 

1 Tenderer is directly or indirectly 
controls, is controlled by or is under 

common control with another 
tenderer. 

  

2 Tenderer receives or has received 
any direct or indirect subsidy from 
another tenderer. 

  

3 Tenderer has the same legal 
representative as another tenderer 

  

4 Tender has a relationship with 
another tenderer, directly or through 
common third parties, that puts it in a 
position to influence the tender of 
another tenderer, or influence the 
decisions of the Procuring Entity 
regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates 
participated as a consultant in the 
preparation of the design or technical 
specifications of the works that are 
the subject of the tender. 

  

6 Tenderer would be providing goods, 
works, non-consulting services or 
consulting services during 
implementation of the contract 
specified in this Tender Document. 

  

7 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who are directly or indirectly 

  

51 



 

 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the relationship 
with 

 involved in the preparation of the 
Tender document or specifications 
of the Contract, and/or the Tender 
evaluation process of such contract. 

  

8 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who would be involved in 
the implementation or supervision 
of the such Contract. 

  

9 Has the conflict stemming from 
such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the Procuring 

Entity throughout the tendering 

process and execution of the 
Contract. 

  

 

 

 
 

Certification 
 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the 
date of submission. 

 

Full Name   

Titleor Designation   

 
 

(Signature) (Date) 



 

b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

 
I, the undersigned, in submitting the accompanying Letter of Tender to the   
  [Name of Procuring Entity] for: 
  [Name and number of tender] in response to the request for tenders made by: [Name of 
Tenderer] do hereby make the following statements that I certify to be true and complete in every respect: 

 

Icertify, on behalf of [NameofTenderer]that: 
 

1. I have read and I understand the contents of this Certificate; 
 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

 

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 
Tender on behalf of the Tenderer; 

 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 
 

5. TheTenderer discloses that [check one of the following, as applicable]: 
 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

 

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 
complete details thereof, including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements; 

 

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intentiono r decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuan tto paragraph (5)(b) above; 
 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant toparagraph(5)(b) above; 

 

8. Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to paragraph (5)(b) 
above. 

 

Name  
Title  
Date    

 

[Name, title and signature of authorized agent of Tenderer and Date] 



 

(c) SELF- DECLARATION FORMS 

 
FORM 

SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of .............................................. do hereby make a statement as 
follows: - 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or 

of 
………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (insert tender title/description) for .................................. (insert 
name of the Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating 
in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 
 

 
…………………………………. ………………………………. ……………………… 
(Title) (Signature) (Date) 

 

 

Bidder Official Stamp 



 

FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 

 

I, ……………………………………of P.O. Box ........................................................being a resident of 
………………………………….. in the Republic of .......................... do hereby make a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 
(insert name of the Company) who is a Bidder in respect of Tender No ................................ for 
………………… (insert tender title/description) for ......................... (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 

2. THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent 
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of ……………………. (insert name of the Procuring entity) which is the procuring 
entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 
member of the Board, Management, Staff and/or employees and/or agents of .................................. (name of the 
procuring entity). 

 
4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender 
 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 
 

………………………………………… ……………………………… ……..........……… 
(Title) (Signature) (Date) 

 

Bidder's Official Stamp 



 

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 

Public Procurementand Asset Disposal and my responsibilities under the Code. 

 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

 

Name of Authorized 

signatory............................................................................................................................... 
 

Sign……………................................................................................................................................................. 

.. 

Position................................................................................................................................................................ 

. 
 

Office address................................................................... 
 

Telephone................................................................... E- 
 

mail………………………………………………........................................................................................... 
 

Name of the Firm/Company……………………………..................................................................................... 
 

Date……………………………………………………….................................................................................. 
 

. (Company Seal/ Rubber Stamp where applicable) 

 
Witness 

 
Name………………………………………………………................................................................................ 

 
Sign………………………………………………………….............................................................................. 

.. 

Date………………………………………………………………...................................................................... 
.. 



 

(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

 

2. Requirements 
 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed 
and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and 
Conflicts of Interest in procurement including consequences for offences committed. A few of the provisions 
noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits 
an offence; 

 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 
 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or b) 

if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity whohas a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to 
the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group 
of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflictofinteresttotheprocuringentity; 

 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as 

follows: 
 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly 
or indirectly, of anything of value to influence improperly the actions of 
another party; 

ii) “fraudulent practice” is any act or omission, including is 
representation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or 
other benefit or to avoid an obligation; 

iii) “collusive practice”is an arrangement between two or more parties designed 
to achieve an improper purpose, including to influence improperly the 
actions of another party; “coercive practice” is 
impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

iv)  
“obst 
ructiv 
e 
practi 
ce” 
is: 

 

• Deliberately destroying, falsifying, altering, or concealing of evidence 
material to the investigation or making false statements to investigators 
in order to materially impede investigation by Public Procurement 
Regulatory Authority (PPRA) or any other appropriate authority 
appointed by Government of Kenya into allegations of a corrupt, 
fraudulent, coercive, or collusive practice; and/or threatening, harassing, 
or intimidating any party to prevent it from disclosing its knowledge of 
matters relevant to the investigation or from pursuing the investigation; 
or 

 

• acts intended to materially impede the exercise of the PPRA's or the 
appointed authority's inspection and audit rights provided for under 
paragraph 2.3 e. below. 

 

b) Defines more specifically, in accordance with the above procurement Act 
provisions set forth for fraudulent and collusive practices as follows: 

 

"fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal processorthe exercise of a contract to the detriment of the 
procuring entity or the tenderer or the contractor, and includes collusive practices 
amongst tenderers prior to or after tender submission designed to establish tender 
prices at artificial non-competitive levels and to deprive the procuring entity of the 
benefits of free and open competition. 

 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or 
individual recommended for award, any of its personnel, or its agents, or its sub- 
consultants, sub-contractors, service providers, suppliers and/ or their employees, 
has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices in competing for the contract in question; 

 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to 

appropriate authority(ies) 
for sanctioning and debarment of a firm or individual, as applicable under 
the Acts and Regulations; 

 

e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring(i) Tenderers (applicants/proposers), Consultants, 
Contractors, and Suppliers, and their Sub-contractors, Sub-consultants, Service 



 

providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect
2 

all accounts, records and 
other documents relating to the procurement process, selection and/or contract 
execution, and to have them audited by auditors appointed by the PPRA or any 
other appropriate authority appointed by Government of Kenya; and 

 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit 
along with their Applications/Tenders/Proposals a “Self-Declaration Form” as 
included in the procurement document declaring that they and all parties involved 
in the procurement process and contract execution have not engaged/will not engage 
in any corrupt or fraudulent practices. 

 

 

1For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, 

without limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and 

tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 

manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) 

entering into an addendum or amendment introducing a material modification to any existing 

contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve 
fact-finding activities undertaken by the Investigating Authority or persons appointed by the 
Procuring Entity to address specific matters related to investigations/audits, suc has 
evaluating the veracity of an allegation of possible Fraud and Corruption, through the 
appropriate mechanisms. Such activity includes but is not limited to: accessing and 
examining a firm's or individual's financial records and information, and making copies 
thereof as relevant; accessing and examining any other documents, data and information 
(whether in hard copyor electronic format) deemed relevant for th einvestigation/audit, and 
making copies there of as relevant; interviewing staff and other relevant individuals; 
performing physical inspections and site visits; and obtaining third party verification of 
information. 



 

FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee] 

 

Beneficiary:  

Request forTenders No: 

 

Date: TENDER 

GUARANTEE No.:   

Guarantor:    

 

1. We have been informed that (here inafter called "the Applicant") has submitted or will 
submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of 

 

under Request for Tenders No. (“the ITT”). 

 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders 

must be supported by a 
Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay 

the Beneficiary any sum or sums not exceeding in total an amount of (   ) upon receipt by 
us of the Beneficiary's complying demand, supported by the Beneficiary's statement, 
whether in the demand itself or a separate signed document accompanying or identifying 
the demand, stating that either the Applicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 

Letter of Tender (“the 
Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender 

Validity Period or any extension there to provided by the Applicant, (i) has failed to 
execute the contract agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt 

of copies of the contract agreement signed by the Applicant and the Performance Security 
and, or (b) if the Applicant is not the successful Tenderer, upon the earlier of 
(i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 
of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at 

the office indicated 
above onor before that date. 

 

 

 

 
[signature(s)] 

 

 

 

 
Note: All italicized text is for use in preparing this form and shall be deleted 

from the final product. 
 



 

 



 

FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 

TENDER GUARANTEE No.:    

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has 

submitted its tender dated ……… [Date of submission of tender] for the 

…………… [Name and/or description of the tender] (hereinafter called “the 

Tender”) for the execution of under Request for Tenders No. (“the ITT”). 
 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ................. [Name of 

Insurance 
Company] having our registered office at …………… (hereinafter called “the 
Guarantor”), are bound unto 

…………….. [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) 

in the sum of 
………………… (Currency and guarantee amount) for which payment well and 
truly to be made to the said 
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and 
severally, firmly by these presents. 

 

Sealed with the Common Seal of the said Guarantor this day of 20 . 
 

 
3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 

Applicant: 

 

a) has withdrawn its Tender during the period of Tender validity set forth in the 

Principal's Letter 
of Tender (“the Tender Validity Period”), or any extension thereto 

provided by the Principal; or 
 

b) having been notified of the acceptance of its Tender by the Procuring Entity during 

the Tender Validity Period or any extension thereto provided by the Principal; (i) 

failed to execute the Contract agreement; or (ii) has failed to furnish the 

Performance Security, in accordance with the Instructions to tenderers (“ITT”) of 

the Procuring Entity's Tendering document. 

 

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above 

amount upon receipt of the Procuring Entity's first written demand, without the 

Procuring Entity having to substantiate its demand, provided that in its demand the 

Procuring Entity shall state that the demand arises from the occurrence of any of the 

above events, specifying which event(s) has occurred. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our 

receipt of copies of the contract agreement signed by the Applicant and the Performance 

Security and, or (b) if the Applicant is not the successful Tenderer, upon the earlier of 

(i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results of 

the Tendering process; or (ii)twenty-eight days after the end of the Tender Validity 

Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by us at the 

office 
indicated above 
on or before 
that date. 

 

 

 

[Date ] [Signature of the Guarantor] 



 

 
  

[Witness] [Seal] 

 

 

 

 
Note: All italicized text is for use in preparing this form and shall be deleted from 
the final product. 



 

FORM OF TENDER - SECURING DECLARATION 

 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender 

Submission] 

Tender No. ...................................................... [insert number of tendering process] 

To ...................................................... [insert complete name of Purchaser] I/We, the 

undersigned, declare that: 
 

1. I/We understand that, according to your conditions, bids must be supported by a Tender- 

Securing Declaration. 
 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in 
any contract with the Purchaser for the period of time of [insert number of months or years] 
starting on [insert date], if we are in breach of ourobligation(s) under the bid conditions, 
because we–(a) have withdrawn our tender during the period of tender validity specified 
by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid 
by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, 
if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the 
instructions to tenders. 

 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the 
successful Tenderer(s), upon the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration 
must be in the name of the Joint Venture that submits the bid, and the Joint Venture has not 
been legally constituted at the time of bidding, the Tender Securing Declaration shall be in 
the names of all future partners as named in the letter of intent. 

 

Signed ........................................................................................................ Capacity/title 
 

(director or partner or sole proprietor, etc.) ……….…………........……. 
 

Name ........................................................................................................................... Duly 
 

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 

Dated on …………………. day of ……………., .......... [Insert date of signing] Seal orstamp 



 

 

Appendix toTender 

 
 

Schedule of Currency requirements 

 
Summary of currencies of theTender for [insert name of Section of the Works] 

 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local currency [To be entered by the Procuring Entity] 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 
 
 

A. Notes and Sample Items for Preparing a Bill of Quantities 

 
1. These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the 

person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract 
Documents. 

 

2. The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications, 
descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately 
and when a contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation 
of Works executed. Inorder to attain these objectives, Works should be itemized in the Bill of Quantities 
insufficient detail to distinguish between the different classes of Works, or between Works of the same nature 
carried outin different locations or in other circumstances which may give rise to different considerations of cost. 
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and clear 
as possible. 

 

3. The Bills of Quantities should be divided generally into thef ollowing sections: 
 

a) Preambles 
b) Preliminary items c) 
Work Items 
c) Daywork Schedule; and d) 
Provisionalitems 
e) Summary. 

 

4. NOTES TO PREPARING PREAMBLES 
 

4.1 The Preambles should include only those items that constitute the cost of the works but would not be priced 
separately as they are expected to be included in the unit prices. Care should be taken to ensure that these 
items are not are petition of the conditions of contract. The Preambles should indicate the inclusiveness of the 
unit prices and should state the methods of measurement that have been adopted in the preparation of the Bill 
of Quantities, that are to be used for the measurement of any part of the Works. The units of measurement and 
abbreviations should be defined and any mandatory national units defined and described. The methods of and 
procedure for re- measurement should be described in the Preambles. 

 

4.2 Units of Measurement - The following units of measurement and abbreviations shall be used, unless other national 
units are mandatory in Kenya. 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton 

m3 or cu m 

ha 

h 

kg 

ls 

m 

t 

millimetre 

month 

number 

square meter 

square millimeter 

week 

mm 

mon 

nr 

m2 or sq m 

mm2 or sq 

mm wk 

 
4.3 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special 

Conditions of Contract, Technical Specifications, and Drawings. 
 

4.4. The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide a 
common basis for tendering. The basis of payment will be the actual quantities of work ordered and carried out, 
as measured by the Contractor and verified by the Architect and valued at the rates and prices tender in the 
priced 
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Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within 
the terms of the Contract. 

 

4.5. The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided 
under the Contract, include all Constructional Plant, labour, supervision, materials, erection, maintenance, 
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or implied 
in the Contract. 

 

4.6. Arateorprice shall be entered against each item in the priced Bill of Quantities, whether quantities are stated or 
not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be 
covered by other rates and prices entered in the Bill of Quantities. 

 

4.7. The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the 
priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among 
the ratesand prices entered for the related Items of Work. 

 

4.8. General directions and descriptions of work and materials are not necessarily repeated nor summarized in the 
Bills of Quantities. References to the relevant sections of the Contract documents shall be made before entering 
prices agains teach item in the priced Bills of Quantities. 

 

4.9 Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be expended 
in whole or in part at the direction and discretion of the Architect in accordance with Sub- Clause13.5 and Clause 
13.6 of the General Conditions of contract. 

4.10 In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person preparing 
the Tender Documents. The Contractor must allow in his rates for any costs associated with and complying 
with the requirements in the Preambles. 

 

4.11 Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary 
items, it will be assumed that he/she has spread its cost in other areas that he/she will have priced. Therefore, 
the itemor items will be executed without any additional costs or without being treated like variations. 

 

 

5. NOTES ON PREPARING BILLS OF QUANTITIES 

 
5.1 The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are identifiable 

and can be priced separately and included in the interim valuations precisely. Such items may include such 
items as site office, notice boards, and other temporary works, otherwise items such as security for the Works 
which are primarily part of the Contractor's obligations should be included in the Contractor's rates. 

 

5.2 The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts of 
the Works which by nature, location, access, timing, or any other special characteristics may give rise to 
different methods of construction, or phasing of the Works, or considerations of cost. Such groups could be 
ground excavations, structures, external works, services, etc. General items common to all parts of the Works 
may be grouped as a separate section in the Bill of Quantities. 

 

5.3 Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no allowance 
should be made for bulking, shrinkage or waste. Quantitiesshouldberoundedupwhereappropriate. 

5.4 Where the measured items a redeemed not to be exact because of the likelihood that the scope can change during 
the execution of the works, such items could be subject to re-measurement, the word “provisional” should be 
used to identify such cases. Where whole sections of the work items fall in this class, for example foundations, 
they should be labelled “Provisional Quantities” or “Provisional Items” so that the Tenderer/Contractor is 
advised up front that such items are subject to re-measurement to done before such 
work is cover-up. 

5.5 All items that have not been measured and therefore not subject tot enders pricing should be listed in the Bills 
of Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated 
subcontract or separate measurements at a later date during the execution of the works. For example, if it is 
deemed not possible to measure electrical works before going to tender because detail designs are not ready, 
a provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be 
executed later when actual design details are completed. To the extent not covered above, there should be in 
the Bills of Quantities a general provision for physical and financial contingencies 
made as a “Provisional Sum for Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of 
such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 
supplementary approvals as the future need arises. 
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5.6 Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be 
avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main 
Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate the 
name(s) of the specialized firms he proposes to engage to carry out the specialized Works as his approved 
domestic sub-contractors. Only provisional sums to cover specialized Works by statutory authorities should 
be included in the Bills of Quantities. 

 

5.7 A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in the 
Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates quoted 
by the tenderers, the Daywork Schedule should normally comprise: 

 

i) A list of the various classes of labor, and materials for which basic. 
 

ii) Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together with a 
statement of the conditions under which the Contractor will be paid for Work executed on a Daywork 
basis. 

 

iii) A percent a get o be entered by the tenderer agains teach basic Day work item. 
 

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads, 
supervision and other charges. 

 

5.8 The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with 
provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The last 
line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the 
Form of Tender 

 

BILLS OF QUANTITIES 
 

(a) Preambles 
 

1. The method of measurement of completed work for payment shall be in accordance with [insert the name of a 
standard reference guide, or full details of the methods to be used]. 

 

2. The Site is situated in (provide full description where the site is situated, coordinates from the nearest known 
landmark like a town and its size)     It is approximately   Kilometers from Nairobi. Access to the site shall be 
through , 

 

Which is an existing public road. Any damage caused to the surfaces of this road shall be made good at the 
Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature and position, the 
nature of the ground, substrata and other local conditions, positions of existing power, water and other services, 
access roads or any other limitations that might affect his cost or progress. No claim for extras shall be 
considered on account of lack of knowledge in this respect. 

 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps, 
temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval and 
direction regarding the use of any materials found on the Site. 

 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the Procuring 
Entityor Procuring Entity's Representative during normal working hours. Two sets of the Working Drawings 
shall be provided to the contractor but additional copies shall be provided at a cost to be determined by the 
Engineer. 

 

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank 
Guarantees and stamp charges in connection with this contract Agreement. 

 

6. The Contractor shall carry out the various sections of the Works in such an order as the Architect May direct. 
The Procuring Entity reserves the right to occupy the Works by sections on completion provided that such 
occupation is considered to be both practical and reasonable and will not interfere with the Works. The 
Contractor shall allow any costs associated with such occupation. 

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves 
the right in very exceptional circumstances to make such payments direct in the interests of the project where 
the completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the 
Sub- Contractor involve. 
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8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time 
for completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period 
is presumed to have been calculated making due allowance for seasonal inclement weather conditions. 
Noclaimfor extension of time due to the normal in clement weather for this area shall be entertained. 

 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and Progress 
Chart setting out the order in which the Works are to be carried out, with the appropriate dates there of. This 
Chart shall be agreed with the Architect and no deviation from the order set out in it will be permitted without 
the written consent of the Engineer. The Contractor will be responsible for arranging the above programme with 
all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying out this exercise, 
and for updating it as required. 

 

10. The Contractor shall submit to the Architect on the first day of each week or such longer period as the Architect 
from time to time direct, a Progress Report and any information for the proceeding period, showing the progress 
during the period and the up-to-date cumulative progresson all important items of each section or portion of the 
Works. 

 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved 
by the Engineer.The Photographs shall provide a record of the Site and adjacent are as prior to the 
commencement of the Works and shall cover such portion of the works in progress and completion as the 
Architect shall direct. All prints shall be full plate size, unmounted, and marked on the reverse side with the date 
of exposure, identification reference and brief description. The copyright of all photographs shall be vested 
in the Procuring Entity. The negatives and four prints from each negative shall be delivered to the Architect 
within two weeks of exposure. 

12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever 
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- 
Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the 
drawings. The Contractor shall be responsible for the accuracy of such dimensions. 

 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact position, 
depth and level of all existing electric cables, waterpipes or other services in the are aand he shall make whatever 
provisions may be required by the Authorities concerned for the support and protection of such services. Any 
damage or disturbance caused to any services shall be reported immediately to the Architect and the relevant 
Authority and shall be made good to their satisfaction at the Contractor's expense. Where appropriate the 
Contractor shall open up the ground in advance of the main work by hand digging if necessary, to locate precisely 
the position and details of the services which are likely to affect his operations. 

 

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of the 
proposed works, at such hours and by such route as are permitted by the Authorities. 

 

15. The Contractor will be required to make good, at his own expense and damage he may cause to the present road 
surface and pavements within or beyond the boundary of the Site, during the period of the works. All existing 
paths, storm water channels, etc., that may be destroyed or damaged during the progress of the Works shall be 
reinstated by the Contractor to the satisfaction of the Engineer. 

 

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 
 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline substance 
in solution. The Contractor shall provide at his own risk and cost all water for use in connection with the Works, 
(including works of sub–contractors). If need be, he shall make arrangements with the Local Water Authority 
for the installation of a separate meter for all water used by him throughout the Contract and pay all cost and fees 
in connection therewith. He shall also provide temporary storage tanks and tubing, etc., as may be necessary, and 
clear away at completion. 

 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 
Contractor shall pay all fees and obtain all permits in connection there with. 

 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, 
competent and experienced in the kind of work involved, who shall giveh is whole time to the superintendence 
of the works. (Including works of sub – contractors). Such Agent or Representative shall receive on behalf of the 
Contractordirections and instruction from the Engineer, and such directions and instructions shall be deemed to 
be given to the contractor in accordance with the Conditions of Contract. The Agent shall not be replaced without 
the specific approval of the Engineer. 
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20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected 
at all times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection against 
falling materials, tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of dangerous 
rubbish. The Architect shall be empowered to suspend work on site should it be considered this condition is not 
being observed and no claim arising from such suspension will be allowed. 

 

21. The are as available to the Contractor for workyards, offices and other facilities shall be directed by the Architect 
and any existing features to remain shall be protected from damage throughout the Contract Period and handed 
back in good condition when they are vacated at the end of the Contract. If additional areas are required, the 
contractorshallsourcethenatowncost. 

 

22. The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for any part of 
the Works so that arrangements may be made for checking the work. The accuracy of setting out and leveling 
shall be within the tolerances specified in the Specifications or on the Drawings. The checking of setting out or 
leveling by the Architect shall not relieve the Contractor of his duties or responsibilities under the Contract. 

 

23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage caused 
to existingand adjacent property, including buildings that are not a subject of demolition. He shall make good at 
his own cost damage to persons and property caused there on, and he shall indemnify the Procuring Entity against 
any loss or claim that may arise. 

24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from 
dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide such 
temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he 
considers necessary and sufficient for the protection of the existing and adjacent property and or prevention of 
nuisance etc. as directed by Engineer. 

25. The Contractors attention is drawn to the standards levy order which was amended on 15
th

October 1998.Legal 
notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of 
construction works with effect from January 1999. Tenderer shall allow for this in the build-upo f his rates. 

 

26. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other temporary 
buildings for the use of the contractor and sub-contractors, including lighting furniture equipment and attendance. 

 

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be complete 
with sanitary accommodation and fencing gates. 

 

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees 
during the period of the Works and remove when no longer required. 

 

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the 
Works, Plant and materials against damage and theft. 

 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of every 
description for the due and satisfactory completion of the Works and shall remove the same on completion. All 
such plant, tools and equipment shall comply with all regulations in force throughout the period of the Contract 
and shall be altered or adopted during the Contract period as may be necessary to comply with any 
amendments in or additions to such regulations. 

 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance of 
the works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter and 
adopt all scaffolding as and when required during the Works, and remove on completion. No scaffolding is 
measured here in after and the Contractor must allow in his rates for this. 

 

32. The Contractor shall take all necessary precautions such as temporaryf encing, hoarding fans, planked footways, 
guard–rails gantries screen, etc., for the safe custody of the Works, materials and public protection and adjacent 
properties. 

 

33. Cover up all and protect from damage, including damage from in clement weather, all finished work and 
unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the completion 
ofthe Contract. 



65  

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and 
Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be 
taken toleavecleanallfloors and windows and tore move all paint and cement all rubbis hand dirt as it accumulates. 
The Contractor is to find his own dump and shall pay all charges in connection there with. 

 

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials, 
making molds, transport, handling, etc. Allow in your rates for making at least four cubes on each occasion, from 
different batches; the concrete being taken from the point of deposit. 

 

36. The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own cost, any 
samples of materials and workmanship that may be called for by the Architect for the approval or rejection, 
and any further samples in the case of rejection, until such samples are approved by the Engineer. Such samples, 
when approved, shall be the minimum standard for the work to which they apply. The proceduref or submitting 
samples of materials for testing or approval and the method of marking for identification shall be as laid down 
by the Engineer.The Contractor shall allow in his Tender for such samples and tests, including those in 
connection with his Sub-Contractors work. 

 

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual 

payment section 35(7)(i)(ii) which became effective on 1st July 2000. A 3% withholding tax will be applicable to all 

in terim payments exceeding Kshs ................................. for work done in respect of building or civil works. The 

contractor shall allow for any costs arising resulting there from in the build-up of rates. 
 

38. Blasting will only be allowed with the express permission of the Architect in writing. All blasting operations shall 
be carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in force for 
the time being, and any special regulations laid down by the Architect governing the use and storage of 
explosives. 

 

39. The National Construction Authority is a state corporation established under the national construction authority 
Act No.14 of 2011. The broad Mandate of the Authority is to over see the construction industry and coordinate 
its development. The National Construction Authority Regulations 2014 with an effective date of 

6
th

June 2014, regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy. 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for 
construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must allow 
for VAT1.19 as instructed else where. 

 

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 of the 
Conditions of contract and also specified in the Special Conditions of Contract. 
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BILL NO. 2: WORK ITEMS 

 
(organized appropriately into work sections, such as foundations, walls/structure, finishes, doors and windows, 
mechanical installations. etc. 

 

Bill No 2 - (Name of Section e.g. Foundations). 

 

Item no. Description Unit Quantity Rate Amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Total for Bill No. 2 (carried forward to Summary, p. )  
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Bill No. 3: Schedule of Daywork Rates - Labor 
 

Item no. Description Unit Nominal 
quantity 

Rate Amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 
Allow percenta of Subtotal for Contractor’s overhead, 
profit, etc., in accordance with paragraph 3 (b) above. 

  

 Total for Daywork (carried forward to Daywork Summary, p. )  

 
a. To be entered by the Tenderer. 
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Bill No. 4: Schedule of Daywork Rates - Materials 

 
Item no. Description Unit Nominal 

quantity 
Rate Extended 

amount 
      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 Allow percent a. of Subtotal for Contractor’s overhead, 
profit, etc., in accordance with paragraph 4 (b) above. 

  

 Total for Daywork: Materials (carried forward to Daywork Summary, p. 
) 

 

 
 

a. To be entered by theTenderer. 



69  

Bill No. 5: Schedule of Daywork Rates - Contractor's Equipment 
 

Item no. Description Nominal quantity 
(hours) 

Basic hourly 
rental rate 

Extended 
amount 

     

     

     

     

     

     

     

 Allow percent a of Subtotal for 
Contractor’s overhead, profit, etc., in 
accordance with paragraph 5 above. 

   

Total for Daywork: Contractor’s Equipment (carried forward to Daywork Summary, p. )  

 

a. To be entered by theTenderer. 

 
Bill No. 6: Daywork Summary 

 

 Amounta % 
Foreign 

Currency 

1. Total for Daywork: Labor    

2. Total for Daywork: Materials    

3. Total for Daywork: Contractor’s Equipment    

Total for Daywork (Provisional Sum) (carried forward to 
Summary of Bills of Quantities, p. ) 

   

 
 

Bill No. 7: Provisional Sums 

 
Bill no. Item no. Description Amount 

1    

2    

3    

4    

etc.    

Total for Specified Provisional Sums (carried forward to Grand Summary  

 
 

GRAND SUMMARY 
 

SUMMARY ITEMS Page Amount 

Bill No. 1: Preliminary Items   

Bill No. 2: Work Items   

Bill No 3: Daywork Summary   

Bill No 4: Provisional Sums   

Subtotal of Bills No 1-4   

Allow for any Discounts i   

TOTAL TENDER PRICE Carried forward to Form of Tender   

 
(i) If a percentage used, it should be indicated on which Bill No. items but on Bill No.4 – Provisional Sums. 
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5. SECTION VI - SPECIFICATIONS 
 

Notes for preparing Specifications 
 

1. Specifications must be drafted to present a clear and precise statement of the required standards of materials, and 
workmanshipfor tenderers to respond realistically and competitively to the requirements of the Procuring Entity 
and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other supplies 
to be permanently incorporated in the Works be new, unused, of the most recent or current models, and 
incorporating all recent improvements in design and materials unless provided otherwise in the Contract. Where 
the Contractor is responsible for the design of any part of the permanent Works, the extent of his obligations must 
be stated. 

 

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications 
for every Works Contract. 

 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 
public sectors, such as high ways, urban housing, irrigation and water supply. The General Specifications should 
cover all classes of workmanship, materials and equipment commonly involved in constructions, although not 
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General 
Specifications to the particular Works. 

 

4. Caremust be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards 
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise 
recognized international standards may also be used. 

 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be permitted. 
Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possibleto the 
technical solutions indicated in tender documents for certain elements of the Works, taking into consideration the 
comparative specialized advantage of potential tenderers. 

 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference 
to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative 
solutions shall be at least structurally and functionally equivalent to the basic design parameters and 
Specifications. 

 

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, proposed 
construction methodology, and other relevant details. Technical alternatives permitted in this manner shall be 
considered by the Procuring Entity each on its own merits and independently of whether the tenderer has priced 
the item as described in the Procuring Entity's design included with the tender documents. 

 

 

6. SECTION VII - DRAWINGS 

 
Note A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a 
separate booklet. 
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PART III - THE CONDITIONS OF CONTRACT AND CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
 

[Name of Procuring Entity] 

[Name of Contract] 

[Architect Name and Address] 

 

General Conditions of Contract 

 

1. GENERALPROVISIONS 
 

1.1 Definitions 
 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

 

“Base Date” means a date 30 day prior to the submission of tenders. 
 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 
 

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 
 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the provisions 
of the Contract. 

 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution and 
completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary 
Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or forming part 
of the Permanent Works. 

 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes 
on Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 
other personnel assisting the Contractor in the execution of the Works. 

 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to timeby the Contractor who acts on behalf of the Contractor. 

 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 
 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

 

“Day” means a calendar day and “year” means 365 days. 
 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 
 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 
 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

 

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], whichextendsoverthedaysstated 
intheSpecialConditionsofContract. 

 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

 

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate]. 
 

“Force Majeure” is defined in Clause19 [Force Majeure]. 
 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 
 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

 

“Local Currency” means the currency of Kenya. 
 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

 

“Party” means the Procuring Entity or the Contractor, as the context requires. 
 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works. 

 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 
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Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over by the Procuring Entity. 

 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 
 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 
Engineers Registration Act Cap 530. 

 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the Contract 
and named in the Special Conditions of Contract, or other person appointed from time to time by the Procuring Entity 
and notified to the Contractor 

 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution of 
any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 
of Tender, as included in the Contract. 

 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 
 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and 
to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as 
forming part of the Site. 

 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
Price and Payment], for a payment certificate. 

 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 
 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects. 

 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works. 

 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 

 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 



interpretation, the priority of the documents shall be in acc7o9rdance with the following sequence:  

accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

 

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as a 
Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the case 
may be) are taken over by the Procuring Entity. 

 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 
 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 
as appropriate. 

 

1.2 Interpretation 

 
In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 

in a permanent record; and 
 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 
determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the Special 

Conditions of Contract. However: 
 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
addressfromwhichtherequestwasissued. 

 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

 

1.4 Law and Language 

 
1.4.1 The Contract shall be governed by the laws of Kenya. 

 

1.4.2 The ruling language ofthe Contract shall be English. 

 

1.5 Priority of Documents 

 
The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
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a) The Contract Agreement, b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification 
or instruction. 

 

1.6 Contract Agreement 
 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed 
by law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

 

1.7 Assignment 

 
The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under 

the 
Contract. However, the 
contractor: 

 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the 
Contract. 

 

1.8 Care and Supply of Documents 

 
1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise 

stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all 
reasonable times. 

 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, theParty shall promptly give notice to the other Party of such error or defect. 

 

1.9 Timely provision of Drawings or Instructions 

 
1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 

any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it 
is late. 

 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] 
to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any other associated costs accrued, which shall be included in the Contract Price. 
 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

 

1.10 Procuring Entity's Use of Contractor's Documents 

 
1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 

in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 
 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 
communicate the Contractor's Documents for the purposes of completing, operating, maintaining, 
altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other 
software, permit their use on any computer on the Site and other places as envisaged by the Contract, 
including replacements of any computers supplied by the Contractor. 

 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2. 

 

1.11 Contractor's Use of Procuring Entity's Documents 

 
As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes of 
the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to a 
third party by the Contractor, except as necessary for the purposes of the Contract. 

 

1.12 Confidential Details 

 
1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The confidentiality 

shall survive termination or completion of the contract. They shall disclose all such confidential and other 
information as may be reasonably required in order to verify compliance with the Contract and allow its 
proper implementation. 

 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private and 
confidential, except to the extent necessary to carry out their respective obligations under the Contract or to 
comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise required to establish 
his qualifications to compete for other projects. 

 

1.13 Compliance with Laws 

 
The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor 
similar permission for the Permanent Works, and any other permissions described in the Specifications 
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as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 
and hold the Contractor harmless against and from the consequences of any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 
approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

 

1.14 Joint and Several Liability 

 

 
If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

 

1.15 Inspections and Audit by the Procuring Entity 

 
Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and 
shall cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing sanctions 
procedures). 

 

2. THE PROCURING ENTITY 

 
 

2.1 Right of Access to the Site 

 
2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 

thetime (or times) stated in the Special Conditions of Contract. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do so in the time 
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 
possession until the Performance Security has been received. 

 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any such 
right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 
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2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit.2.2 Permits, Licenses or Approvals 

 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and b) 
any permits, licenses or approvals required by the Laws of Kenya: 

 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and 
iii) for the export of Contractor's Equipment when it is removed from the Site. 

 

2.3 Procuring Entity'sPersonnel 

 
The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractor son the Site: 

 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 
 

b) take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 
(c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

 

2.4 Procuring Entity's Financial Arrangements 

 
The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 
[Contract Price and Payment]. 

 

3. THE ENGINEER 

 
 

3.1 Architect Duties and Authority 

 
3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 

The Architect staff shall include suitably qualified Assistants and other professionals who are competent to 
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 

Contract. 
 

3.1.2 The Architect shall have no authority to amend the Contract. 
 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be implied 
from the Contract. If the Architectis required to obtain the approval of the Procuring Entity before exercising 
a specified authority, the requirements shall be as stated in the Special Conditions of Contract. The Procuring 
Entity shall promptly inform the Contractor of any change to the authority attributed to the Engineer. 

 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis 
required, then (for the purposes of the Contract) the contractor shall require the Architect toprovideevidence 
of such approval before complying with the instruction. 

 

3.1.5 Except as otherwise stated in these Conditions: 

 
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepancies and non-compliances; and 
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d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the 
Contractor within 14 days of receipt. 

3.1.6 The following provisions shall apply:The Architect shall obtain the specific approval of the Procuring Entity 
before taking action under the- following Sub-Clauses of these Conditions: 

 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. b) 

Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 
 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate 
or reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Procuring Entity. 

 

3.2 Delegation by the Engineer 

 
3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke such 

assignment or delegation. These assistants may include a resident Engineer, and/or independent inspectors 
appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or revocation 
shall be in writing and shall not take effect until copies have been received by both Parties. However, unless 
otherwise agreed by both Parties, the Architect shall not delegate the authority to determine any matter in 
accordance with Sub-Clause 3.5 [Determinations]. 

 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized to 
issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction. 

 

3.3 Instructions of the Engineer 

 
3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings which 

may benecessary for the execution of the Works and the remedying of any defects, all in accordance with the 
Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom the 
appropriate authority has been delegated under Clause 3.2.1. 

 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architec tor a 
delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two working days after 
receiving the confirmation, 
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Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 
case may be). 

 

3.4 Replacement of the Engineer 

 
IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days before 
theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant experience of 
the intended person to replace the Engineer. 

 

3.5 Determinations 

 
3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to 

agreeor determine any matter, the Architect shall consult with each Party in an endeavor to reach agreement. 
If agreement is not achieved, the Architect shall make a fair determination in accordance with the Contract, 
taking due regard of all relevant circumstances. 

 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting particulars, 
within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each 
Party shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, 
Disputes and Arbitration]. 

 

4. THE CONTRACTOR 

 
 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all Contractor's 
Personnel, Goods, consumables and other things and services, whether of a temporary or permanent nature, 
required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin in 
any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all methods 
of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible for all 
Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is required 
for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the designor 
specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods which 
the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless otherwise 
stated in the Special Conditions: 

 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance 
with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of each 
Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for such 
purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe 
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 
Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble, 
adjust and repair this part of the Works. Such part shall not be considered to be completed for the 
purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works andSections] until these 
documents and manuals have been submitted to the Engineer. 
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4.2 Performance Security 
 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving the 
Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by a 
reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
Procuring Entity. 

 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executedand completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which the 
Procuring Entity is entitled under the Contract. 

 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses and 
expenses (including legal fees and expenses) resulting from a claim under the Performance Security to the 
extent to which the Procuring Entity was not entitled to make the claim. 

 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 
copyof the Taking-Over Certificate. 

 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an addition 
or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result of a 
Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may be, 
the value of the Performance Security in that currency by an equal percentage. 

 

4.3 Contractor's Representative 

 
4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act on 

the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the Contractor 
proposes to appoint as Contractor's Representative. If consent is with held or subsequently revoked in terms of 
Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's Representative, 
the Contractor shall similarly submit the name and particulars of an other suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 
Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 
3.3 [Instructions of the Engineer]. 

 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, and 
may at any time revoke the delegation. Any delegation or revocation shall not take effect until the Architect 
has received prior notice signed by the Contractor's Representative, naming the person and specifying the 
powers, functions and authority being delegated or revoked. 



parts of the Works, and shall rectify any error in th8e7positions, levels, dimensions or alignment of the Works.  

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub- Clause1.4 
[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreter savailable during all working hours in a number deemed sufficient 
by the Engineer. 

 

4.4 Sub-contractors 

 
4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 

works as provided in Clause 34.2. 
 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; 
and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity]. 

 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 
[Confidential Details] apply equally to each Subcontractor. 

 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors. 

 

4.5 Assignment of Benefit of Subcontract 

 
If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period 
and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the assignment 
takes effect. 

 

4.6 Co-operation 

 
4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 

opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 
or near the Site of any work not included in the Contract. 

 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer delays 
and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include the use 
of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in the time and manner stated in the Specification. 

 

 

4.7 Setting Out of the Works 

 
4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in the 

Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
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4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 
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the Contractor shall use reasonable efforts to verify their accuracy before they are used. 
 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin these 
items of reference, and an experienced contractor could not reasonably have discovered such error and avoided 
this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject to Sub- 
Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 
 

4.7.4    After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, 
and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise. 

 

4.8 Safety Procedures 

 
The Contractor shall: 

a) Comply with all applicable safety regulations, 
b) Takec are for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land. 

 

4.9 Quality Assurance 

 
4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 

the Contract.The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitledto audit any aspect of the system. 

 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information before 
each design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself. 

 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

 

4.10 Site Data 

 
4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, all 

relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined the Site, its surroundings, the above data and other available information, and to have been satisfied 
before submitting the Tender as to all relevant matters, including (without limitation): 

 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 
and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 
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e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 
and other services. 

4.11 Sufficiency of the Accepted Contract Amount 

 
4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 

under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects. 

 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 

obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 

Contractor shall give notice to the Architect as soon as practicable. 

 
4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by the Architect and shall set 

out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 

notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub- paragraphs 
(a) and (b) above related to this extent. 

 
4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may also 

review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 
more favorable conditions were encountered, the Architect may proceed in accordance with Sub- Clause 3.5 
[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence. 

 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 

possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. The 



damage and nuisance to people and property resu9l1ting from pollution, noise and other results of his  

Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site which he may 

require for the purposes of the Works. 

 

4.14 Avoidance of Interference 

 
4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 
public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses and 

expenses (including legal fees and expenses) resulting from any such unnecessary or improper interference. 

 

4.15 Access Route 

 
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to the 

Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use 
of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and e) 

Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

 

4.16 Transport of Goods 

 
Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 
and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and shall 
negotiate and pay all claims arising from their transport. 

 
 

4.17 Contractor's Equipment 

 
The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

 

4.18 Protection of the Environment 

 
4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to limit 
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operations. 
 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities shall 
not exceed the values stated in the Specification or prescribed by applicable Laws. 

 

4.19 Electricity, Water and Gas 

 
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 

services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas and 

other services as may be available on the Site and of which details and prices are given in the Specifications.The 
Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these services and for 
measuring the quantities consumed. 

 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined by 
the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 
3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 
4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the Contractor 

in the execution of the Works in accordance with the details, arrangements and prices stated in the 
Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's Equipment 

shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] 
and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the details 

stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at the time 
and place specified in the Contract. The Contractor shall then visually inspect them and shall promptly give 
notice to the Architect of any shortage, defect or default in these materials. Unless otherwise agreed by both 
Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring 
Entity of liability for any shortage, defect or default not apparent from a visual inspection. 

 

4.21 Progress Reports 

 
4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 
thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding at 

the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 

 
a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 

Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
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b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, ii) 

Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 
Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances which may 
jeopardize the completion in accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

 

4.22 Security of the Site 

 
Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

 

4.23 Contractor's Operations on Site 

 
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained 

by the Contractor and agreed by the Architect as additional working areas. The Contractor shall take all 
necessary precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and 
these additional areas, and to keep them off adjacentl and. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction 

and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear 
away and remove from the Site any wreckage, rubbish and Temporary Works which are no longer 
required. 

 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the Contract. 

 
4.24 Fossils 

 
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring 
Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons 
from removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall issue 

instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with the 
instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
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After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

 

5. NOMINATED SUBCONTRACTORS 
 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 
 

5.2 Objection to Nomination 

 
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with supporting 
particulars. An objection shall be deemed reasonable if it arises from (among other things) any of the 
following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and from 
the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge 
hisobligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for 
sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 
 

5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 
5.4 [Evidence of Payments]. 

 

5.4 Evidence of Payments 

 
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 

 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 

  to pay these amounts, and 
 ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified 
  of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, 
  directto the nominated Subcontractor, part or all of such amounts previously certified (less 
  applicable deductions) as are due to the nominated Subcontractor and for which the Contractor 
  has failed to submit the evidence described in sub-paragraphs (a) or (b) above.The Contractor 
  shall then repay, to the Procuring Entity, the amount which the nominated Subcontractor was 
  directly paid by the Procuring Entity. 
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6. STAFF AND LABOR 

 
 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement of 
all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, housing. 
The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor with 
appropriate qualifications and experience from sources within Kenya. 



6.7.3   The Contractor shall send, to the Engineer, details of96any accident as soon as practicable after itsoccurrence.  

6.2 Rates of Wages and Conditions of Labor 

 
6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 

established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the general 
level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar to that 
of theContractor. 

 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

 

 

6.3 Persons in the Service of Procuring Entity 

 
The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

 

6.4 Lab or Laws 

 
The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to 
obey all applicable Laws, including those concerning safety at work. 

 

6.5 Working Hours 

 
Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the 

Works, in which case the Contractor shall immediately advise the Engineer, provided that work done 
outside the normal working hours shall be considered and paid for as overtime. 

 

6.6 Facilities for Staff and Labor 

 
Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 

 

6.7 Health and Safety 

 
6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 

Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority 
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the 
Works, the Contractor shall provide what ever is required by this person to exercise this responsibility and 
authority. 
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The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, 
and damage to property, as the Architect may reasonably require. 

 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via an 
approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to 
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promote early diagnosis and to assist affected individuals. 

 

6.8 Contractor's Superintendence 

 
6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 

obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work. 

 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works. 

 

6.9 Contractor's Personnel 

 
6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 

or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or e) 

based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution ofthe Works. 

 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

 

6.10 Records of Contractor's Personnel and Equipment 

 
The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

 

6.11 Disorderly Conduct 

 
The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and property 
on and near the Site. 

 
6.12 Foreign Personnel 

 
6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 

Kenyans with the required skills. 
 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were recruited 
or to their domicile. In the event of the death in Kenya of any of these personnel or members of their families, 
the Contractor shall similarly be responsible for making the appropriate arrangements for their return or burial. 

 

6.13 Supply of Water 

 
The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of drinking and 
other water for the use of the Contractor's Personnel. 
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6.14 Measures against Insect and Pest Nuisance 

 
The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide. 

 

 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter or disposal there 

of by Contractor's Personnel. 

 

6.16 Prohibition of Forced or Compulsory Labour 

 
The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily performed, 
that is exacted from an individual under threat of force or penalty, and includes any kind of involuntary or 
compulsory labor, such as indentured labor, bonded labor or similar labor-contracting arrangements. 

 

6.17 Prohibition of Harmful Child Labor 

 
The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below the 
age of 18 years shall not be employed in dangerous work. 

 

6.18 Employment Records of Workers 

 
The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

 

6.19 Workers' Organizations 

 
The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

 

6.20 Non-Discrimination and Equal Opportunity 

 
The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment 
and shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 
to training, promotion, termination of employ mentor retirement, and discipline. 

 
 

7. PLANT, MATERIALS AND WORKMANSHIP 

 
 

7.1 Manner of Execution 

 
The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 



10  

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract. 

 
 

7.2 Samples 

 
The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 
 

Each sample shall be labeled as to origin and intended use in the Works. 

 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 

 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, including 
providing access, facilities, permissions and safety equipment. No such activity shall relieve the Contractor 
from any obligation or responsibility. 

 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put out 
of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost. 

 

7.4 Testing 

 
7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, documents 
and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably 
qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The Contractor shall 
agree, with the Engineer, the time and placef ort he specified testing of any Plant, Materials and other parts of 
the Works. 

 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified tests, 
or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the tested 
Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this Variation 
shall be borne by the Contractor, not withstanding other provisions of the Contract. 

 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 
 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 
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7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified tests 
have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to him, to 
that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings as 
accurate. 

 

7.5 Rejection 

 
7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is found 

to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, Materials 
or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then promptly make 
good the defect and ensure that the rejected item complies with the Contract. 

 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under the 
same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional costs, 
the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring 
Entity. 

 

7.6 Remedial Work 

 
7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the 

Contract, b) remove and re-execute any other work which is not in accordance with the Contract, and 
c) execute any work which is urgently required for the safety of the Works, whether because of 

an accident, unforeseen able event or otherwise. 

 
7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 
 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

 

7.7 Ownership of Plant and Materials 

 
Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of 

the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 
8.10 [Payment for Plant and Materials in Event of Suspension]. 

 

7.8 Royalties 

 
Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments 

for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus material (whether 
natural orman-made), except to the extent that disposal are as within the Site are specified in 
the Contract. 

 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 
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8.1 Commencement of Works 

 
8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 

date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is 
received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 
relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] 
provided that the corresponding bank guarantee has been delivered by the 

Contractor. 
 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the 
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 
[Terminationby Contractor]. 

 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shal lthen proceed with the Works with due expedition and without delay. 

 

8.2 Time for Completion 

 
The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 
a) Achieving the passing of the Testson Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]. 

 

8.3 Programme 

 
8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the notice 

under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised programme 
whenever the previous programme is inconsistent with actual progress or with the Contractor's obligations. 
Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 
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8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 

 
8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 

comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 

 

8.4 Extension of Time for Completion 

 
8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 

for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, c) 

exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors. 

 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor shall 
give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When determining each 
extension of time under Sub-Clause 20.1, the Architec tshall review previous determinations and may increase, 
but shall not decrease, the total extension of time. 

 

8.5 Delays Caused by Authorities 

 
If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 

b) public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of delay 
under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

 

8.6 Rate of Progress 

8.6.1 If, at anytime: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], other 
than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the Architect 
may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and 
supporting report describing the revised methods which the Contractor proposes to adopt in order to 
expedite progress and complete within the Time for Completion. 

 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 



104  

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce delays 
resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by the 
Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

 

8.7 Delay Damages 

 
8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 

notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Special Conditions of Contract. 

 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the event 
of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the Works. 
These damages shall not relieve the Contractor from his obligation to complete the Works, or from any other 
duties, obligations or responsibilities which he may have under the Contract. 

 

8.8 Suspension of Work 

 
8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 

such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any deterioration, 
loss or damage. 

 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and is 
the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

 

8.9 Consequences of Suspension 

 
8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 

Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 
 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] 
to agree or determine these matters. 

 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 
with the Architect instructions. 

 

8.11 ProlongedSuspension 

 
If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. 
If the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub- 
Clause 16.2 [Termination by Contractor]. 
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8.12 Resumption of Work 

 
After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

 

9. TESTS ON COMPLETION 

 
 

9.1 Contractor's Obligations 

 

 
9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 

[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 
[Contractor's General Obligations]. 

 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of any 
use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As soon 
as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 
report of the resultsof these Tests to the Engineer. 

 

9.2 Delayed Tests 

 
9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 

paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 
 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require the 
Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out the 
Testson such day or days within that period as the Contractor may fix and of which he shall give notice to the 
Engineer. 

 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall then 
be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be 
accepted asaccurate. 

 

9.3 Retesting of related works 

 
If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, 
to be repeated under the same terms and conditions. 

 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], the 

Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the same 
remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

 

10. PROCURING ENTITY'S TAKING OVER 
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10.1 Taking Over of the Works and Sections 

 
10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by the 

Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days before 
the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are divided 
into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section 

were completed in accordance with the Contract, except for any minor out standing work and defects 
which will not substantially affect the use of the Works or Section for their intended purpose (either 
until or whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice undert his Sub-Clause. 

 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast day of that period. 

 

10.2 Taking Over of Parts of the Works 

 
10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part of 

the Permanent Works. 
 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking- 
Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 
 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
date of the relevant Defects Notification Period. 

 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 
there after for completion of the remainder of the Works shall be reduced. Similarly, the delay 
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damages for the remainder of the Section (if any) in which this part is included shall also be reduced. 
For any period of delay after the date stated in this Taking-Over Certificate, the proportional 
reduction in these delay damages shall be calculated as the proportion which the value of the part 
so certified bears to the value of the Works or Section (as the case may be) as a whole. The 
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
these proportions. The provisions of this paragraph shall only apply to the daily rate of delay 
damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these 
damages. 

 

 
10.3 Interference with Tests on Completion 

 
10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by 

a cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have 
taken over the Works or Section (as the case may be) on the date when the Tests on Completion 
would otherwise have been completed. 

 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry 
out the Tests on Completion as soon as practicable, before the expiry date of the Defects 
Notification Period. The Architect shall require the Tests on Completion to be carried out by giving 
14 days' notice and in accordance with the relevant provisions of the Contract. 

 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the 

Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to 
Sub-Clause 
20.1 [Contractor's 
Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract 

Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] 
to agree or determine 
these matters. 

 

10.4 Surfaces Requiring Reinstatement 

 
Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the 
Works shall not be deemed to certify completion of any ground or other surfaces requiring 
reinstatement. 

 

11. DEFECTS LIABILITY 

 
11.1 Completion of Outstanding Work and Remedying Defects 

 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition 
required by the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects 
Notification Period or as soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, 

within such 
reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf 
of) the Procuring Entity on or before the expiry date of the Defects Notification Period for 
the Works or Section (as the case may be). 

 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 
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11.2 Cost of Remedying Defects 

 
11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent 
that the work is attributable to: 

a) Any design for which the Contractor is 

responsible, 

b) Plant, Materials or workmanship not being in accordance with the 

Contract, or c) Failure by the Contractor to comply with any other 

obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be 

notified 
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] 
shall apply. 

 

11.3 Extension of Defects Notification Period 

 
11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an 

extension of the Defects Notification Period for the Works or a Section if and to the extent that the 
Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used 
for the purposes for which they are intended by reason of a defect or by reason of damage 
attributable to the Contractor. However, a Defects Notification Period shall not be extended by more 
than two years. 

 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 
[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 
Contractor's obligations under this Clause shall not appl yto any defectsor damage occurring more 
than two years after the Defects Notification Period for the Plant and/ or Materials would otherwise 
have expired. 

 

11.4 Failure to Remedy Defects 

 
11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed 

by the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be 
given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work 
was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying 
Defects], the Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, 

but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to 
Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably 
incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in 
accordance with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the 
Works or any major part of the Works, terminate the Contractas a whole, or in respect of 
such major part which cannot be put to the intended use. Without prejudice to any other 
rights, under the Contractor otherwise, the Procuring Entity shall then be entitled to recover 
all sums paid for the Works or for such part (as the case may be), plus financing costs and 
the cost of dismantling the same, clearing the Site and returning Plant and Materials to the 
Contractor. 
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11.5 Removal of Defective Work 

 
If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives 
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as 
are defective or damaged. This consent may require the Contractor to increase the amount of the 
Performance Security by the full replacement cost of these items, or to provide other appropriate 
security. 

 

11.6 Further Tests 

 
11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the 

Architect may require the repetition of any of the tests described in the Contract. The requirement 
shall be made by notice within 14 days after the defect or damage is remedied. 

 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except 
that they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost 
of Remedying Defects], for the cost of the remedial work. 

 

11.7 Right of Access 

 
Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to 
the Works as is reasonably required in order to comply with this Clause, except as may be 
inconsistent with the Procuring Entity's reasonable security restrictions. 

 

11.8 Contractor to Search 

 
The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of 
the works that have already accepted, under the direction of the Engineer. Unless the defect is to be 
remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the 
Cost of the search plus profit shall be agreed or determined by the Architect in accordance with 
Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price. 

 
11.9 Completion Certificate 

 
11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until 

the Architect has issued the Completion Certificate to the Contractor, stating the date on which the 
Contractor completed his obligations under the Contract. 

 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates 
of the Defects Liability Period, or as soon there after as the Contractor has supplied all the 
Contractor's Documents and completed and tested all the Works, including remedying any defects. 
A copy of the Completionn Certificate shall be issued to the Procuring Entity. 

 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

 

11.10 Unfulfilled Obligations 

 
After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment 
of any obligation which remains unperformed at that time. For the purposes of determining the 
nature and extent of unperformed obligations, the Contract shall be deemed to remain in force. 

 

11.11 Clearance of Site 

 
11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 

Equipment, surplus material, wreckage, rubbish and Temporary Works 
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11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 
Completion Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. 
The Procuring Entity shall be entitled to be paid the costs incurred in connection with, or 
attributable to, such sale or disposal and restoring the Site. 

 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less 

than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the 
Procuring Entity. 

 

12. MEASUREMENT AN DEVALUATION 

 
 

12.1 Works to be Measured 

 
12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 

Contractorshall show in each application under Sub-Clauses 14.3 [Application for Interim 
Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment 
Certificate] the quantities and other particulars detailing the amounts which he considers to be 
entitled under the Contract. 

 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be 
given to the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in 
making the 

measurement, and 
b) supply any particulars requested by the 
Engineer. 

 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect 
shall be accepted as accurate. 

 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from 
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, 
attend to examine and agreet her ecords with the Engineer, and shall sign the same when agreed. 
If the Contractor does not attend, the records shall be accepted as accurate. 

 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be 
inaccurate. After receiving this notice, the Architect shall review the records and either confirm or 
vary them and certify the paymentofthe undisputed part. If the Contractor does not so give 
notice to the Architect within 14 days after being requested to examine the records, they shall be 
accepted as accurate. 

 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, 
and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other 
applicable 

Schedules. 

 

12.3 Evaluation 

 
12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub- 

Clause 3.5 [Determinations] to agree or determine the value of workd one by evaluating each 
item of work, applying the measurement agreed or determined in accordance with the above Sub- 
Clauses 12.1 and 12.2 and the appropriate rate or price for the item. 
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12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified 
for such item in the Contractor, if there is no such item, specified for similar work. 

 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified 
shall be considered as included in other rates and prices in the Bill of Quantities and will not be 
paid for separately. 

 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and 

Adjustments], b) no rate or price is specified in the Contract 

for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or 
is not 

executed under similar conditions, as any item in the Contract. 
 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates 
or prices are relevant for the new item of work, it shall be derived from the reasonable Cost of 
executing such work, prevailing market rates, together with profit, taking account of any other 
relevant matters. 

 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine 
a provisional rate or price for the purposes of Interim Payment Certificates as soon as the 
concerned work commences. 

 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor 
is not paid less or more relative to the contract price (which would be the tender price), payment 
valuation certificates and variation orders on omissions and additions valued based on rates in the 
Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 
The percentage already worked out during tender evaluation is worked out as follows: (corrected 
tender price– tender price)/ tender price X 100. 

 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not 
been agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been 
omitted, wouldhavebeen deemed to be covered by a sum forming part of the 
Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the 

Contract Price; 

and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the 
Contractor shall give notice to the Architect accordingly, with supporting particulars. Upon 
receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine this cost, which shall be included in the Contract 
Price. 

 

13. VARIATIONS AND ADJUSTMENTS 

 
 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate 
for the Works, either by an instruction or by a request for the Contractor to submit a proposal. No 
Variation instructed by the Architect under this Clause shall in any way vitiate or in validate the 
Contract. 

 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives 
notice to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily 
obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial change 
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in the sequence or progress of the Works. Upon receiving this notice, the Architect shall cancel, 
confirm or vary the instruction. 

 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such 
changes do not necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item 

of work, 

c) changes to the levels, positions and/ or dimensions of any part of 

the Works, d) omission of any work unless it is to be carried out by 

others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, 
including any associated Tests on Completion, boreholes and other testing and 
exploratory work, or 

f) changes to the sequence or timing of the execution of the 

Works. 

 
13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless 

and until the Architect instructs after obtaining approval of the Procuring Entity. 
 

13.2. Variation Order Procedure 
 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the 
nature and form of such variation. As soon as possible after having received such notice, the 
Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its 

execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub- 

Clause 
8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract 

Price. 
 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with 
the Employer and the Contractor, decide as soon as possible whether or not the variation shall be 
carried out. If the Architect decides that the variation shall be carried out, he shall issue a Variation 
Order clearly identified as such in accordance with the Contractor's submission or as modified by 
agreement. 

 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the 

provisions of 
Sub-Clause 13.2.2 
shall apply. 

 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the 
adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or 
Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices 
are not directly applicable to the specific work in question, suitable rates shall be established by 
the Architect reflecting the level of pricing in the Dayworks Prices. Where rates are not contained 
in the said Prices, the amount shall be such as is in all the circumstances reasonable, reflecting 
a market price. Due account shall be taken of any over-or under-recovery of overheads by the 
Contractor in consequence of the variation. The Contractor shall also be entitled to be paid: 
a) The cost of any partial execution of the Work srendered useless by any such 
variation, 
b) Thecostof making necessary alterations to Plant already manufactured or in the course of 

manufacture or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of 

the Works as detailed in the Programme, and 
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d) the net effect of the Contractor's financec osts, including interest, caused by the 
variation. 

 
The Architect shall on this basis determine the rates or prices to enable on-account payment to be 

included in 
certificates 
of payment. 

 

13.2.3 Contractor to Proceed 

 
On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation 
and be bound to these Conditions in so doing as if such variation was stated in the Contract. The 
work shall not be delayed pending the granting of an extension of the Time for Completion or an 
adjustment to the Contract Price under Sub-Clause31.3. 

 

13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the 

Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring 

Entity of executing, maintaining or operating the Works, (iii) improve the efficiency or value to the 

Procuring Entity of the completed Works, or(iv) otherwise be of benefit to the Procuring Entity. 
 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub- 

Clause 
13.3 
[Variation 
Procedure]. 

 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the 

Permanent 
Works, then unless otherwise agreed by 
both Parties: 
a) The Contractor shall 
design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall 

apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, 
which shall be included in the Contract Price. This fee shall behalf (50%) of the difference 
between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under 
Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in 
Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking 
account of any improvement in quality, anticipated life or operational efficiencies. 

 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 
13.2.3 (c (ii), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) 
(i) is more than amount established in item 13.2.3 (c (ii), it shall result in a price variation to the 
Procuring Entity. 

 

13.4 Variation Procedure for Value Engineering proposal 

 
13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in 

writinga s soon as practicable, either by giving reasons why he cannot comply (if this is the case) 
or by submitting: 
a) A description of the proposed work to be performed and a programme for its 
execution, 
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b) the Contractor's proposal for any necessary modifications to the programme according to 
Sub-Clause 

8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the 
Variation. 

 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 
13.2 [Value Project Engineering] or otherwise), respond with approval, disapproval or comments. 
The Contractor shall not delay any work whilst a waiting a response. 

 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be 
issued by the Architect to the Contractor, who shall acknowledge receipt. 

 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], 

unless the 
Architect instructs or approves otherwise in accordance with 
this Clause. 

 

13.5 Paymentin Applicable Currencies 

 
If the Contract provides for payment of the Contract Price in more than one currency, then 
whenever an adjustment is agreed, approved or determined as stated above, the amount payable 
in each of the applicable currencies shall be specified. For this purpose, reference shall be made 
to the actual or expected currency proportions of the Cost of the varied work, and to the 
proportions of various currencies specified for payment of the Contract Price. 

 

13.6 Provisional Sums 

 
13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect 

instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the 
Contractor shall include onlysuch amounts, for the work, supplies or services to which the 
Provisional Sum relates, as the Architect shall have instructed. For each Provisional Sum, the 
Architect May instruct: 

a) Work to be executed (including Plant, Materialso r services to be supplied) by the 
Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated 
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for 
which there shall be included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts 
by applying the relevant percentage rate (if any) stated in the appropriate Schedule. If 
there is no such rate, the percentage rate stated in the Special Conditions of Contract 
shall be applied. 

 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and 
accounts or receipts in substantiation. 

 
 

13.7 Dayworks 

 
13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed 

on a daywork basis. The work shall then be valued in accordance with the Daywork Schedule 
included in the Contract, and the following procedure shall apply. If a Daywork Schedule is not 
included in the Contract, this Sub-Clause shall not apply. 

 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When 
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for 
any Goods. 
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13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the 
Contractor shall delive reach day to the Architect accurate statements induplicate which shall 
include the following details of the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned 
to the Contractor. The Contractor shall then submit priced statements of these resources to the 
Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for 
Interim Payment Certificates]. 

 

13.8 Adjustments for Changes in Legislation 

 
13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting 

from a change in the Laws of Kenya (including the introduction of new Laws and the repeal or 
modification of existing Laws) or in the judicial or official governmental interpretation of such 
Laws, made after the Base Date, which affect the Contractor in the performance of obligations 
under the Contract. 

 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result 
of these changes in the Laws or in such interpretations, made after the Base Date, the Contractor 
shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 
Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 

Clause 8.4 [Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] 
to agree or determine these matters. 

 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the 
relevant delay has already been taken into account in the determination of a previous extension 
of time and such Cost shall not be separately paid if the same shall already have been taken into 
account in the indexing of any inputs to the table of adjustment data in accordance with the 
provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost]. 

 

13.9 Adjustments for Changes in Cost 

 
13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local 

and foreign currencies included in the Schedules. If there is no such table of adjustment data, this 
Sub-Clause shall not apply. 

 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls 
in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the 
amounts determined by the formulae prescribed in this Sub-Clause. To the extent that full 
compensation for any rise or fall in Costs is not covered by the provisions of this or other Clauses, 
the Accepted Contract Amount shall be deemed to have included a mounts to cover the contingency 
of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in 
accordance with the appropriate Schedule and certified in Payment Certificates, shall be determined 
from formulae for each of the currencies in which the Contract Price is payable. No adjustment is 
to be applied to work valued on the basis of Cost or current prices. The formulae shall be of the 
following general type:Price Adjustment Formula 

 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. 

If so provided, the amounts certified in each payment certificate, before deducting for Advance 

Payment, shall be adjusted by applying the respective price adjustment factor to the payment 

amounts due in each currency. A separate formula of the type specified below applies: 
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: 

P is the adjustment factor for the portion of the Contract Price payable. 

A and B a recoefficients specified in the SCC, representing then on adjustable 

and adjustable portions, respectively, of the Contract Price payable and 

I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 

 
NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is 
a very approximate figure (usually 0.15) to take account of fixed cost elements or 
other nonadjustable components. The sum of the adjustments for each currency are 
added to the Contract Price. 

 
 

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source 
is in doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the 
values of the indices at stated dates (quoted in the fourth and fifth columns respectively of the table) 
for the purposes of clarification of the source; although these dates (and thus these values) may not 
correspond to the base cost indices. 

 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall 
be converted into the relevant currency of payment at the selling rate, established by the Central 
Bank of Kenya, of this relevant currency on the above date for which the index is required to be 
applicable. 

 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional 
index for the issue of Interim Payment Certificates. When a current cost index is available, the 
adjustment shall be recalculated accordingly. 

 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices 
there after shall be made using either (i) each index or price applicableo n the date 49 days prior to 
the expiry of the Time for Completion of the Works, or (ii) the current index or price, whichever is 
more favorable to the Procuring Entity. 

 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data 
shall only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a 
result of Variations. 

 

14. CONTRACT PRICE AND PAYMENT 

 
 

14.1 The Contract Price 

 
14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 

[Evaluation] 
and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the 
Contract, and the Contract Price shall not be adjusted for any of these costs except as stated 
in Sub-Clause 13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated 
quantities and are not to be taken as the actual and correct quantities: 
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i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 
 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a 
proposed breakdown of each lump sum price in the Schedules. The Architect may take account 
of the break down when preparing Payment Certificates but shall not be bound by it. 

 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential 
spare parts there for, imported by the Contractor for the sole purpose of executing the Contract 
shall not be exempt from the payment of import duties and taxes upon importation. 

 

14.2 Advance Payment 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and 
cashflow support, when the Contractor submits a guarantee in accordance with this Clause. The 
total advance payment, the number and timing of instalments (if more than one), and the applicable 
currencies and proportions, shall be as stated in the Special Conditions of Contract. 

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not 
stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment 
Certificate for the advance payment or its first instalment after receiving a Statement (under Sub- 
Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity receives 
(i) the Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) 
a guarantee in amounts and currencies equal to the a dvance payment. This guarantee shall be issued 
by a reputable bank or financial institutions elected by the Contractor and shall be in the form 
annexed to the Special Conditions or in another form approved by the Procuring Entity. 

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has 
been repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor 
as indicated in the Payment Certificates. If the terms of the guarantee specify its expiry date, and 
the advance payment has not been repaid by the date 30 days prior to the expiry date, the Contractor 
shall extend the validity of the guarantee until the advance payment has been repaid. 

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid 
through percentage deductions from the interim payments determined by the Architect in 
accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which 
the total of all certified interim payments (excluding the advance payment and deductions and 
repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount less 
Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract 
of the amount of each Interim Payment Certificate (excluding the advance payment and 
deductions for its repayments as well as deductions for retention money) in the currencies and 
proportions of the advance payment until such time as the advance payment has been repaid; 
provided that the advance payment shall be completely repaid prior to the time when 90 
percent (90%) of the Accepted Contract Amount less Provisional Sums has been certified for 
payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the 

Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 
[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), 
the whole of the balance then outstanding shall immediately become due and in case of termination 
under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring 
Entity's Entitlement to Termination for Convenience], payable by the Contractor to the Procuring 
Entity. 

 

14.3 Application for Interim Payment Certificates 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special 

Conditions of 
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Contract) to the Architect after the end of each month, in aform approved by the Engineer, 
showing indetail the amounts to which the Contractor considers itself to be entitled, together with 
supporting documents which shall include there porton the progress during this month in 
accordance with Sub- Clause4.21 [Progress Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced 
up to the end of the month (including Variations but excluding items described in sub- 
paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in 
accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 
13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention 
stated in the Special Conditions of Contract to the total of the above amounts, until the 
amount so retained by the Procuring Entity reaches the limit of Retention Money (if any) 
stated in the Special Conditions of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and 
to be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub- Clause 
14.5 [Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor 
otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment 

Certificates. 
 

14.4 Schedule of Payments 

 
14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price 

will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for 
the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not 

apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing 
the Works, and if actual progress is found to be less or more than that on which this schedule 
of payments was based, then the Architect may proceed in accordance with Sub- Clause 3.5 
[Determinations] to agree or determine revised instalments, which shall take account of the 
extent to which progress is less or more than that on which the instalments were previously 
based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding 

estimates of the payments which he expects to become due during each quarterly period. The first 
estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall 
be submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the Works. 

 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) 

of Sub- Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for 
incorporation in the Permanent Works, and (ii) a reduction when the contract value of such Plant 
and Materials is included as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 
14.3 [Application for Interim Payment Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this 



 

14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: 

a) The 
Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and 
Materials) 

which are available for inspection, and 
(ii) submitted statement of the Cost of acquiring and delivering the Plant and Materials to the 
Site, 

supported by satisfactory evidence;and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has 
been submitted to the Architect together with evidence of payment of freight and 
insurance, any other documents reasonably required, and a bank guarantee in a form 
and issued by an entity approved by the Procuring Entity in amounts and currencies 
equal to the amount due under this Sub-Clause: this guarantee may be in a similar form 
to the form referred to in Sub-Clause14.2 [Advance Payment] and shall be valid until 
the Plant and Materials are properly stored on Site and protected against loss, damage 
or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, 
damage or deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of 
the documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become 

due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application 
for Interim Payment Certificates]. At that time, the Payment Certificate shall include the applicable 
reduction which shall be equivalent to, and in the same currencies and proportions as, this additional 
amount for the relevant Plant and Materials. 

 

14.6 Issue of Interim Payment Certificates 

 
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the 

Performance Security. Thereafter, the Architect shall, within 30 days after receiving a Statement 
and supporting documents, deliver to the Procuring Entity and to the Contractor an Interim Payment 
Certificate which shall state the amount which the Architect fairly determines to be due, with all 
supporting particulars for any reduction or withholding made by the Architect on the Statemen tif 
any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound 

to issue an Interim Payment Certificate in an amount which would (after retention and other 
deductions) be less than the minimum amount of Interim Payment Certificates (if any) stated in the 
Special Conditions of Contract. In this event, the Architect shall give notice to the Contractor 
accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, 
the cost of rectification or replacement may be withheld until rectification or replacement has 
been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the 
Contract, and had been so notified by the Engineer, the value of this work or obligation may 
be withheld until the work or obligation has been performed. 
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4.6.4 The Architect may in any Payment Certificate make any correction or modification that should 
properly be made to any previous Payment Certificate. A Payment Certificate shall not be deemed 
to indicate the Architect acceptance, approval, consent or satisfaction. 

 
14.7 Payment 

 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties 
or within 60 days after receiving the documents in accordance with Sub-Clause 4.2 
[Performance Security] and Sub- Clause 14.2 [Advance Payment], which ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the 
Architect Issues 

Interim Payment Certificate; and 
c) the amount certified in the Final Payment Certificate within 60 days after the Procuring 

Entity Issues Interim Payment Certificate; or after determination of any disputed amount 
shown in the Final Statement in accordance with Sub-Clause 16.2 [Terminationby 
Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated 

by the 
Contractor, in the payment country (forth is currency) specified in the Contract. 

 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 

Contractor shall be entitled to receive financing charges (simple interest) monthly on the amount 
unpaid during the period of delay. This period shall be deemed to commence on the date for 
payment specified in Sub-Clause 
14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim 
Payment 
Certificate isissued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the 

mean rate of the Central Bank in Kenya of the currency of payment, or if not available, the inter 
bank offered rate, and shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without 

prejudice to any other right or remedy. 

 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money 

shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is 
issued for a Section or part of the Works, a proportion of the Retention Money shall be certified 
and paid. This proportion shall behalf (50%) of the proportion calculated by dividing the estimated 
contract value of the Section or part, by the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance 

of the Retention Money shall be certified by the Architect for payment to the Contractor. If a 
Taking-Over Certificate was issued for a Section, a proportion of the second half of the Retention 
Money shall be certified and paid promptly after the expiry date of the Defects Notification Period 
for the Section. This proportion shall behalf (50%) of the proportion calculated by dividing the 
estimated contract value of the Section by the estimated final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall 

be entitled to withhold certification of the estimated cost of this work until it has been executed. 
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14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 
13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in 
Cost]. 

 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued 
for the Works and the first half of the Retention Money has been certified for payment by the 
Engineer, the Contractor shall be entitled to substitute a Retention Money Security guarantee, in 
the form annexed to the Special Conditions or in another form approved by the Procuring Entity 
and issued by a reputable bank or financial institution selected by the Contractor, for the second 
half of the Retention Money. 

 
14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 

14 days after receiving a copy of the Completion Certificate. 

 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit 

to the Architect three copies of a Statement at completion with supporting documents, in 
accordance with Sub- Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking- 
Over 

Certificate for the Works, 
b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under 
the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 

 
14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates]. 

 

14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the 

Engineer, six copies of a draft final statement with supporting documents showing in detail in a 
form approved by the Engineer: 

a) The value of all work done in accordance with the 

Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor 
otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor 

shall submit such further information as the Architect may reasonably require within 30 days from 
receipt of said draft and shall make such changes in the draft as may be agreed between them. The 
Contractor shall then prepare and submit to the Architect the final statement as agreed. This agreed 
statement is referred to in these Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to 

the draft final statement which are agreed, it be comes evident that a dispute exists, the Architect 
shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate 
for the agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under 
Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable 
Settlement], the Contractor shall then prepare and submit to the Procuring Entity (with a copy 
to the Engineer) a Final Statement. 

 

14.12 Discharge 
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When submitting the Final Statement, the Contractor shall submit a discharge which confirms that 
the total of the Final Statement represents full and final settlement of all moneys due to the 
Contractor under or in connection with the Contract. This discharge may state that it becomes 
effective when the Contractor has received the Performance Security and the out standing balance 
of this total, in which event the discharge shall be effective on such date. 

 

14.13 Issue of Final Payment Certificate 

 
14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 

14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the 
Architect shall deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate 
which shall state: 

a) The amount which he fairly determines is finally 

due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring 

Entity and for all sums to which the Procuring Entity is entitled, the balance (if any) due from 
the Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, as the 
case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 

14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect 
shall request theContractor to do so. If the Contractor fails to submit an application within a period 
of 30 days, the Architect shall issue the Final Payment Certificate for such amount as he fairly 
determines to be due. 

 

 

 
14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in 

connection with the Contract or execution of the Works, except to the extent that the Contractor 
shall have included an amount expressly for it: 

a) in the Final Statement 

and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) 
in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless 

misconduct by the Procuring Entity. 

 
14.15 Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of 
exchange to be used for calculating the payments, shall be as stated in the Schedule of 
Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 
[Application for Interim Payment Certificates] shall be made in the currencies and 
proportions specified in sub- paragraph (a) (i) above; 



148 
 

b) payment of the damages specified in the Special Conditions of Contract, shall be 
made in the currencies and proportions specified in the Schedule of Payment 
Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in 
which the sum was expended by the Procuring Entity, or in such currency as may be 
agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency 
exceeds the sum payable by the Procuring Entity to the Contractor in that currency, the 
Procuring Entity may recover the balance of this amount from the sums otherwise payable 
to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those 
prevailing on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

 

15.1 Notice to correct any defects or failures 

 
If the Contractor fails to carry out any obligation under the Contract, the Architect may by 
notice require the Contractor to make good the failure and to remedy it within 30 days. 

 

15.2 Termination by Procuring Entity 

 
15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the 

contract based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub- 
Clause 15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue 
performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 

[Remedial 
Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent 

of the 
Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order 
made against him, compounds with his creditors, or carries on business under a receiver, trustee 
or manager for the benefit of his creditors, or if any act is done or event occurs which (under 
applicable Laws) has a similar effect to any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, 
commission or other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, 

or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give 

(directly or indirectly) to any person any such induce mentor reward as is described in this 

sub-paragraph (f). However, lawful inducements and rewards to Contractor's Personnel shall not 

entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective 

work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 

of the 
Appendix B to these General Conditions, incompeting for or in executing the Contract. 
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15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of 
sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract 
immediately. 

 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of 

the 
Procuring Entity, under the Contractor 
otherwise. 

 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, 
and other design documents made by or for him, to the Engineer. However, the Contractor shall 
use his best efforts to comply immediately with any reasonable instructions included in the notice 
(i) for the assignment of any subcontract, and (ii) for the protection of life or property or for the 
safety of the Works. 

 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities 
to do so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents 
and other design documents made by or on behalf of the Contractor. 

 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works 
will be released to the Contractor at or near the Site. The Contractor shall promptly arrange their 
removal, at the risk and cost of the Contractor. However, if by this time the Contractor has failed 
to make a payment due to the Procuring Entity, these items may be sold by the Procuring Entity in 
order to recover this payment. Any balance of the proceeds shall then be paid to the Contractor. 

 

15.3 Valuation at Date of Termination 

 
Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 
Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of the Works, Goods and Contractor's Documents, 
and any other sums due to the Contractor for work executed in accordance with the Contract. 

 

15.4 Payment after Termination 

 
After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken 

effect, the 
Procuring 
Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's 
Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and 

remedying of any defects, damages for delay in completion (if any), and all other costs 
incurred by the Procuring Entity, have been established, and/ or 

 
c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any 

extra costs of completing the Works, after allowing for any sum due to the Contractor under 
Sub-Clause 
15.3 [Valuation at Date of Termination]. After recovering any such losses, damages and 
extra costs, 
the Procuring Entity shall pay any balance to the Contractor. 

 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

 
The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take 
effect 30 days after the later of the dates on which the Contractor receives this notice or the 
Procuring Entity returns the Performance Security. The Procuring Entity shall not terminate the 
Contract under this Sub-Clausein order to execute the Works itself or to arrange for the Works 
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to be executed by another contractor or to avoid a termination of the Contract by the Contractor 
under Clause 16.2 [Termination by Contractor]. After this termination, the Contractor shall proceed 
in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment] 
and shall be paid in accordance with Sub-Clause 16.4 [Payment on Termination]. 

 

15.6 Fraud and Corruption 

 
The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and 

its prevailing sanctions. 

 
15.7 Corrupt gifts and payments of commission 

 
15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any 
gift or consideration of any kind as an inducement or reward for doing or for bearing to door 
for having done or for borne to do any act in relation to the obtaining or execution of this or 
any other Contract for the Procuring Entity or for showing or for bearing to show favor or 
disfavor to any person in relation to this or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which 
commission has been paid or agreed to be paid by him or on his behalf or to his knowledge, 
unless before the Contract is made particulars of any such commission and of the terms and 
conditions of any agreement for the payment there of have been disclosed in writing to the 
Procuring Entity. 

 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his 
behalf (whether with or without the knowledge of the Contractor) shall be an offence under the 
provisions of the Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and 
Economic Crimes Act (2003) of the Laws of Kenya. 

 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

 
 

16.1 Contractor's Entitlement to Suspend Work 

 
16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates] or Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the 
contractor to proceed with the works in accordance with the program, the Contractor may, after 
giving not less than 30 days' notice to the Procuring Entity, suspend work (or reduce the rate of 
work) unless and until the Contractor has received the Payment Certificate, reasonable evidence or 
payment, as the case may bea nd as described in the notice. 

 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub- 
Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby 
Contractor]. 

 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described 
in the relevant Sub-Clause and in the above notice) before giving a notice of termination, the 
Contractor shall resume normal working as soon as is reasonably practicable. 

 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate 
of work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and 
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 
 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
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to agree or determine these matters. 

 

16.3 Termination by Contractor 

 
16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to 
issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 
90 days after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which 
payment is to be made (except for deductions in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such 
manner as to materially and adversely affect the economic balance of the Contract and/or the 
ability of the Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 

[Prolonged Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business 
under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or 
event occurs which (under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both 
Parties on the fulfilment of the conditions for the Commencement of Works under Sub- Clause 
8.1 [Commencement of Works]. 

 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the 
Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the 
Contractor may by notice terminate the Contract immediately. 

 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the 
Contractor, under the Contractor otherwise. 

 

16.4 Cessation of Work and Removal of Contractor's Equipment 

 
After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination 
for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional 
Termination, Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for 

the protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor 
has 

received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave 
the Site. 

 

16.5 PaymentonTermination 

 
After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken 

effect, the 
Procuring Entity shall 
promptly: 

a) Return the Performance Security to the 

Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and 
Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a 
result of this termination. 
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17. RISK AND RESPONSIBILITY 

 
 

17.1 Indemnities 

 
17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's 

Personnel, and their respective agents, against and from all claims, damages, losses and expenses 
(including legal fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the 
course of or by reason of the Contractor's design (if any), the execution and completion of the 
Works and the remedying of any defects, unless attributable to any negligence, willful actor 
breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent 
that such damage or loss arises out of or in the course of or by reason of the Contractor's 
design (if any), the execution and completion of the Works and the remedying of any defects, 
unless and to the extent that any such damage or loss is attributable to any negligence, willful 
act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, their 
respective agents, or anyone directly or indirectly employed by any of them. 

 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, 
and their respective agents, against and from all claims, damages, losses and expenses (including 
legal fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which is 
attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the 
Procuring Entity's Personnel, or any of their respective agents, and (2) the matters for which 
liability may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and 
(iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to Property], unless and 
to the extent that any such damage or loss is attributable to anynegligence, willful actor breach of 
the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

 

17.2 Contractor's Care of the Works 

 
17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 

Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under 
Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for 
the care of the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or 
is so deemed to be issued) for any Section or part of the Works, responsibility for the care of the 
Section or part shall then pass to the Procuring Entity. 

 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 
responsibility for the care of any work which is outstanding on the date stated in a Taking-Over 
Certificate, until this outstanding work has been completed. 

 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period 
when the Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 
[Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk 
and cost, so that the Works, Goods and Contractor's Documents conform with the Contract. 

 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the 
Contractor after a Taking-Over Certificate has been issued. The Contractor shall also be liable for 
any loss or damage which occurs after a Taking-Over Certificate has been issued and which arose 
from a previous event for which the Contractor was liable. 

 

17.3 Procuring Entity's Risks 

 
The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so 
far as they directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 
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b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the 

Contractor's 
Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may 
be attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 

speeds, 
 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may 

be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an 
experienced contractor could not reasonably have been expected to have taken adequate 
preventive precautions. 

 

17.4 Consequences of Procuring Entity's Risks 

 
17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage 

to the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the 
Architect and shall rectify this loss or damage to the extent required by the Engineer. 

 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor 
shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of TimeforCompletion], and 

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs 
(e)and 

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 
 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any 

patent, registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial 

property right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) 

alleging an infringement. 
 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving 
the claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-
Clause. 

 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim 
alleging an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, 
or 
ii) in conjunction with anything not supplied by the Contractor, unless such use was 
disclosed to the 

Contractor prior to the Base Date or is stated in the 
Contract. 

 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other 
claim which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or 
(ii) any design for which the Contractor is responsible. 
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17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) 
conduct negotiations for the settlement of the claim, and any litigation or arbitration which may 
arise from it. The other Party shall, at the request and cost of the indemnifying Party, assist in 
contesting the claim. This other Party (and its Personnel) shall not make any admission which 
might be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over 
the conduct of any negotiations, litigation or arbitration upon being requested to do so by such 
other Party. 

 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non- 
exclusive and non-transferable license to the Procuring Entity under the patent, utility models 
,or other intellectual rights owned by the contractor or a third party from whom the contract 
or has received the rights to grant sub-licenses and shall also grant to the Procuring Entity a non- 
exclusive and non- transferable rights (without the rights to sub-license) to use the know how and 
other technical information disclosed to the contract or under the contract. Nothing contained here- 
in shall be construed as transferring ownership of any patent, utility model, trademark, design, copy 
right, know-how or other intellectual rights from the contractor or any other third party to the 
Procuring Entity. 

 

17.6 Limitation of Liability 

 
17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any 

contractor for any in director consequential loss or damage which may be suffered by the other Party 
in connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay 
Damages]; Sub- Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after 
Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub- 
Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and 
Industrial Property Rights]. 

 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract 
other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's 
Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 
[Intellectual and Industrial Property Rights], shall not exceed the sum resulting from the application 
of a multiplier (less or greater than one) to the Accepted Contract Amount, as stated in the Special 
Conditions of Contract, or (if such multiplier or other sum is not so stated) the Accepted Contract 
Amount. 

 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 
misconduct by the defaulting Party. 

 

17.7 Use of Procuring Entity's Accommodation/Facilities 

 
17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 

accommodation and facilities, if any, as detailed in the Specification, from the respective dates of 
hand-over to the Contractor until cessation of occupation (where hand-over or cessation of 
occupation may take place after the date stated in the Taking-Over Certificate for the Works). 

 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their 
care arising from any cause whatsoever other than those for which the Procuring Entity is liable, 
the Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

 

 
18. INSURANCE 

 
 

18.1 General Requirements for Insurances 

 
18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for 

effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 
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18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in 
terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed by 
both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 
precedence over the provisions of this Clause. 

 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers 
and in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed 
by both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 
precedence over the provisions of this Clause. 

 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as 
though a separate policy had been issued for each of the joint insured. If a policy indemnifies 
additional joint insured, namely in addition to the insured specified in this Clause, (i) the Contractor 
shall act under the policy on behalf of these additional joint insured except that the Procuring Entity 
shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled to receive 
payments directly from the insurer or to have any other direct dealings with the insurer, and (iii) the 
insuring Party shall require all additional joint insured to comply with the conditions stipulated in 
the policy. 

 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 
required to rectify the loss or damage. Payments received from insurers shall be used for the 
rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions 

of 
Contract (calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for 
Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and 
Damage to 
Property]. 

 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the 

other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the 
Engineer. 

 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring 
Party shall keep the insurers informed of any relevant changes to the execution of the Works and 
ensure that insurance is maintained in accordance with this Clause. 

 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior 
approval of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first 
notified by the insurer shall promptly give notice to the other Party. 

 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect 
and maintain under the Contractor fails to provide satisfactory evidence and copies of policies in 
accordance with this Sub- Clause, the other Party may (at its option and without prejudice to any 
other right or remedy) effect insurance for the relevant coverage and pay the premiums due. The 
insuring Party shall pay the amount of these premiums to the other Party, and the Contract Price 
shall be adjusted accordingly. 

 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the 
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or 
not recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity. 

 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the 
insuring Party fails to effect and keep in force an insurance which is available and which it is 
required to effect and maintain under the Contract, and the other Party neither approves the 
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omission nor effects insurance for the coverage relevant to this default, any moneys which should 
have been recoverable under this insurance shall be paid by the insuring Party. 

 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's 

Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as 
applicable. 

 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not 
limited to the insurance referred to Clause 18) with insurers from any eligible source country. 

 
18.2 Insurance for Works and Contractor's Equipment 

 
18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less 

than the full reinstatement cost including the costs of demolition, removal of debris and 
professional fees and profit. This insurance shall be effective from the date by which the evidence 
is to be submitted under sub- paragraph (a) of Sub-Clause 18.1 [General Requirements for 
Insurances], until the date of issue of the Taking-Over Certificate for the Works. 

 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 
Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause 
occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the 
Contractor in the course of any other operations (including those under Clause 11 [Defects 
Liability]). 

 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement 
value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall be 
effective while it is being transported to the Site and until it is no longer required as Contractor's 
Equipment. 

 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shal lbe effected and maintained by the Contractor as 
insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments 
from the insurers, payments being held or allocated to the Party actually bearing the costs of 
rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 

Risks], d) shall also cover, to the extent specifically required in the tendering documents of the 

Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring 
Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) 
and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which 
are not insurable at commercially reasonable terms, with deductibles per occurrence of not 
more than the amount stated in the Special Conditions of Contract (if an amount is not so 
stated,t his sub-paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and 
reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, 
materials or workmanship (but cover shall include any other parts which are lost or 
damaged as a direct result of this defective condition and not as described in sub- 
paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the 
Works if this other part is in a defective condition due to a defect in its design, materials 
or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the 
extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials 
intended for the Works]. 
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18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to 
be available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice 
to the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled 
subject to Sub- Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such 
commercially reasonable terms asthe Contractor should have expected to have paid for such cover, 
and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, to have 
approved the omission under Sub- Clause 18.1 [General Requirements for Insurances]. 

 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily 

injury which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance 

for Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 

[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the 

Contract and occurring before the issue of the Performance Certificate. 
 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special 
Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in 
the Special Conditions of Contract, this Sub-Clause shall not apply. 

 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as 

insuring Party, b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property 
(except things insured under Sub-Clause 18.2) arising out of the Contractor's performance 
of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, 

under, in or ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to 

execute the iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent 
that cover is available at commercially reasonable terms. 

 
18.4 Insurance for Contractor's Personnel 

 
18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and 

expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any 
person employed by the Contractor or any other of the Contractor's Personnel. 

 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising from injury, sickness, 
disease or death of any person employed by the Contractoror any othe rof the Contractor's 
Personnel, except that this insurance may exclude losses and claims to the extent that they arise 
from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel. 

 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel 
are assisting in the execution of the Works. For a Subcontractor's employees, the insurance may 
be effected by the Subcontractor, but the Contractor shall be responsible for compliance with this 
Clause. 

 

19. FORCE MAJEURE 
 

19.1 Definition of Force Majeure 

 
19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 
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b) Which such Party could not reasonably have provided against before entering into the 

Contract, c) which, having arisen, such Party could not reasonably have avoided or over 

come, and 

d) which is not substantially attributable to the other Party. 
 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 
listed below, s olong as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio- 

activity, except as maybeattributabletotheContractor'suseofsuchmunitions, explosives, 
radiation or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

 
19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract 

by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting 
the Force Majeure and shall specify the obligations, the performance of which is or will be 
prevented. The notice shall be given within 14 days after the Party became aware, or should have 
become aware, of the relevant event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as 

such Force 
Majeure prevents it from 
performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations 

of either 
Party to make payments to the other Party under the 
Contract. 

 
19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance 
of the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it 
ceases to be affected by the Force Majeure. 

 
19.4 Consequences of Force Majeure 

 
19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by 

Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
and suffers delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be 
entitled subject to Sub- Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 
Clause 8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub- 
Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, 
payment of any such Cost, including the costs of rectifying or replacing the Works and/or 
Goods damaged or destroyed by Force Majeure, to the extent they are not indemnified through 
the insurance policy referred to in Sub- Clause18.2 [Insurance for Works and Contractor's 
Equipment]. 

 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub- 
Clause 3.5 [Determinations] to agree or determine these matters. 
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19.5 Force Majeure Affecting Subcontractor 

 
If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from 
force majeure on terms additional to or broader than those specified in this Clause, such additional 
or broader force majeure events or circumstances shall not excuse the Contractor's non- performance 
or entitle him to relief under this Clause. 

 

19.6 Optional Termination, Payment and Release 

 
19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 

days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of 
Force Majeure], or for multiple periods which total more than 140 days due to the same notified 
Force Majeure, then either Party may give to the other Party a notice of termination of the Contract. 
In this event, the termination shall take effect 7 days after the notice is given, and the Contractor 
shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's 
Equipment]. 

 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a 

Payment 
Certificate which 
shall include: 

a) 

theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheCon 

tract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the 
Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials 
shall become the property of (and be at the risk of) the Procuring Entity when paid for by 
the Procuring Entity, and the Contractor shall place the same at the Procuring Entity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred 

by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the 
return of these items to the Contractor's works in his country (or to any other destination at 
no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with 

the 
Works at the date of termination. 

 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of 

the Parties (including, but not limited to, Force Majeure) arises which makes it impossible or 

unlawful for either or both Parties to fulfil its or their contractual obligations or which, under the law 

governing the Contract, entitles the Parties to be released from further performance of the Contract, then 

upon notice by either Party to the other Partyofsucheventorcircumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights 

of either 
Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would 
have been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if 
the Contract had been terminated under Sub-Clause 19.6. 

 
20. SETTLEMENT OF CLAIMS AND DISPUTES 

 
 

20.1 Contractor's Claims 
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20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 
any additional payment, under any Clause of these Conditions or otherwise in connection with the 
Contract, the Contractor shall give Notice to the Engineer, describing the event or circumstance 
giving rise to the claim. The notice shall be given as soon as practicable, and not later than 30 days 
after the Contractor became aware, or should have become aware, of the event or circumstance. 

 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion 
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring 
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following 
provisions of this Sub-Clause shall apply. 

 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

 

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, 
either on the Site or at an other location acceptable to the Engineer. Without admitting the Procuring 
Entity's liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the 
record-keeping and/ or instruct the Contractor to keep further contemporary records. The Contractor 
shall permit the Architect to inspect all these records and shall (if instructed) submit copies to the 
Engineer. 

 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the 
Contractor and approved by the Engineer, the Contractor shall send to the Architect fully detailed 
claim which includes full supporting particulars of the basis of the claim and of the extension of 
time and/ or additional payment claimed. If the event or circumstance giving rise to the claim has 
a continuing effect: 

a) This fully detailed claim shall be considered as 

interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated 
delay and/ or amount claimed, and such further particulars as the Architect may reasonably 
require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting 
from the eventor circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Engineer. 

 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous 
claim, or within such other period as may be proposed by the Architect and approved by the 
Contractor, the Architect shall respond with approval, or with disapproval and detailed comments. 
He may also request any necessary further particulars but shall nevertheless give his response on 
the principles of the claim within the above defined time period. 

 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub- 
Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for 
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under 
the Contract. 

 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars 
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled 
to payment for such part of the claim as he has been able to substantiate. 

 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may 

consider that the claim is rejected by the Architect and any of the Parties may refer the dispute for 

amicable settlement in accordance with Clause 20.3. 
 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to 
any claim, any extension of time and/ or additional payment shall take account of the extent (if 
any) to which the failure has prevented or prejudiced proper investigation of the claim, unless the 
claim is excluded under the second paragraph of this Sub-Clause 20.3. 
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20.2 Procuring Entity's Claims 

 
20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 

Conditionsor otherwise in connection with the Contract, and/or to any extension of the Defects 
Notification Period, the Procuring Entity or the Architect shall give notice and particulars to the 
Contractor. However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, 
Water and Gas], under Sub- Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], 
or for other services requested by the Contractor. 

 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring 
Entity became aware, or should have become aware, of the event or circumstances giving rise 
to the claim. A notice relating to any extension of the Defects Notification Period shall be given 
before the expiry of such period. 

 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation 
of the amount and/or extension to which the Procuring Entity considers itself to be entitled in 
connection with the Contract. The Architect shall then proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine (i) the amount (if any) which the Procuring Entity is 
entitled to be paid by the Contractor, and/ or (ii) the extension (if any) of the Defects Notification 
Period in accordance with Sub-Clause 11.3 [Extension of Defects Notification Period]. 

 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The 
Procuring Entity shall only be entitled to set off against or make any deduction from an amount 
certified in a Payment Certificate, or to otherwise claim against the Contractor, in accordance with 
this Sub-Clause. 

 

20.3 Amicable Settlement 

 
Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party 
giving a notice of a claim in accordance with Sub-Clause 20.1 above should move to commence 
arbitrationa fter 60 days from the day on which a notice of a claim was given, even if no attempt at 
an amicable settlement has been made. 

 

20.4 Matters that may be referred to arbitration 

 
Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the Works or abandonment of the Works or termination of 
the Contract by either party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 
b) Whether or not a certificate has been improperly withheld or is not in accordance with these 
Conditions. c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 
and Clause 19. 
e) All other matters shall only be referred to arbitration after the completion or alleged completion 

of the Works or termination or alleged termination of the Contract, unless the Procuring 
Entity and the Contractor agree otherwise in writing. 

 

20.5 Arbitration 

 
20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 

amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 
 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or 
dispute has not been given by the applying party within ninety days of the occurrence or discovery 
of the matter or issue giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 
shall not commence unless an attempt has in the first instance been made by the parties to 
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settle such claim or dispute amicably with or without the assistance of third parties. Proof of 
such attempt shall be required. 

 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and a ward any sums which ought to have been the 
subject of or included in any certificate. 

 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 
review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, 
opinion, decision require mentor notice had been given. 

 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 
representatives of the Parties and the Architect from being called as a witness and giving evidence 
before the arbitrators on any matter whatsoever relevant to the dispute. 

 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 
reasons for dissatisfaction given in its Notice of Dissatisfaction. 

 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 
Parties, and the Architect shall not be altered by reason of any arbitration being conducted during 
the progress of the Works. 

 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon 
by the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying 
one-half of this remuneration. 

 

20.6 Arbitration with National Contractors 

 
20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance 

with the Arbitration Laws ofKenya. In case of any claim or dispute, such claim or dispute shall 
be notified in writing by either party   to the   other   with a request to submit it to arbitration and 
to concur in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be 
referred to the arbitration and final decision of a person to be agreed between the parties. Failing 
agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the 
request of the applying party, by the Chairman or Vice Chairman of any of the following 
professional institutions; 
i) Architectural Association of 
Kenya 
ii) Institute of Quantity Surveyors 
of Kenya 
iii) Association of Consulting Engineers 
of Kenya 
iv) Chartered Institute of Arbitrators (Kenya 
Branch) 
v) Institution of Engineers 
of Kenya 

 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other 

institutions. 

 

20.7 Arbitration with Foreign Contractors 

 
20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules 

of the United Nations Commission on International Trade Law (UNCITRAL); or with proceedings 
administered by the International Chamber of Commerce (ICC) and conducted under the ICC 
Rules of Arbitration; by one or more arbitrators appointed in accordance with said arbitration rules. 
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20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 
conducted in the language for communications defined in Sub-Clause1.4 [Law and Language]. 

 

20.8 Alternative Arbitration Proceedings 

 
Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 
commitment to providing institutional support to the arbitral process. 

 

20.9 Failureto Comply with Arbitrator's Decision 

 
20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the 
other Party may, without prejudice to any other rights it may have, refer the matter to a competent 
court of law. 

 
 

20.10 Contract operations to continue 

 
Notwithstanding any reference to arbitration herein, 

 

1.1.1 the parties shall continue to perform their respective obligations under the Contract 
unless they otherwise agree; and 

 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor.Section IX - 

Special Conditions of Contract 
 

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the 
provisions here in shall prevail over those in the GCC. 

 

 
Conditions Sub-Clause Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 

Heading ETHICS AND ANTI-CORRUPTION 

COMMISSION 

Name and Reference No. of the Heading and  

Contract 1.1 PROPOSED FACE LIFTING OF EACC’S 
  INTEGRITY CENTER HOUSE -PHASE 1 
  W.P ITEM NO. D122/NB/NB/2101 

  JOB NO. 10106C 
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Engineers Name and address Heading and 

3.1.1 

STATE DEPARTMENT FOR PUBLIC WORKS 
MACHAKOS COUNTY 
P. O. BOX 1996-90100, MACHAKOS 

  
The firm shall provide the following consoltants: 
Project Manager: Machakos County Works Officer. 
Project Architect: State Department of Public Works 

  Machakos County 
Project Quantity Surveyor: State Department of 

  Public Works Machakos County 
Project Mechanical Engineer: State Department of 

  Public Works Machakos County 
Project Electrical Engineer: State Department of 

  Public Works Machakos County 
Project Structural/Civil engineer: State Department 

  of Public Works Machakos County 
Project Interior Designer: State Department of 

  Public Works Machakos County 
. 

Contractor’s Representative’s 
name 

4.3.1  

Key Personnel names 16.9.1  

Max Time for Completion 1.1. 18 MONTHS 

Defects Notification Period 1.1 6 MONTHS 

Sections 1.1 N/A 

Electronic transmission systems 1.3  

Time for the Parties entering into 
a Contract Agreement 

1.6 Within 14 days 

Commencement Date 8.1.1 To be Agreed with the Project Manager 

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later 
than 14 days after Commencement Date 

Architect Duties and Authority 3.1.6 (b) (ii) Variations resulting in an increase of the Accepted 
Contract Amount in excess of 00% shall require 
approval of the Procuring Entity. 

Performance Security 4.2.1 The performance security will be in the form of a 
performance bond in the amount(s) of 5 percent of 
the Accepted Contract Amount and in the same 
currency(ies) of the Accepted Contract Amount. 

Normal working hours 6.5 0800-1700 HRS 

Delay damages for the Works 8.7 & 
14.15(b) 

0.002 % of the Contract Price per day. 

Maximum amount of delay 
damages 

8.7.1 5% of the final Contract Price. 

Provisional Sums 13.6. (b)(ii) [If there are Provisional Sums, insert a percentage 
for adjustment of Provisional Sums] 

   % 
 

Conditions Sub-Clause Data 

Adjustments for Changes in Cost 13.9 Period “n” applicable to the adjustment multiplier 

“Pn”: [Insert the period if different from one (1) 

month; if period “n” is one (1) month, insert “not 
applicable”] 

Total advance payment 14.2.1 N/A 

Repayment amortization rate of 
advance payment 

14.2.5 (b) N/A% 

Percentage of Retention 14.3.2 (c) 10_% 

Limit of Retention Money 14.3.2 (c) 5% of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(i) 

If Sub-Clause 14.5 applies: 
Plant and Materials for payment Free on Board 
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 14.5.3(c)(i) Plant and Materials for payment when delivered to 
the Site _ Plant And Materials to be Incorporated into 
Permanent WorK. 

Minimum Amount of Interim 
Payment Certificates 

14.6.2 0% of the Accepted Contract Amount. 

Publishing source of commercial 
interest rates for financial charges 
in case of delayed payment 

14.8 Specify _3% + CBK rate per month of delayed 

payment. 
3 percentage points above the Central Bank of 
Kenya’s average rate for base lending 
prevailing as of the first day the payment 
becomes overdue 

Maximum total liability of the 
Contractor to the Procuring 
Entity 

17.6.2 The product of zero point one (0.10) times the 
Accepted Contract Amount. 

Periods for submission of 
insurance: 
a. evidence of insurance. 
b. relevant policies 

18.1.6  
 

14 days 
14 days 

Maximum amount of deductibles 
for insurance of the Procuring 
Entity's risks 

18.2.4 (d) NILL 

Minimum amount of third-party 
insurance 

18.3.2 Ksh 1,000,000.00 

The place of arbitration 20.7.2 Nairobi 
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SECTION X - CONTRACT FORMS 
 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD 
 

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

 
This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 
below. 

 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 
 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

 

2. Date of transmission: [email] on [date] (local time) 
 

This Notification is sent by (Name and designation)    
 

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 
 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 
Complaint in relation to the decision to award the contracts. 

 

a) The successful tenderers 
 

i) Name of successful Tender   
 

 

ii) Address of the successful Tender    

 
 

iii) Contract price of the successful Tender Kenya Shillings                                                                                    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 
 

c) OtherTenderers 
 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. 
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SNo Name of Tender Tender Price 
as read out 

Tender’s evaluated 
price (Note a) 

One Reason Why Not Evaluated 

1     

2     

3     

4     

5     

     

(Note a) State NE if not evaluated 

 
5. How to request a debriefing 

 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (3) Business Days of receip tof your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. 
If this happens, we will notify you and confirm the date that the extended Standstill Period will end. 

 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice. 

 

6. How to make a complaint 
 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging 
the decision to award the contract. You do not need to have requested, or received, a debriefing before 
making this complaint. Your complaint must be submitted within the Standstill Period and received by us 
before the Standstill Period ends. 

 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations a vailable from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/
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You should read these documents before preparing and submitting your complaint. 
 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 
 

7. Standstill Period 
 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 
Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 
 

If you have any questions regarding this Notification please do not hesitate to contact 
us. On behalf of the Procuring Entity: 

 

 

Signature:   

Name:   

Title/position:    

 
 

Telephone:   
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FORM NO. 2- REQUEST FOR REVIEW 
 
 

FORM FOR REVIEW (r.203(1)) 

 

 
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW 

BOARD APPLICATION NO……………. 

OF……….….20 .......... BETWEEN 

…………………………...………………………………. 

APPLICANT 

AND 

…………………………………RESPONDENT  (Procuring 

Entity) 

 

 
Request for review of the decision of the…………… (Name of the Procuring Entity of .................... dated the…day of 

………….20……….in the matter of Tender No……….…of …………...20…... for ............ (Tender 

description). 

REQUEST FOR 

REVIEW 

I/We……………………………, the above-named Applicant(s), of address: Physical address ..................... P. O. Box 

No…………. Tel. No……. Email .................... , hereby request the Public Procurement Administrative Review Board to 

review the whole/part of the above-mentioned decision on the following grounds, namely: 

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/order 

that: 

1. 

2. 

SIGNED ………………. (Applicant) Dated on……………. day of 
……………/…20…… 

 
FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on ............... day of 
………....20….……… 

SIGNED 

Board Secretary 
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FORM NO 3: LETTER OF AWARD 

 
letterhead paper of the Procuring Entity] 

[date] 

 
To: [name and address of the Contractor] 

 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name 
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted by
 ............................ (name of Procuring Entity). 

 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

 

Authorized Signature: ........................................................................................................................ 
 

Name and Title of Signatory: .............................................................................................................. 
 

Name of Procuring Entity: .................................................................................................................. 
 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 

 
THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of .................................................................... (hereinafter “the Procuring 

Entity”), of the one part, and of (hereinafter 
“the Contractor”), of the other part: 

 

WHEREAS the Procuring Entity desires that the Worksknownas should be executed by the Contractor, and 
has accepted a Tender by the Contractor for the execution and completion of these Worksand the remedying of any 
defects there in, 

 

The Procuring Entity and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

 

a) theNotification of Award b) 

the Form of Tender 

c) the addenda Nos (if any) d) the 

Special Conditions of Contract e) the 

General Conditions of Contract; f) the 

Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 
 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

 

Signeda nd sealed by (for the Procuring Entity) 
 

 

 

Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 

[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informedthat (hereinafter called "the Contractor") has entered into Contract No. dated 

with (name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

  (Hereinafter called "the Contract"). 
 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 
 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of (in words ),
1 

such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying 

demand supported by the Beneficiary's statement, whether in the demand it self or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified 

therein. 
 

4. This guarantee shall expire, no later than the………………...Day of…………,2 ....... 
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 
 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

inresponse tot he Beneficiary's written request for such extension, such request to be presented to the Guarantor 

before the expiry of the guarantee.” ....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

 

 

 

 

 

 

 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the 
Letter of Acceptance, less provisional sums, if any, and denominated either in the currency of the Contract or a freely 
convertible currency acceptable to the Beneficiary. 

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring 
Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity 
would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must 
be made prior to the expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

 
[Option 2– Performance Bond] 

 

[Note: Procuring Entities a readvised to use Performance Security – Unconditional Demand Bank Guarantee in 
stead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insertnameandAddressof ProcuringEntity] 

Date: [Insert date of issue] PERFORMANCE BOND 

No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. By this Bond as Principal (hereinafter called “the Contractor”) 



175 
 

and ] as Surety (hereinafter called “the Surety”),are held and firmly bound unto ] as Obligee 
(hereinafter called “the Procuring Entity”) in the amount of          for the payment of which sum well and 
truly to be made in the types and proportions of currencies in which the Contract Price is payable, the 
Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally, firmly by these presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day of 

 

,20   , for      in accordance with the documents, plans, specifications, and amendments there to, which to the 
extent here in provided for, are by reference made part here of and are here in after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 

faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null 
and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared 
by the Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the 
Procuring Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; 

or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make a vailable as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth 
in the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall 
mean the total amount payable by Procuring Entity to Contractor under the Contract, less the amount 
properly paid by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions upto a total not exceeding the amount of this Bond. 

 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of 
the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or 
corporation other than the Procuring Entity named here in or the heirs, executors, administrators, successors, 
and assigns of the Procuring Entity. 

 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, 
this day of 20 . 

SIGNED ON on behalf of   
 

 

By in the capacity of   
 

 

Inthepresenceof   
 

 

 

SIGNED ON on behalf of   
 

 

By in the capacity of   
 

 

Inthepresence of   
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 
[Guarantor letterhead] 

Beneficiary: [Insert name and Address of ProcuringEntity] 

Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract No.    dated     with the 

Beneficiary, for the execution of   
(hereinafter called" the Contract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
    (in words ) is to be made against an advance payment guarantee. 

 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of (in words   )
1 

upon receipt by us of the Beneficiary's complying 
demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document 
accompanying or identifying the demand, stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 
amount which the Applicant has failed to repay. 

 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number at . 

 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, oronthe   dayof   ,2    ,
2 

whichever is earlier. Consequently, any demand for payment under 
this guarantee must be received by us at this office on or before that date. 

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 

 

 

 
1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either 

in the currency of the advance paymen tas  

specified in the 

Contract. 

2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of 
an extension of the time for completion of the Contract, the Procuring Entity would need to request an extension of 
this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date 
established in the guarantee. 
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2 
c 

FORM NO. 8 – RETENTION MONEY SECURITY 

 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint venture shall be the name 

of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
  [insert reference number of the contract] dated with the Beneficiary, for the 
executionof [insert name of contract and brief description of Works] (hereinafter called "the Contract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys upto 
the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been 
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment 
of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in words   ])
1 

upon 
receipt by us of the Beneficiary's complying demands upported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifyingthedemand, stating that the Contractor 
is in breach of its obligation(s) under the Contract, without your needing to prove or showgrounds for your demand 
or the sum specified there in. 

 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited 
to the Contractor on its account number at [insert name and address ofApplicant's bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any demand for payment 

under it must be received by us at the office indicated above on or before that date. 
 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

 
 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

 

 

 

 

 

 

 

 
1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the 
ontract. The Procuring Entity should note that in the event of an extension of this date for completion of the 
Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the 
guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

 

 

Tender Reference No.: [insert identification no] Name of the Assignment: [insert 

name of the assignment] to: 

  [insert complete name of Procuring Entity] 
 

In response to your notification of award dated [insert date of notification of award] to furnish additional information 
on beneficial ownership: [select one option as applicable and delete the options that are not applicable] 

 

I) We here by provide the following beneficial ownership information. 
 

Details of beneficial ownership 

 

Identity of Beneficial 
Owner 

Directly or 
indirectly 
holding 
25% or more of 
the shares 
(Yes / No) 

Directly or 

indirectly holding 

25 % or more of the 

Voting Rights 

(Yes / No) 

Directly or indirectly having the 

right to appoint a majority of the 

board of the directors or an 

equivalent 

governing body of the Tenderer 

[include full name 
(last, middle, first), 
nationality, country of 
residence] 

   

 

OR 
 

ii) We declare that there is no Beneficial Owner meeting one or more of the following conditions: directly or 
indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or more of the voting 
rights. Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 
governing body of the Tenderer. 

 
OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If this 

option is selected, the Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of the voting 

rights. 

 

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 
 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information 
to be submitted in this Form shall be current as of the date of its submission. 

 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the Tenderer by meeting one or more of the following conditions: 

 

• Directly or indirectly holding 25% or more of the shares. 
• Directly or in directly holding 25% or more of the voting rights. 
• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer. 
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of the Tenderer]” 

 

 
 

Name of the Tenderer ........................ *[insert complete name of the Tenderer]   
 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 
duly authorized to sign the Tender] 

 

Title of the person signing the Tender ......................... [insert complete title of the person signing the Tender] 
 

Signature of the person named above .......................... [insert signature of person whose name and capacity are shown 
above] 

 

Date signed ....................... [insert date of signing] day of....................... [Insert month], [insert y 



 

 



 

 

 

 

COUNTY GOVERNMENT OF MACHAKOS 

MINISTRY OF TRANSPORT, ROADS AND PUBLIC 

WORKS 

 

PROPOSED PARTITIONING OF OFFICE 

FOR 

ETHICS AND ANTI-CORRUPTION COMMISSION 

MACHAKOS 

 

 

 
TENDER DOCUMENTS 

 
QUANTITY SURVEYOR 
PUBLIC WORKS 
P.O. Box 986-90100 
MACHAKOS 

 
COUNTY WORKS OFFICER 
PUBLIC WORKS 
P.O. Box 986-90100 
MACHAKOS 

 

NOVEMBER 
2022 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PRELIMINARIES 



PP/2 (particular preliminaries)-  

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
PARTICULAR PRELIMINARIES 

ITEM DESCRIPTION AMOUNT (Kshs). 

 
SECTION NO. 1 

PRELIMINARIES 

BILL NO. 1 

PARTICULAR PRELIMINARIES AMENDMENTS TO TENDERING 

INSTRUCTIONS 

 

a) Clause 3.6 of the Instructions to Tenderers has been amended to 

read; 

Tenders shall remain valid for a period of Ninety(90) days from the date 

of Tender Opening” and not Sixty (60) days. All tenderers are advised to 

note this amendment when filling the Form of Tender. 

 

b) Clause 3,8 of the Instructions to Tenderers will hence be qualified and 

interpreted to mean; "Bid Bond/Tender Security, which must be from an 

established bank, shall remain valid for a period of One Hundred and 

Twenty (12O) days from the date of Tender Opening, it is still Thirty 

(30) days beyond the Tender Validity Period. 

 

 
PRICING ITEMS OF PRELIMINARIES 

 
Prices SHALL BE INSERTED against items of preliminaries in the 

tenderers priced Bills of Quantities. 

Please note that failure to price any item of general and/or particular 

preliminaries will be construed to mean that the tenderer wishes to 

provide for that item free of charge. 

VALUE ADDED TAX; 
 

The contractor shall allow 16% Value Added Tax (V.A.T) in his bill 

Please note that from every Interim and the Final payment, 16% VAT 

shall be paid by the contractor to the Commissioner of Value Added Tax 

(V.A.T) 

 

  
Carried to Collection 

 



PP/3 (particular preliminaries)-  

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

ITEM DESCRIPTION AMOUNT (Kshs). 

 

A 
 

FIRM PRICE CONTRACT 
 

This is a firm price contract and the Contractor must allow in his tender 

rates for any increase in the cost of labour and/or materials during the 

 

 

 
B. 

currency of the contract. 

SCOPE OF CONTRACT 

The works to be carried out under this contract comprise 

 

 

 
C. 

PARTITIONING OF OFFICE INCLUDING ALL THE ASSOCIATED 

ELECTRICAL AND PLUMBING WORKS 

 
DESCRIPTION OF THE WORKS 

 

 
PARTITIONING OF OFFICE INCLUDING ALL THE ASSOCIATED 

 

 

D. 

ELECTRICAL AND PLUMBING WORKS 

 
MEASUREMENTS 
 

In the event of any discrepancies arising between the Bills of Quantities 

and the actual works, the site measurements shall generally take 
precedence. However, such discrepancies between any contract 

documents shall immediately be referred to the PROJECT MANAGER 
 

 

 

 
 

E. 

in accordance with Clause 22 of the Conditions of Contract. The 
discrepancies shall then be treated as a variation and be dealt with in 
accordance with Clause 22 of the said Conditions. 

 
LOCATION OF SITE 
 

The site for works is located in MACHAKOS TOWN KIAMBA MALL, 

Machakos County .The tenderer shall be deemed to have visited the site and 

familiarized himself with all site conditions prior to submission of tenders. 

No claims arising from the tenderers failure to do so will be entertained. 

 
Carried to Collection 

 



PP/4 (particular preliminaries)-  

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

Item DESCRIPTION Kshs. 
 

A 
 

CLEARING AWAY 
 

The Contractor shall remove all temporary works, rubbish, debris and 
surplus materials from the site as they accumulate and upon completion 
of the works, remove and clear away all plant, equipment, rubbish, 
unused materials and stains and leave in a clean and tidy state to the 

 

 

 

 

 

 
B 

reasonable satisfaction of the Project Manager. 

 
The whole of the works shall be delivered up clean, complete and in 
perfect condition in every respect to the satisfaction of the Project 

 
CLAIMS 
 

It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and/or expenses 
due to any of the contract conditions, or by any other reason whatsoever, 

 

 

 

 
C 

he shall present such claim or intent to claim notice to the PROJECT 

MANAGER within the contract period. No claims shall be entertained 

upon the expiry of the said contract period. 
 

PAYMENTS 

 
The tenderer’s attention is drawn to the fact that the GOVERNMENT 

 

 

D 

SHALL NOT MAKE ADVANCE PAYMENTS 
 

PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

 
The Contractor is notified that these works are to be carried out on a 

restricted site where the client is going on with other normal activities. 
The Contractor is instructed to take reasonable care in the execution of 
the works as to prevent accidents, damage or loss and disruption of 
normal activities being carried out by the Client. The Contractor shall 
allow in his rates any expense he deems necessary by taking such care 

E BID SECURITY 

 The contractor shall provide a bid security duly signed, sealed and 
stamped from an approved Bank of required amount. 

 
Carried to Collection 

 



PP/5 (particular preliminaries)-  

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

Item DESCRIPTION Kshs. 

 

A 
 

WORKING CONDITIONS 

 

The Contractor shall allow in his rates for any interference that he may 

encounter in the course of execution of the works for the Client may in 
some cases ask the Contractor not to proceed with the works until some 

 

 

 

 

B. 

activities within the site are completed, as the facility will be operating 

as usual during the course of the contract. 

 
OFFICE FOR THE "PROJECT MANAGER" 

 
The site office mentioned in item A page GP/7 of the General 
Preliminaries shall be type "B" as shown on the 

Ministry of Works Standard Detail. The contractor shall insure the 
office and furniture against fire, theft and 

 

 

 

 

 

 

 
C. 

natural calamities and provideday and night security. 
He shall also provide and maintain adequate access and parking 

acceptable to the PROJECT MANAGER 

 
PROJECT TEAM 
 

Allow a Provisional Sum of Kenya shillings Twenty thousand (Kshs 

20,000.00) only per month for communication by project management 

team in the course of contract period. 

 

D. 
Include a percentage for the contractor's Administration and profit for the 

above ....... C%) 

 

E. 

 

Allow a Provisional Sum of Kenya shillings Four hundred thousand 

only for project management team site expenses during the course of 

the contract period. 

 
F. Include a percentage for the contractor's Administration and profit for the 

above ....... C%) 

 Carried to Collection  



PP/6 (particular preliminaries)-  

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

Item DESCRIPTION Kshs. 

 

A 
 

SIGNBOARD 
 

Allow for providing, erecting, maintaining throughout the course of the 

Contract and afterwards clearing away a signboard as designed, 

 

 

 
B 

specified and approved by the Project Manager. 

 
LABOUR CAMPS 
 

The Contractor shall not be allowed to house labour on site. Allow for 

transporting workers to and from the site during the tenure of the 
 

 
C 

contract. 

 
MATERIALS FROM DEMOLITIONS 
 

Any materials arising from demolitions and not re-used shall become the 
property of the government. The Contractor shall allow in his rates the 

 

 

 

D 
 

 

 

 

 
E 

cost of transporting the demolished materials to the authorized dump 
sites. 

 
PRICING RATES 

 
The tenderer shall include for all costs in executing the whole of the 
works, including transport, replacing damaged items, fixing, all to 
comply with the said Conditions of Contract. 

SECURITY 

 

 

 

 

 

 
F 

The Contractor shall allow for providing adequate security for the 

works and the workers in the course of execution of this contract. No 

claim will be entertained from the Contractor for not maintaining 

adequate security for both the works and workers. 

 
URGENCY OF THE WORKS 

 
The Contractor is notified that these “works are urgent” and should be 

completed within the period stated in these Particular Preliminaries.The 
Contractor shall allow in his rates for any costs he deems that he/she 
may incur by having to complete the works within the stipulated 
contract period. 

 Carried to Collection  



PP/7 (particular preliminaries)-  

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

Item DESCRIPTION Kshs. 

 

A 

 

PAYMENT FOR MATERIALS ON SITE 
 

All materials for incorporation in the works must be stored on site 
before payment is effected, unless specifically exempted by the Project 

 

 

 

 
B 

Manager. This is to include materials of the Contractor, nominated sub- 
Contractors and nominated suppliers. 

 
EXISTING SERVICES 
 

Prior to the commencement of any work, the Contractor is to ascertain 
from the relevant authority the exact position, depth and level of all 

 

 

 
 

C 

existing services in the area and he/she shall make whatever provisions 
may be required by the authorities concerned for the support, 
maintenance and protection of such services. 
 

PERFORMANCE BOND 
 

A bond of 5 % of the contract sum will be required. No payment on 

account for the works executed will be made to the contractor until he 
 

 
 

D 

has submitted the Performance Bond to the Project Manager duly 
signed, sealed and stamped from an approved Bank. 

TENDER DOCUMENTS 

 
Tender documents are as listed in Clause 2.1 of the Instruction to 

 

 

E 

Tenderer’s Page 7 
 

DELIVERY OF TENDER 

 
Tenders and all documents in connection therewith, as specified above 
must be delivered in the addressed envelope which should be properly 
sealed and deposited at the offices as specified in the letter 
accompanying these documents or as indicated in the advertisement. 

 
Tenders will be opened at the time specified in the letter accompanying 
these Tender Documents or as indicated in the advertisement. Tenders 
delivered/received later than the above time will not be opened. 

 Carried to Collection  



PP/8 (particular preliminaries)-  

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

Item DESCRIPTION Kshs. 

  

PARTICULARS OF INSERTIONS TO BE MADE  

IN APPENDIX TO CONTRACT AGREEMENT 

 
The following are the insertions to be made in the appendix to the 
Contract Agreement 

 

Period of Final Measurement 3 Months from 

Practical Completion 

 
Defects Liability Period 6 Months from 

Practical Completion 

 
Date for Possession To be agreed with the 

Project Manager 

 
Date for Completion To be agreed with the 

Project Manager 

 
Liquidated and Ascertained Damages at a rate of Kshs 20,000 

Per week or part thereof 

 
Period of Iterim Certificates Monthly 

 
Period of Honouring Certificates 30 Days 

 
Percentage of Certified Value Retained 10% 

 
Limit of Retention Fund 5% 

The Bonds required shall 

be from Approved 

banks/Approved 

Bonds Insurance Company only 

 

 
Carried to Collection 

 



PP/9 (particular preliminaries)-  

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

Item DESCRIPTION Kshs. 
  

 
COLLECTION 
 

 
Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

 

  

PARTICULAR PRELIMINARIES CARRIED TO SUMMARY 
 



GP/ 10 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

 

ITEM DESCRIPTION KSHS 

 

 

 
A. 

 

GENERAL PRELIMINARIES 

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

Prices will be inserted against items of Preliminaries in the Contractor's priced 
Bills of Quantities and Specification. 

 
The Contractor shall be deemed to have included in his prices or rates for the 

 

 

 

 

 

B. 

various items in the Bills of Quantities or Specification for all costs involved in 
complying with all the requirements for the proper execution of the whole of the 
works in the Contract. 

 

ABBREVIATIONS 

 
Throughout these Bills, units of measurement and terms are abbreviated and shall 
be interpreted as follows:- 

 
 

C.M. Shall mean cubic metre 

 

S.M. Shall mean square metre 

 

L.M. Shall mean linear metre 

 

MM Shall mean Millimetre 

 

Kg. Shall mean Kilogramme 

 

No. Shall mean Number 
 

Prs. Shall mean Pairs 

 
B.S. Shall mean the British Standard Specification Published by 
theBritish Standards Institution, 2 Park Street, London W.I., England. 

 
Ditto Shall mean the whole of the preceding description except as qualified in the 
description in which it occurs. 
 

m.s. Shall mean measured separately. 

 

a.b.d Shall mean as before described. 

  

Carried to collection 
 



GP/ 11 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION KSHS 

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 
 

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted 
and the following clause is substituted:- 

 
Attendance on nominated Sub-Contractors shall be given as an item in each case 
shall be deemed to include: allowing use of standing scaffolding, mess rooms, 
sanitary accommodation and welfare facilities; provision of special scaffolding 
where necessary;providing space for office accommodation and for storage of 
plant and materials;providing light and water for their work: clearing away 
rubbish; unloading checking and hoisting: providing electric power and removing 

 

 

 

 

 

 

 

 

 

 

 
B. 

and replacing duct covers, pipe casings and the like necessary for the execution and 
testing of Sub- Contractors' work and being responsible for the accuracy of the 
same. 

Fix Only:- 

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 
stated), pay all demurrage charges, load and transport to site where necessary, 
unload, store, unpack, assemble as necessary, distribute to position, hoist and fix 
only. 

EMPLOYER 

ETHICS AND ANTI-CORRUPTION COMMISSION 
P.O. BOX 61130 - 00200, 
NAIROBI. 

 

 

 

 
C. 

 
The term "Employer" and "County Government" wherever used in the contract 
document shall be synonymous 

 

PROJECT MANAGER 

the Project Manager as defined in Condition 1 of the Conditions of Contract or 
such person or persons as may be duly authorised to represent him on behalf of the 

 

 
D. 

Government. 

 
ARCHITECT 

 The term "Architect" shall be deemed to mean "The P.M." as defined above whose 
address unless otherwise notified is the Architect, Ministry of Transport, Roads, 
Public Works and Housing P.O. Box 986 - 90100 Machakos. 

E. QUANTITY SURVEYOR 
 

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is the Quantity Surveyor, Ministry of 
Transport, Roads, Public Works and Housing P.O. Box 986 - 90100 Machakos. 

  

Carried to collection 
 



GP/ 12 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION KSHS 

 

A. 
 

ELECTRICAL ENGINEER 

 
The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above 
whose address unless otherwise notified is the Electrical Engineer, Ministry of 

 

 

 

 
B. 

Transport, Roads, Public Works and Housing P.O. Box 986 - 90100 Machakos. 
 
 

MECHANICAL ENGINEER 

 
The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined 
above whose address unless otherwise notified is the Mechanical Engineer, 
Ministry of Transport, Roads, Public Works and Housing P.O. Box 986 - 90100 

 

 

 
C 

Machakos. 
 
 

STRUCTURAL ENGINEER 
 

 

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined 
above whose address unless otherwise notified is the Structural Engineer, Ministry 

 

 

 
D 

of Transport, Roads, Public Works and Housing P.O. Box 986 - 90100 Machakos. 
 
 

FORM OF CONTRACT 

 
The Form of Contract shall be as stipulated in the Republic of Kenya's Standard 
Tender Document for Procurement of Building Works (2022 Edition) included 

herein The Conditions of Contract are also included herein Conditions of 
Contract These are numbered from 1 to 37 as set out in pages 20 to 48 of these 

 

 

 

 

E. 

tender documents.Particulars of insertions to be made in the Appendix to the 
Contract Agreement will be found in the Particular Preliminaries part of these Bills 
of Quantities 

 

BOND. 

 
The Contractor shall find and submit on the Form of Tender an approved 

bank/Insurance Company and who will be willing to be bound the Government 

in and amount equal to five per cent (5%) of the Contract amount for the due 
performances of the Contract up to the date of completion as certified by the 
PROJECT MANAGER and who will when and if called upon, sign a Bond to that 
effect on the relevant standard form included herein. (without the addition of any 
limitations) on the same day as the Contract Agreement is signed, by the 
Government, the Contractor shall furnish within seven days another Surety to the 
approval of the Government. 

  

Carried to collection 
 



GP/ 13 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

 

ITEM DESCRIPTION KSHS 

A. PLANT, TOOLS AND VEHICLES 

 
Allow for providing all scaffolding, plant, tools and vehicles required for the 
worksexcept in so far as may be stated otherwise herein and except for such items 

 

 

 

 

B. 

specifically and only required for the use of nominated Sub-Contractors as 
described herein. No timber used for scaffolding, formwork or temporary works of 
any kind shall be used afterwards in the permanent work. 

 

TRANSPORT. 
 

Allow for transport of workmen, theMinistry of Transport, Roads, Public Works 
and Housing Supervision team, materials, etc., to and from the site at such hours 

 

 
C. 

and by such routes as may be permitted by the competent authorities. 

 
MATERIALS AND WORKMANSHIP. 

 
All materials and workmanship used in the execution of the work shall be of the 
best quality and description unless otherwise stated. The Contractor shall order all 
materialsto be obtained from overseas immediately after the Contract is signed and 

 

 

 

 
D. 

shall also order materials to be obtained from local sources as early as necessary to 
ensure that they are onsite when required for use in the works. The Bills of 
Quantities shall not be used for the purpose of ordering materials. 

 
SIGN FOR MATERIALS SUPPLIED. 

 
The Contractor will be required to sign a receipt for all articles and materials 
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as 
having received them in good order and condition, and will thereafter be 
responsible for any loss or damage and for replacements of any such loss or damage 

 

 

 

 

 
E. 

with articles and/or materials which will be supplied by the PROJECT MANAGER 
at the current market prices including Customs Duty and V.A.T., all at the 
Contractor's own cost and expense, to the satisfaction of the PROJECT 
MANAGER 

 
STORAGE OF MATERIALS 

 
The Contractor shall provide at his own risk and cost where directed on the site 
weather proof lock-up sheds and make good damaged or disturbed surfaces upon 
completion to the satisfaction of the PROJECT MANAGER Nominated Sub- 
Contractors are to be made liable for the cost of any storage accommodation 
provided especially for their use. 

  

Carried to collection 
 



GP/ 14 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION KSHS 

A. SAMPLES  

 
The Contractor shall furnish at his own cost any samples of materials or 

 workmanship including concrete test cubes required for the works that may be 
 called for by the PROJECT MANAGER for his approval until such samples are 
 approved by the PROJECT MANAGER and the PROJECT MANAGER, may reject 
 any materials or workmanship not in his opinion to be up to approved samples. 
 The PROJECT MANAGER shall arrange for the testing of such materials as he may 
 at his discretion deem desirable, but the testing shall be made at the expense of the 
 Contractor and not at the expense of the PROJECT MANAGER. The Contractor 
 shall pay for the testing in accordance with the current scale of testing charges laid 
 down by the Ministry of Public Works. 

 
The procedure for submitting samples of materials for testing and the method of 

 marking for identification shall be as laid down by the PROJECT MANAGER The 
 Contractor shall allow in his tender for such samples and tests except those in 
 connection with nominated sub-contractors' work. 

B. GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

 
Allow for complying with all Government Acts, Orders and Regulations in 

 connection with the employment of Labour and other matters related to the 
 execution of the works. In particular the Contractor's attention is drawn to the 
 provisions of the Factory Act 1950 and his tender must include for all costs arising 
 or resulting from compliance with any Act, Order or Regulation relating to 
 Insurances, pensions and holidays for workpeople or so the safety, health and 
 welfare of the workpeople. The Contractor must make himself fully acquainted 
 with current Acts and Regulations,including Police Regulations regarding the 
 movement, housing, security and control of labour, labour camps , passes for 
 transport, etc. It is most important that the Contractor, before tendering, shall 
 obtain from the relevant Authority the fullest information regarding all such 
 regulations and/or restrictions which may affect the information regarding all such 
 regulations and/or restrictions which may affect the organisation of the works, 
 supply and control of labour, etc., and allow accordingly in his tender. 

 No claim in respect of want of knowledge in this connection will be entertained. 

C. SECURITY OF WORKS ETC. 

  

The Contractor shall be entirely responsible for the security of all the works 
 stores,materials, plant, personnel, etc., both his own and sub-contractors' and must 
 provide all necessary watching, lighting and other precautions as necessary to 
 ensure security against theft, loss or damage and the protection of the public. 

  

Carried to collection 
 



GP/ 15 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION KSHS 

A. PUBLIC AND PRIVATE ROADS. 
 
Maintain as required throughout the execution of the works and make good any 
damage to public or private roads arising from or consequent upon the execution of 

 

 

 

 

B. 

the works to the satisfaction of the local and other competent authority and the 
PROJECT MANAGER 

 
EXISTING PROPERTY. 
 

 

The Contractor shall take every precaution to avoid damage to all existing property 
including roads, cables, drains and other services and he will be held responsible for 

 

 

 
C. 

and shall make good all such damage arising from the execution of this contract at 
his own expense to the satisfaction of the PROJECT MANAGER 
 

VISIT SITE AND EXAMINE DRAWINGS. 
 

The Contractor is recommended to examine the drawings and visit the site the 
location of which is described in the Particular Preliminaries hereof. He shall be 
deemed to have acquainted himself therewith as to its nature, position, means of 

 

 

 
D. 

access or any other matter which, may affect his tender. No claim arising from his 
failure to comply with this recommendation will be considered. 

 
ACCESS TO SITE AND TEMPORARY ROADS. 
 

 
Means of access to the Site shall be agreed with the PROJECT MANAGER prior to 
commencement of the work and Contractor must allow for building any necessary 
temporary access roads for the transport of the materials, plant and workmen as 
may be required for the complete execution of the works including the provision of 

 

 

 

 

 
E. 

temporary culverts, crossings, bridges, or any other means of gaining access to the 
Site. Upon completion of the works, the Contractor shall remove such temporary 
access roads; temporary culverts, bridges, etc., and make good and reinstate all 
works and surfaces disturbed to the satisfaction of the PROJECT MANAGER 

 

AREA TO BE OCCUPIED BY THE CONTRACTOR 

 
The area of the site which may be occupied by the Contractor for use of storage and 
for the purpose of erecting workshops, etc., shall be defined on site by the 
PROJECT MANAGER 

  

Carried to collection 
 



GP/ 16 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION KSHS 

A. OFFICE ETC. FOR THE PROJECT MANAGER 

 
afterwards dismantle the site office of the type noted in the Particular 
Preliminaries, complete with Furniture. He shall also provide a strong metal trunk 
complete with strong hasp and staple fastening and two keys. He shall provide, 
erect and maintain a lock-up type water or bucket closet for the sole use of the 
PROJECT MANAGER including making temporary connections to the drain 
where applicable to the satisfaction of Government and Medical Officer of Health 

 

 

 

 

 

 

 

 
 

B. 

and shall provide services of cleaner and pay all conservancy charges and keep both 
office and closet in a clean and sanitary condition from commencement to the 
completion of the works and dismantle and make good disturbed surfaces. The 
office and closet shall be completed before the Contractor is permitted to 
commence the works. The Contractor shall make available on the Site as and when 
required by the "PROJECT MANAGER" a modern and accurate level together with 
levelling staff, ranging rods and 50 metre metallic or linen tape. 
 

WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 The Contractor shall provide at his own risk and cost all necessary water, electric 
light and power required for use in the works. The Contractor must make his own 
arrangements for connection to the nearest suitable water main and for metering 
the water used. He must also provide temporary tanks and meters as required at his 
own cost and clear away when no longer required and make good on completion to 
the entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all 
charges in connection herewith. No guarantee is given or implied that sufficient 
water will be available from mains and the Contractor must make his own 
arrangements for augmenting this supply at his own cost. Nominated Sub-- 
contractors are to be made liable for the cost of any water or electric current used 
and for any installation provided especially for their own use. 

C. SANITATION OF THE WORKS 
 

The Sanitation of the works shall be arranged and maintained by the Contractor to 
the satisfaction of the Government and/or Local Authorities, Labour Department 

 

 
D. 

and the PROJECT MANAGER 

 
SUPERVISION AND WORKING HOURS 
 

respects of the PROJECT MANAGER who shall at all times during normal 
working hours have access to the works and to the yards and workshops of the 

 

 
 

E. 

Contractor and sub-Contractors or other places where work is being prepared for 
the contract. 

PROVISIONAL SUMS. 

 
The term "Provisional Sum" wherever used in these Bills of Quantities shall have the 
meaning stated in Section A item A7(i) of the Standard Method of 
Measurement.Such sums are net and no addition shall be made to them for profit. 

 Carried to collection  



GP/ 17 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION KSHS 

A. PRIME COST (OR P.C.) SUMS.  

  

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities 
 shall have the meaning stated in Section A item A7 (ii) of the Standard Method of 
 Measurement . Persons or firms nominated by the PROJECT MANAGER to 
 execute work or to provide and fix materials or goods are described herein as 
 Nominated Sub-Contractors.Persons or firms so nominated to supply goods or 
 materials are described herein as Nominated Suppliers. 

B. PROGRESS CHART. 

  
The Contractor shall provide within two weeks of Possession of Site and in 

 agreement with the PROJECT MANAGER a Progress Chart for the whole of the 
 works including the works of Nominated Sub-Contractors ; one copy to be handed 
 to the PROJECT MANAGER and a further copy to be retained on Site. Progress to 
 be recorded and chart to be amended as necessary as the work proceeds. 

C. ADJUSTMENT OF P.C. SUMS. 

  
In the final account all P.C. Sums shall be deducted and the amount properly 

 expended upon the PROJECT MANAGER'S order in respect of each of them added 
 to the Contract sum. The Contractor shall produce to the PROJECT MANAGER 
 such quotations, invoices or bills, properly receipted, as may be necessary to show 
 the actual details of the sums paid by the Contractor. Items of profit upon P.C. 
 Sums shall be adjusted in the final account pro-rata to the amount paid. Items of 
 "attendance" (as previously described) following P.C. Sums shall be adjusted pro- 
 rata to the physical extent of the work executed (not pro-rata to the amount paid) 
 and this shall apply even though the Contractor's priced Bill shows a percentage in 
 the rate column in respect of them. Should the Contractor be permitted to tender 
 and his tender be accepted of any work for which a P.C. Sum is included in these 
 Bill of Quantities profit and attendance will be allowed at the same rate as it would 
 be if the work were executed by a Nominated Sub-Contractor. 

  

Carried to collection 
 



GP/ 18 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION KSHS 

A. ADJUSTMENT OF PROVISIONAL SUMS. 

 
In the final account all Provisional Sums shall be deducted and the value of the 
work properly executed in respect of them upon the PROJECT MANAGER's order 
added to the Contract Sum. Such work shall be valued , but should any part of the 
work be executed by a Nominated Sub-Contractor, the value of such work or 

 

 

 

 

 

 
B. 

articles for the work to be supplied by a Nominated Supplier, the value of such 
work or articles shall be treated as a P.C. Sum and profit and attendance 
comparable to that contained in the priced Bills of Quantities for similar items 
added. 
 

NOMINATED SUB-CONTRACTORS 
 

When any work is ordered by the PROJECT MANAGER to be executed by 
nominated sub-contractors, the Contractor shall enter into sub-contracts and shall 
thereafter be responsible for such sub-contractors in every respect. Unless 
otherwise described the Contractor is to provide for such Sub-Contractors any or 

 

 

 

 
C. 

all of the facilities described in these Preliminaries. The Contractor should price for 
these with the nominated Sub-contract Contractor's work concerned in the P.C. 
Sums under the description "add for Attendance". 

 
DIRECT CONTRACTS 
 

Notwithstanding the foregoing conditions, the Government reserves the right to 
place a "Direct Contract" for any goods or services required in the works which are 
covered by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In 

 

 

 
D. 

any such instances, profit relative to the P.C. Sum the priced Bills of Quantities will 
be adjusted as described for P.C. Sums and allowed. 

 

ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 
The Contractor shall allow for the attendance of trade upon trade and shall afford 
any tradesmen or other persons employed for the execution of any work not 
included in this Contract every facility for carrying out their work and also for use 
of his ordinary scaffolding. The Contractor, however, shall not be required to erect 
any special scaffolding for them. The Contractor shall perform such cutting away 
for and making good after the work of such tradesmen or persons as may be 
ordered by the PROJECT MANAGER and the work will be measured and paid for 
to the extent executed at rates provided in these Bills. 

  

Carried to collection 
 



GP/ 19 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION KSHS 

A. INSURANCE 
 

 
The Contractor shall insure as required in Conditions No. 30 of the Conditions of 
Contract. No payment on account of the work executed will be made to the 
Contractor until he has satisfied the PROJECT MANAGER either by production of 
an Insurance Policy or and Insurance Certificate that the provision of the foregoing 

 

 

 

 

 

 
B. 

Insurance Clauses have been complied with in all respects. Thereafter the 
PROJECT MANAGER shall from time to time ascertain that premiums are duly 
paid up by the Contractor who shall if called upon to do so, produce the receipted 
premium renewals for the PROJECT MANAGER's inspection. 

 

PROVISIONAL WORK 
 

 
All work described as "Provisional" in these Bills of Quantities is subject to 
remeasurement in order to ascertain the actual quantity executed for which 
payment will be made. All "Provisional" and other work liable to adjustment under 
this Contract shall left uncovered for a reasonable time to allow all measurements 

 

 

 

 

 

 
C. 

needed for such adjustment to be taken by the PROJECT MANAGER Immediately 
the work is ready for measuring, the Contractor shall give notice to the PROJECT 
MANAGER. If the Contractor makes default in these respects he shall if the 
PROJECT MANAGER so directs uncover the work to enable all measurements to 
be taken and afterwards reinstate at his own expense. 

 

ALTERATIONS TO BILLS, PRICING, ETC. 
 

Any unauthorised alteration or qualification made to the text of the Bills of 
Quantities may cause the Tender to be disqualified and will in any case be ignored. 
The Contractor shall be deemed to have made allowance in his prices generally to 
cover any items against which no price has been inserted in the priced Bills of 

 

 

 

 
D. 

Quantities.All items of measured work shall be priced in detail and the Tenders 
containing Lump Sums to cover trades or groups of work must be broken down to 
show the price of each item before they will be accepted. 

 

BLASTING OPERATIONS 

 
Blasting will only be allowed with the express permission of the PROJECT 
MANAGER in writing. All blasting operations shall be carried out at the 
Contractor's sole risk and cost in accordance with any Government regulations in 
force for the time being, and any special regulations laid down by the PROJECT 
MANAGER governing the use and storage of explosives. 

  

Carried to collection 
 



GP/ 20 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION KSHS 

A. MATERIALS ARISING FROM EXCAVATIONS 
 

Materials of any kind obtained from the excavations shall be the property of the 
Government. Unless the PROJECT MANAGER directs otherwise such materials 
shall be dealt with as provided in the Contract. Such materials shall only be used in 
the works, in substitution of materials which the Contractor would otherwise have 

 

 

 

 

 
B. 

had to supply with the written permission of the PROJECT MANAGER Should 
such permission be given, the Contractor shall make due allowance for the value of 
the materials so used at a price to be agreed. 

 

PROTECTION OF THE WORKS. 
 

 
Provide protection of the whole of the works contained in the Bills of 
Quantities,including casing , casing up, covering or such other means as may be 

 

 

 

 
C. 

necessary to avoid damage to the satisfaction of the PROJECT MANAGER and 
remove such protection when no longer required and make good any damage which 
may nevertheless have been done at completion free of cost to the Government. 
 

REMOVAL OF RUBBISH ETC. 
 

Removal of rubbish and debris from the Buildings and site as it accumulates and at 
the completion of the works and remove all plant, scaffolding and unused materials 

 

 
D. 

at completion. 

 
WORKS TO BE DELIVERED UP CLEAN 

 
Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash 
(except where such treatment might cause damage) and clean all floors, sanitary 
fittings,glass inside and outside and any other parts of the works and remove all 
marks,blemishes, stains and defects from joinery, fittings and decorated surfaces 
generally,polish door furniture and bright parts of metalwork and leave the whole 
of the buildings watertight, clean, perfect and fit for occupation to the approval of 
the PROJECT MANAGER 

  

Carried to collection 
 



GP/ 21 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION KSHS 

A. GENERAL SPECIFICATION. 

 
For the full description of materials and workmanship, method of execution of the 
work and notes for pricing, the Contractor is referred to the Ministry of Roads and 
Public Works and Housing General Specification dated 1976 or any subsequent 

 

 

 

 

 
B. 

revision thereof which is issued as a separate document, and which shall be 
allowed in all respects unless it conflicts with the General Preliminaries, Trade 
Preambles or other items in these Bills of Quantities. 
 

TRAINING LEVY 
 

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which 
requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the 

 

 
C. 

Contract sum on all contracts of more than Kshs. 50,000.00 in value. 

 
MATERIALS ON SITE 

 
All materials for incorporation in the works must be stored on or adjacent to the 
site before payment is effected unless specifically exempted by the PROJECT 

 

 

 

D. 

MANAGER. This includes the materials of the Main Contractor, Nominated Sub- 
Contractors and Nominated Suppliers. 

 
HOARDING 

 
The Contractor shall enclose the site or part of the works under construction with 
a hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts 
firmly secured at 1800 mm centres with two 75 x 50 mm timber rails for a total 

 

 

 

 
E. 

length of approximately three hundred meters. The Contractor is in addition 
required to take all precautions necessary for the safe custody of the 
works,materials, plant, public and Employer's property on the site. 
 

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 
 

 
The Contractor shall constantly keep on the works a literate English speaking 
Agent or Representative, competent and experienced in the kind of work involved 
who shall give his whole experience in the kind of work involved and shall give his 
whole time to the superintendence of the works. Such Agent or Representative 
shall receive on behalf of the Contractor all directions and instructions from the 
Project Manager and such directions shall be deemed to have been given to the 
Contractor in accordance with the Conditions of Contract. 

  

Carried to Collection 
 



GP/ 22 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION KSHS 

 COLLECTION 
 

Brought Forward From Page GP/1 

Brought Forward From Page GP/2 

Brought Forward From Page GP/3 

Brought Forward From Page GP/4 

Brought Forward From Page GP/5 

Brought Forward From Page GP/6 

Brought Forward From Page GP/7 

Brought Forward From Page GP/8 

Brought Forward From Page GP/9 

Brought Forward From Page GP/10 

Brought Forward From Page GP/11 

Brought Forward From Page GP/12 

 

  

TOTAL FOR GENERAL PRELIMINARIES 
CARRIED TO SUMMARY 

 



GP/ 23 (general preliminaries)- 

 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION KSHS 

 

 

 

A. 

 

SUMMARY 

 
Particular Preliminaries (PP/ 7) 

 

 

 
- 

 

B. 
 

General Preliminaries (GP/ 13) - 

  

TOTAL CARRIED TO GRAND SUMMARY 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

MAIN HOUSE 



 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT (KSH) 

  
ELEMENT NO. 1 WALLING AND PARTITIONS 

 
INTERNAL STONE WALLING 

    

     

A 100 mm thick approved smooth dressed local stone; 

bedding, jointing and pointing in cement sand (1:3) 

mortar and reinforced with hoop iron at every 

alternate course 

 
 
ALUMINIUM PARTITIONS 
 
Dry Partitions 

 
Supply and fix standard section anodized aluminium 
partitions, complete with framing, transomes, mullions; 
screwing to masonry and floors Top panes left open for 
MDF and glazing (m/s) 

 
 
 

53 

 
 
 

sm 

  

 
 
 
 
 

 
B 

 

50 x40 x 1.2mm thick Natural anodized aluminium frames 

riveting with and including aluminium angles: half-glazed 

partitions 1200 mm high solid part comprising 18 mm thick 

Birch laminated Medium Density Fibreboards (MDF and 

1200 mm high top part left open for glazing (m.s.) skirtings 

screwed to floor:All to architect's detail 

 
 
 
 
 

133 

 
 
 
 
 

sm 

  

C Ditto but full height x 3mm thick in security Room 158 sm 
  

      

D 75 x 40 x 2.1mm thick door frame fixed to aluminium 

frames (m/s) 

 
Glass partition 

 
75 

 
lm 

  

E 1200 x 900 x 6mm thick transluscent glass fixed with 

chrome plated brackets fixed on Aluminium frame 

(m/s) 

 
 

161 

 
 

SM 

 

 TOTAL FOR WALLING AND PARTITIONS CARRIED TO SUMMARY  

BUILDER'S WORKS O/25 



 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT (KSH) 

 
 
 
 
 
 
 
 
 
 
 

 
A 

 
ELEMENT NO. 2 : DOORS 
 

Purpose Made Aluminium Doors 

 
Powder coated aluminium frames to approval 

 
Supply and fix composite extruded npowder oarted 

aluminium doors; standard hollow or angle sections; 

frames mitred at corners including reinforcing cleats, 

glazing beads, sealing strips and all necessary 

ironmongery 

 
Heavy duty door overall size 900 x 2400mm high 

single leaf comprising 49.2 x 43.2 x 2.5mm thick top 

rail, 76.2 x 43.2 x 2.5mm thick bottom rail, 76.2 x 43.2 

x 2.5mm thick middle rail, 52.4 x 44.5 x 2mm thick 

stiles, 19.4 x 16mm aluminium binndings and rubber 

gasket as necessary, fixed top and bottom lights 

infilled with approved glazing (m/s) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
12 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
no 

  

 
B 

 
Ditto but size 1500 x 2400mm high double leaf 

 
Wrot Mahogany or other equal and approved 

hardwood framed frames and framings 

 
1 

 
no 

  

C 150 x 75 mm; 2 No. labours; plugged door frame 

complete with Vented timber fixed panel 300mm high 

 

31 

 

lm 

  

      

D 150 x 75 mm; 2 No. labours; plugged transom 5 lm   

      

E 50 x 55 mm moulded architrave 31 lm   

      

F 25 x 25mm moulded quadrants 

 
45mm Thick semi-solid core flush doors to B.S 459: 

part 2 faced both sides with mahogany veneered 

plywood and lipped on all edges with approved  

31 lm   

G Single door size 900 x 2100 mm high 

Iron mongery 

Supply and fix the following to UNION catalogue or 

other equal and approved 

To timber surfaces or the like fixing with rivets or 

6 no 
  

 
 

H 

screws as necessary 

 
100mm aluminium hinges 

 
 

9 

 
 

prs 

  

 
BUILDER' S WORKS 

Carried to CollectiOon/26  

 

 

 

 



 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BUILDER'S WORKS O/27 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT (KSH) 

 

A 
 

200 mm aluminium coat hook 
 

2 
 

no 

  

B Three lever lock complete with 9" brass solid handle 

furniture and 9" rebated brass plate 

 

4 

 

no 

  

      

C Two levers ditto 2 no   

D Door Closer Standard Power 4 with cover: 7724 GLD 13 no 
  

E 100 mm aluminium D pull handle 1 no 
  

      

F Rubber door stop complete with 38 mm rawl bolt 

 
5mm thick clear glass complete with scotch tinted sun 

6 no   

 

 

 
G 

control film, glass fixed with chrome plated brackets 

on bottom panels to architect's specifications 

0.5 to 1.0 square meters 

Painting and Decorations 

Aluminium primer or other equal and approved wood  

primer before fixing: - 

 

 

 
20 

 

 

 
sm 

  

H Backs of frame, board, etc over 100mm but not 

exceeding 200mm girth 

 

31 

 

lm 

  

 
Prepare and apply three coats polyurethane clear 

varnish on woodwork internally 

    

I Frames; 200 to 300mm girth 31 lm 
  

J General surfaces of timber doors; over 300mm girth 

internal 

 

23 

 

sm 

  

      

 Carried to Collection  

  
COLLECTION 

 
From page O/2 

 
From page O/3 Above 

    

 
TOTAL FOR DOORS CARRIED TO SUMMARY 

 

 



 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT (KSH) 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

BUILDER'S WORKS TOTAL AMOUNT FOR FOI/N28ISHES 

 ELEMENT NO. 3 : FINISHES  

External wall finish: 

Plaster; 12mm thick 2 No. coatwork, 9mm first coat of  

cement sand (1:6); 3mm second coat of cement and  

lime putty (1:10); steel trowelled to concrete or  

masonry work base generally to: - 

A. Walls; internal 53 sm 

 
Tile, Slab or Block Finishings 

  

 
Approved Ceramic wall tiles to B.S. 1281; local;  

  

 coloured gwall tiles to regular or approved other    

 pattern; bedding and jointing in cement sand (1:4)    

 mortar, grouting with white cement   

B 300 x 600 x 10mm thick coloured ceramic wall tiles; to 
  

 cement sand base (m/s); walls internal 65 sm 

 
Beds and backings 

  

C 20 mm thick one coat backings; wood floated to 

receive ceramic tiles (m/s) to concrete base; to walls; 

  

internal 
3 coats plastic emulsion paint complete with  

65 sm 

scheming to previously painted wall surfaces   

D Walls internally 334 sm 

Ceilling finishes 
  

Prepare and apply two coats of vinyl silk matt  
  

emulsion paint to: -   

E Previously painted ceiling surfaces 560 sm 

 

 

 

 

 



 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT (KSH) 

  
SUMMARY 

    

 

 
1 

 

 
WALLING & ALUMINIUM PARTITIONING 

    

 
2 

 
DOORS 

 

3 
 

FINISHES 

 TOTAL FOR BUILDER'S WORKS CARRIED TO 
GRAND SUMMARY 

    

 

BUILDER'S WORKS O/29 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ELECTRICAL WORKS 



EW 1  

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 SUPPLY,DELIVER, INSTALL, 
TEST AND COMMISION THE 
FOLLOWING: 
LIGHTING POINTS AND 
SWITCHES. 

    

 

1.01 

10A, plastic ivory white micro- 
switch plates as crabtree or 
approved equivalent as follows:- 

    

 i) One gang one way 3 No.   

 POWER POINTS     

 Raw power socket outlet power 
points comprising wiring in 3 x 2.5 
PVC/SC CU cables drawn in 
trunking excluding plates. 

 

 
 

44 

 

 
 

No. 

  

 
 

1.02 

13A moulded switched socket 
outlet plates as crabtree or 
approved equivalent as follows:- 

    

 i) Twin switched 12 No.   

 ii)Single switched 32 No.   

 

 

1.03 

Handrier power points comprising 
wiring in 3 x 2.5 sqr mm 
PVC/SC/CU cables drawn in 

 

 

2 

 

 

No. 

  

 

 

 
1.04 

20A, DP control switch with neon 
light and cord outlet for item No. 
1.03 above as crabtree or approved 
equivalent. 

 

 

 
2 

 

 

 
No. 

  

 

 

 

 
1.05 

Cooker power point comprising 
wiring in 3 x 6 sqr mm 
PVC/SC/CU cables drawn in 32 
mm diam. Concealed HG/PVC 
conduits 

 

 

 

 
1 

 

 

 

 
No. 

  

 

 

 
1.06 

45A, Cooker control unit complete 
with 13 A outlet and a pilot lamp 
for item No. 1.08 above as crabtree 
or approved equivalent. 

 

 

 
1 

 

 

 
No. 

  



EW 2  

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 

1.07 

100x50mm three compartment 
powder coated steel trunking 
manufactured in 14 swg galvanized 
mild steel sheet and finished in 
powder coating to match the 
colour of the room and as per 
details shown complete with 
covers and all fixing accessories. 
The trunking to angular section 
fixed at skirting level. Allow for 

 

 

 

 

 

 

 

 

75 

 

 

 

 

 

 

 

 

lm 

  

 
1.08 

corner bends for the above 
trunking 

 
16 

 
No. 

  

 
1.09 

outlet plate for fixing twin socket 
outlets 

 
13 

 
No. 

  

 
1.1 

Ditto but for data/telephone/single 
switched socket outlets 

 
13 

 
No. 

  

 
 

1.11 

Carry out bonding to the earth 
throughout the entire length of the 
above trunking 

 
 

1 

 
 

ITEM 

  

 

 
1.12 

300mm high pedestal with 8 
outlest 4 for structired cabling and 
4 fof power 

 

 
8 

 

 
No. 

  

 
1.13 

Television point complete outlet 
point, coaxial cable and splitter 

 
2 

 
No. 

  

1.14 Testing and Commisioning 1 ITEM 
  

 



EW 3  

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 
 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 SUPPLY,DELIVER, INSTALL, 
TEST AND COMMISION THE 
FOLLOWING: 

    

 
 

1.01 

RJ45 cat 6 UTP Dual faceplates 
outlets complete with terminating 
modules. 

 
 

44 

 
 

No. 

  

 

 

 
1.02 

3m, RJ45- RJ45 cat 6 UTP 4-pair 
factory terminated patch cord as 
Teldor/Siemons between cabinet 
and Outlet plates 

 

 

 
88 

 

 

 
No. 

  

 

 

 
1.03 

1m, RJ45- RJ45 cat 6 UTP 4-pair 
factory terminated patch cord as 
Teldor/Siemons between cabinet 
and Outlet plates 

 

 

 
88 

 

 

 
No. 

  

1.04 24 Port data patch panel 2 No. 
  

 

1.05 
CAT 6 4-pair UTP cable for 
voice/Data outlets as Giganet 

 

4 

 

Roll 

  

 

 
1.06 

48 Port Edge Switch As Cisco 3750- 
E With POE or an equal and 
approved equivalent. 

 

 
1 

 

 
No. 

  

1.07 22U mettalic cabinet 1 No. 
  

1.08 2cable manager 4 No. 
  

 

 
1.09 

48 Port CAT 6 Voice Modular 
patch panel for 4-Pair UTP 
Termination as Giganet 

 

 
1 

 

 
No 

  

1.1 Testing & Commissioning 1 ITEM 
  

 

  

Collection 

 
From Page EW 2 

 
From Page EW 3 Above 

    

 TOTAL AMOUNT FOR ELECTRICAL  



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MECHANICAL WORKS 
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 SANITARY FITTINGS     

 Supply, deliver, install, test and commission the following 

sanitary appliances complete with all the accessories 

including all connections to the services, waste, jointing to 

water supply overflows, supports and all plugging and 

screwing to walls and floors. 

    

(i) All sanitary fittings shall be in approved color. 

(ii) The Model and Ref No. indicated is only a guide to the 

type and quality of fittings 

(iii) Equivalent and Approved models may be acceptable 

Item Description Unit Quantity Rate Amount (Kshs 

 

 

 
1 

Water Closet (WC) western type  

 

 

 
NO 

 

 

 

 
3 

  

Ceramic white in colour sitting W.C suite, in vitreous china 

to BS 3402, measuring 315x485x570mm constructed as 

one piece pan and floor plate with treads and separate ‘P’ 

(or ‘S’) trap, for fixing to suite site requirement. The pan be 

as 'Ideal Standards' or equal and approved 

 

 

 

 
 

2 

Flush valves  

 

 

 
 

No 

 

 

 

 
 

3 

  

C 32mm diameter exposed Chrome Plated Manually 

Operated Closet Water Saver Flush Valve with the 

Oscillating NonHold-Open Handle, Water Saving 3.5 Gallon 

Per Flush Diaphram type Flushometer also features a 1" 

IPS BakCheck Screwdriver Stop, Control Stop Plug and Has 

no External Water Adjustment to Ensure Water 

Conservation. The Flush Valve be as Cobra or approved 

equivalent. 

 

 

 

 
 

3 

Pedestal Wash hand basin (WHB)  

 

 

 
 

No 

 

 

 

 
 

3 

  

Wash hand basin size 510 x 420mm with one tap holes and 

chain stay hole, pedestal, 32mm diameter chrome plated 

pop up chain waste as cat. No. WF 4330, concealed wall 

brackets, chrome plated single tap hole basin mixer as 

Cobra Ref: 293, and plastic bottle trap (32mm 'P' trap) with 

75mm seal. The wash hand basin to be as 'Ideal Standards' 

or equal and approved. 

 

 

 

4 

Urinals bowls  

 

 

No 

 

 

 

2 

  

Ceramic urinal bowl complete with 40mm heavy duty 

plastic bottle trap and 40mm diameter chrome plated 

outlet with grating firmly fixed on the wall with chrome 

plated screws. The fittings shall be as Twyfords or equal 

and approved. 

 
 

5 

Toilet Roll Holder  
 

No 

 
 

6 

  

Wall mounted, chrome plated toilet roll holder with 
protector plate as Vado life or equal and approved. 

 
 

6 

Toilet Brush and Holder  
 

No 

 
 

6 

  

Toilet brush and holder as Vado life or equal and 
approved. 

 Mirror     
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7 

6mm thick polished plate glass silver backed mirror with 

bevelled edges, size 610 x 610mm, Plugged and screwed to 

wall with 4No. Chrome-plated dome capped screws. The 

mirror shall rest against a layer of 5mm thick foam 

 

 

No 

 

 

3 

  

A Total for Sanitary Fittings Carried Forward to Summary Page  

 

 

 

 

 

INTERNAL PLUMBING AND DRAINAGE 
Item Description Unit Qty Rate Amount 

 
8 

9 

10 

11 

 
12 

13 

14 

 
15 

16 

17 

 
18 

19 

20 

 
21 

22 

 
23 

24 

25 

 
26 

27 
 
 

28 
 
 

 
29 

PPR PN20 Pipework 

20mm diameter pipework 

25mm diameter pipework 

32mm diameter pipework 

40mm diameter pipework 

Elbows/Bends 

20mm diameter bend 

25mm diameter bend 

32mm diameter bend 

Reducing Sockets 

25 x 20mm diameter 

32x25mm diameter 

40x32mm diameter 

Tees 

25mm diameter tee 

32mm diameter tee 

40mm diameter tee 

Valves 

25mm gate valves 

32mm gate Valves 

Female/Male threaded adaptors 

20mm female/male threaded adaptor 

25mm female/male threaded adaptor 

32mm female/male threaded adaptor 

Unions 

20mm diameter union 

25mm diameter union 

Flexible Tubing & Angle Valve 
15mm dia. x 300mm long flexible connectors complete 

with chrome plated angle valve. 

 
Hacking 

Hacking walls to install pipes and refilling 

 
LM 

LM 

LM 

LM 

 
No 

No 

No 

 
No 

No 

No 

 
No 

No 

No 

 
No 

No 

 
No 

No 

No 

 
No 

No 

 

 
No 
 
 

Lm 

 
20 

53 

0 

0 

 
6 

8 

2 

 
2 

2 

1 

 
10 

10 

10 

 
5 

5 

 
8 

8 

2 

 
5 

5 
 

 
8 

 
 

54 

  

 

  

A Total for Internal Plumping and Drainage Carried Forward to Summary Page  

 

INTERNAL FOUL WATER DRAINAGE 
Item Description Units Quantity Rate Amount 

 MuPVC and uPVC Waste and Soil pipework     
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30 

31 

32 

33 

34 

 
35 

36 

37 

38 

39 

40 

41 

 
42 

43 

44 

 
45 

 
46 

 

 

 

 

47 
 
 

C 

100mm diameter heavy gauge grey mPVC pipe Lm 0   

100mm diameter heavy gauge brown mPVC pipe Lm 15   

32mm diameter waste pipe Lm 0   

50mm diameter waste pipe Lm 20   

40mm diameter waste pipe Lm 20   

Bends     

100mm diameter long radius bend No 0   

100mm diameter short radius bend No 1   

100mm diameter access bend No 7   

100mm diameter sweep bend No 0   

50mm diameter sweep bend No 3   

40mm diameter sweep bend No 2   

32mm diameter sweep bend No 0   

Access Caps     

100mm diameter access cap No 4   

50mm diameter access cap No 3   

40mm diameter access cap No 4   

WC Connectors     

100mm diameter WC connector No 6   

Floor traps     

100x50mm diameter floor trap and grating No 4   

Testing 
    

Allow for the testing of the plumbing and drainage 

installation work during the progress and on completion of 

the work and leave in perfect working condition to the 

satisfaction of the Engineer. 

 

Item 

 

1 

  

Total for Internal Foul Water Drainage Carried Forward to Summary Page  

 

D KITCHENETTE 
 Kitchen sink  

 

 

 
No 

 

 

 

 
2 

  

 

 

 

48 

Kitchen Sink, SB-SD (Single Bowl Single Draine) made out of 

18/8 stainless steel, size 800 x510mm with 400 x 355 x 

160mm deep bowl, type ASL - 159;complete with C.P. 

chain wastes, plugs and 40mm plastic tubular traps. This to 

be complete with kitchen bib tap as Cobra or approved 

equivalent 

 Gully traps  

 
No 

 

 
1 

  

50 
standard 300x300mm gully trap chammber complete with 

concrete cover and plastic trap with 100mm seal. 

D Total for Kitchenette Carried Forward to Summary Page  

 
Summary of mechanical works 

Item Description Amount 
A Total for sanitary fittings  

B Total for internal plumbing  

C Total for internal foul water drainage  

D Total for Kitchenette  

 TOTAL  



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PROVISIONAL SUM 
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ITEM DESCRIPTION QTY UNIT RATE KSH 

 

 

 

 

 

 

 

 

 

 

 

 

 

A 

PROVISIONAL AND PRIME COST SUMS 

The contractor shall include in his tender the 

following to be deducted in whole or in part as 

directed by the Project Manager 

PROVISIONAL SUMS  

 
 

Contigency Sum 

 
Provide a Provisional Sum of Kenya Shillings 

Five Hundred Thousand for Contigency Sum to 

be spend in whole or in part at the descretion of 

the Project Manager 

    

 

 

 

 

 

 

 

 

 

 

 

 

500,000.00 

 

  

  
TOTAL FOR PRIME COSTS AND 

PROVISIONAL SUMS CARRIED TO 

GRAND SUMMARY PAGE 

    

 

 
500,000.00 

 

PC /9 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MAIN SUMMARY 



 

PROPOSED PARTITIONING OF EACC OFFICE MACHAKOS 

 

 

 
 

GRAND SUMMARY 
 

 
BILL NO. DESCRIPTION  K.SHS. 

 
1. 

 
PRELIMINARIES 

  

2. BUILDER'S WORKS 

3. ELECTRICAL WORKS 

4. MECHANICAL WORKS 

5. P.C AND PROVISIONAL SUM 

 SUB-TOTAL 

ADD 16% VAT 

 

 
TOTAL FOR THE PROPOSED PARTITIONING TO 

OFFICES TAKEN TO FORM OF TENDER 

 

Amount in words………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………… 

Tenderers signature and stamp…………………………………………………………………………………… 

……………………………………………………………………………………………………………………  

…………………………………………………………………………………………………………………… 

Address…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………… 

Date……………………………………………………………………………………………………………… 

 
Witness    Name……………………………………………………...…………………………………………… 

Signature………………………………………………………………………………………….……………… 

…………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………… 

Address…………………………………………………………………………………………………………… 

Date………………………………………………………………………………………………………………  

 

 

 

 
 

GRAND SUMMARY GS/11 
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2.4m high 50mm thich 

Alluminium partition walling 

1.2m in mdf 1.2m glass 

 

Ceramic tiles F.F 

2,778 100 

 
 

OFFICE 02 

 

 
Ceramic tiles F.F 

6,970 

 

 

BOARD ROOM 

 

 

100 

Ceramic tiles F.F 

5,930 

 
W/C 

200 

 

 

940 

KITCHENETTE REGIONAL MANAGER'S 

OFFICE 
 

W/C 

W/C 

URINAL 

 

 

 

LADIES 

 
2.4m high 50mm thick 

Alluminium partition walling 

1.2m in mdf 1.2m glass, 200mm 

from FFL 

 

 

 

 

 
3m high 50mm thich full height Alluminium 

 

 

 

 

 

 
100 

 

 

 

SECRETARY 

 

200 

2 

 

1,700 

100 

1,700 

 

100 

partition walling 1.2mm in mdf 1.4 glass 400mm 

alluminium vents, 
100 3,000 470 1,800 100 4,030 200 

 

GENTS 
Ceramic tiles 

non slip 

F.F 

 

 

 
 

F.H Solid wall 

 

 

 
OPEN PLAN POOL OFFICE 

 
 

2.4m high 50mm thich 

 

INTERVIEW ROOM 01 

Ceramic 

tiles F.F 

 

 

INTERVIEW ROOM 02 

 

 

 

Ceramic tiles F.F 

 

 

 
 

OFFICE 01 

 

 

 

 

 

CLIENT 
 
 
 
 
 
 
 
 

SIGNATURE (Chief  Officer- PW&H) 
 
 

 
____________________________________Date__________________ 
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Ceramic tiles F.F 

 

3 
 

3m high 50mm thich full height 

Alluminium partition walling 

1.2m in mdf 1.2m glass 

 

 
Ceramic tiles F.F 

 

 

 

 
100 

 

 

1,900 
100

 

 

 

 

 
1,000 

 

Ceramic tiles F.F 

SITE 
The site is lo ca t e d at M a ch a ko s  To wn  (K I A M BA A  MA LL )wit h in  the 

ju r i s d i c t i on  of M a c h ak os C ou n ty  Go ve r n m en t  a p pr ox i ma t e l y   

64 KM f ro m Na i r o b i  In M a c h a k o s  New cit y. 

 

 

 

 

_____________________________________Date_________________ 

Alluminium partition walling 1.2mm in 

mdf 1.4 glass 400mm alluminium vents, RECEPTION/WAITING 

ARCHITECTS: 

DEPARTMENT OF PUBLIC WORKS. 
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GENERAL 

STORE 

 

 
EXHIBIT 

STORE/REGISTRY 

 

OFFICE 03 

 

SECURITY 

OFFICE 

 

Ceramic tiles F.F 

 

 

 

 
3m high 50mm thich full height Alluminium 

partition walling 1.2mm in mdf 1.4 glass 400mm 

 
STRUCTURAL    ENGINEERS: 
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DRAFT PROPOSAL 

DATE REVISION/ ISSUE NO. 

REVISIONS 

1. All work to be carried out in accordance with 

ministry of transport,roads & public works 

regulations. 

2. Dimensions are in millimetres unless otherwise 

stated. They are to be read and NOT measured. 

Check all dimensions on site. 

3. PV means permanent ventilation and must be 

provided above all the doors and windows 

except WC doors. 

4. ARCHITECTURAL drawings must be used in 

conjunction with STRUCTURAL, ELECTRICAL, 

MECHANICAL and any other relevant 

consultants' drawings. 

5. Any discrepancies in this drawing must be 

reported to the Architect before construction 

commences. 

6. All reinforced concrete work is to be in 
accordance with structural engineer's details. 

NOTES 

THIS DRAWING IS THE PROPERTY OF THE MINISTRY 
OF TRANSPORT, ROADS &PUBLIC WORKS 

(MACHAKOS COUNTY) 

IT IS ILLEGAL TO USE IT FOR PURPOSES OF 

CONSTRUCTION OR TO REPRODUCE IT IN 

PART OR IN WHOLE WITHOUT THE AUTHOR 'S 
PRIOR CONSENT. 
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